



U.S.ARMY®

# MICC APBI Requirement Briefings FDO Fort Sam Houston (Day 1)

**Mr. Mark A. Massie**  
Director  
Mission & Installation Contracting  
Command  
Office of Small Business Programs





U.S. ARMY

# Rules of Engagement

- ✓ Watch the recorded FY22 APBI leadership videos on MICC's YouTube channel.  
<https://www.youtube.com/armymicc>
- ✓ Questions or comments may be submitted via the MS Teams live chat icon. We will make every effort to respond during the event.
- ✓ All questions and answers will be available within the original APBI SAM.gov posting approximately 30 days after the event.  
<https://sam.gov/opp/2126c5ae8db84a1c82aa3367dcb4e558/view>
- ✓ Requirement slides will be emailed to all FY22 APBI registrants. A full 3-year forecast will also be posted to SAM.gov after the event.
- ✓ Your feedback is so important to us! Please take the time to complete the survey included in the chat.





# Agenda

- ✓ **Opening Remarks**
- ✓ **FDO Fort Sam Houston Deputy Director**
- ✓ **OSBP Assistant Director**
- ✓ **Requirements Briefing**
- ✓ **Question and Answer Session**
- ✓ **Closing Remarks**





U.S. ARMY

# BG Douglas Lowrey

Commanding General  
Mission & Installation Contracting  
Command





U.S. ARMY

# Ms. Aundair Kinney

Field Deputy Director  
Field Directorate Office – Fort Sam Houston  
Mission & Installation Contracting  
Command





U.S. ARMY

# Agenda

- ✓ **Nested Overarching Guidance | FDO-FSH**
- Operational Priorities**
- ✓ **Operating Locations**
- ✓ **Mission Partners | Customers**
- ✓ **Mission Outputs**
- ✓ **Questions | Closing Remarks**







# Nested Overarching Guidance | FDO-FSH Operational Priorities

## Priorities: People / Readiness / Reform

**Mission:** Deliver timely and decisive contracting effects and business solutions to our critical Mission Partners in support of key Army Readiness Initiatives wherever/whenever needed.

**Vision:** Operationalized Contracting in support of Enterprise Readiness throughout the Warfighter Lifecycle.

### Commander's Intent:

Synchronize and Integrate with Mission Partners to Deliver Relevant Contracting Effects to Optimize Army Enterprise Readiness.

## Supporting 6 of 7 MICC Focus Areas: 3-1-2 (AMC/ACC Aligned)

**Readiness**  
Soldier & Family Readiness

Installation Readiness

Strategic Power Projection

**Transform**  
Reform and Adapt  
Category Management  
Shape the Fight

**Enduring**  
Execute Funding

Active Contract Administration



### ACC CG's Overarching Guidance

**Priorities:** Soldiers & People / Readiness / Modernization / Reform & Adapt

ACC Mission Statement: ACC delivers decisive contracting solutions across the full spectrum of conflict as part of the Joint Force, Anytime, Anywhere

ACC Vision Statement: ACC is operationalized to provide contracting solutions to enable and sustain a Globally Dominant Land Force.

8 ACC Focus Areas: 7 AMC Focus Areas plus two... Contracting touches everything the Army does

- 1.0 Soldier, Civilian, & Family Readiness: Enables Army readiness
- 2.0 Installation Readiness: Supporting current and evolving readiness
- 3.0 Industrial Base Readiness: Sustaining fielded systems, surge support LSCO
- 4.0 Munitions Readiness: Set Theaters and execute LSCO
- 5.0 Strategic Power Projection: Build sufficient capability and capacity
- 6.0 Supply Availability & Equip Readiness: Units ready to train, mobilize & deploy
- 7.0 Data Analytics & Logistics Information Readiness: Mitigate disrupted / loss of information
- 8.0 Modernization: Urgency of modernization to meet LSCO requirements
- 9.0 Reform and Adapt: Improve funding execution, emphasize contract admin and adjust to MCO priorities

### MICC CG's Overarching Guidance

**Priorities:** People + Process + Performance = Readiness

Mission: Deliver ready, decisive, and synchronized business solutions and contracting support to the Army enterprise

Vision: Operationalized support focused to enable and sustain the Globally Dominant Land Force

The MICC 7 Focus Areas: 4-1-2 Framework (AMC/ACC Aligned)



**"Supporting Every Soldier and Family"**





# FDO-FSH Operating Locations



## **FDO-FSH HQ**

- ARNORTH | *Operational*
- IMCOM / ASC | *Installation Readiness Center* | Category Management
- Accessions Enterprise (M&RA, G1, HRC, USAREC, USACC, AEMO) | *All Things People (Soldiers, Civilians, and Families)*



Deputy Director  
Ms. Aundair Kinney

Director  
COL Toney R. Stephenson



## **Mrs. Ramona Watts-Sutton**

### **MICC-Fort Belvoir**

- Military District of Washington (MDW)
- Arlington National Cemetery (ANC)
- IMCOM USAG 5 (Installations)



## **Ms. Kimberly Wentrcek**

### **MICC-Fort Sam Houston**

- OA22 Enterprise
- Environmental & Energy
- AFC HQ | ARNORTH Mission Support



## **Mr. Charles Trumpfheller**

### **MICC-Fort Knox**

- Accessions Enterprise
- USAG Knox / V Corps Stand-Up
- USAFMCOM



## **Mr. Michael Vicory**

### **Installation Readiness Center**

- Category Management
- IMCOM HQ | *Base Ops*
- ASC | *Full Food Service*



Enabling the Theater Sustainment Base

“Supporting Every Soldier and Family”







U.S. ARMY

# FDO-FSH Requires SB Support Across CONUS

**Support Base Services:  
SDVOSB Set-aside  
Award Date Sep 2020**

**Contracting Office  
MICC-Fort Sam Houston**

## **SUPPORTED POSTS**

Fort Benning, GA  
Fort Bliss, TX  
Fort Bragg, NC  
Fort Buchanan, PR  
Fort Campbell, KY  
Fort Carson, CO  
Fort Drum, NY  
Fort Gordon, GA  
Fort Hood, TX  
Fort Hunter-Liggett, CA  
Fort Jackson, SC  
Fort Knox, KY  
Fort Lee, VA  
Fort Leonard Wood, MO  
Fort McCoy, WI  
Fort Polk, LA  
Fort Riley, KS  
Schofield Barracks, HI  
Fort Sill, OK  
Fort Stewart, GA  
Fort Wainwright, AK  
JB Elmendorf-Richardson, AK  
JB Langley-Eustis, VA  
JB Lewis-McChord, WA  
JB McGuire-Dix-Lakehurst, NJ  
JB San Antonio, TX  
Camp Atterbury, IN  
Camp Roberts, CA  
Camp Shelby, MS

**Soldier for Life-Transition  
Assistance Program:  
SDVOSB Set-aside  
Award Date April/May 2022**

**Contracting Office  
MICC-Fort Knox**

## **SUPPORTED POSTS**

Fort Belvoir, VA  
Fort Benning, GA  
Fort Bliss, TX  
Fort Bragg, NC  
Fort Campbell, KY  
Fort Carson, CO  
Fort Dix, NJ  
Fort Drum, NY  
Fort Gordon, GA  
Fort Hood, TX  
Fort Huachuca, AZ  
Fort Irwin, CA  
Fort Jackson, SC  
Fort Knox, KY  
Fort Leavenworth, KS  
Fort Leonard Wood, MO  
Fort Lee, VA  
Fort Meade, MD  
Fort Polk, LA  
Fort Riley, KS  
Fort Rucker, AL  
Fort Sill, OK  
Fort Stewart, GA  
Fort Wainwright, AK  
JB Elmendorf-Richardson, AK  
JB Langley-Eustis, VA  
JB Lewis-McChord, WA  
JB Myer-Henderson Hall  
JB San Antonio, TX  
Redstone Arsenal, AL  
Presidio of Monterey, CA  
Schofield Barracks, HI

**Base Operations and  
Construction:  
Various Set-asides  
Award Dates in 2023/2024**

**Contracting Office  
Installation Readiness Center**

## **SUPPORTED POSTS**

Dugway Proving Ground  
Fort Benning, GA  
Fort Bliss, TX  
Fort Bragg, NC  
Fort Carson, CO  
Fort Gordon, GA  
Fort Hood, TX  
Fort Huachuca, AZ  
Fort Irwin, CA  
Fort Jackson, SC  
Fort Knox, KY  
Fort Leonard Wood, MO  
Fort Rucker, AL  
Fort Sill, OK  
Fort Stewart, GA  
Yuma Proving Ground, AZ  
West Point, NY

*“Supporting Every Soldier and Family”*





# Mission Partners | Customers



	<ul style="list-style-type: none"> <li>• Assistant Secretaries of the Army: Acquisition Logistics &amp; Technology (ALT); Manpower &amp; Reserve Affairs (M&amp;RA); Installations, Energy, &amp; Environment (IE&amp;E);</li> <li>• Office of the Administrative Assistant (OAA)</li> </ul>
	<ul style="list-style-type: none"> <li>• Training &amp; Doctrine Command (TRADOC)</li> <li>• Army Material Command (AMC)</li> <li>• Army Futures Command (AFC)</li> </ul>
	<ul style="list-style-type: none"> <li>• US Army North (ARNORTH)</li> <li>• Installation Management Command (IMCOM)</li> <li>• Director of Army Staff</li> <li>• DA Army Staff Principals (DA G1, G3/5/7, G8, etc..)</li> </ul>
	<ul style="list-style-type: none"> <li>• Army Sustainment Command; Military District of Washington</li> <li>• Chief of Army Enterprise Marketing; Human Resources Command; Cadet Command; USAREC</li> <li>• Medical Research &amp; Development Command; Financial Management Command;</li> <li>• 1<sup>st</sup> Theater Sustainment Command;</li> </ul>
	<ul style="list-style-type: none"> <li>• Chief of Public Affairs; Sub-DA Staff Elements</li> </ul>
	<ul style="list-style-type: none"> <li>• Arlington National Cemetery; Office of Army National Military Cemeteries;</li> <li>• Program Office EIS; Civilian Human Resources Agency</li> </ul>
	<ul style="list-style-type: none"> <li>• 3rd US Infantry Regiment(Old Guard/); US Army Band; THE Army Aviation BDE</li> <li>• Military Entry Processing Command (MEPCOM); US Army Aviation Agency;</li> <li>• US Army Environmental Command; Warrior Transition BDE; Marketing &amp; Engagement BDE</li> <li>• 6 Critical Army Garrisons: Knox and the NCR (Belvoir, Detrick, Meade, JBMHH-McNair, AP Hill)</li> </ul>



*“Supporting Every Soldier and Family”*



# Mission Outputs

## **Soldier and Family Readiness = People**

- SCO for the Accessions Enterprise | HRC/G1, USAREC, Cadet Command, AEMO, etc.
- Soldier For Life (HRC)
- Army Continuing Education Systems (IMCOM)

## **Installation Support**

- Food Services (Dining Facility Attendant, Full Food Services)
- Base Operations Support (incl some Construction/SRM/MATOC)

## **Strategic Power Projection**

- Support Base Services (Mob/Demob Support)





# Questions | Remarks



*“Supporting Every Soldier and Family”*







U.S. ARMY





U.S. ARMY

# Ms. Lauren Van Ens

Assistant Director  
Office of Small Business Program  
Field Directorate Office – Fort Sam Houston  
Mission & Installation Contracting Command





# Agenda

- ✓ Introduction
- ✓ Locations and Support
- ✓ FY21 Small Business Goal Achievement
- ✓ What Do We Buy?
- ✓ Customer Based Spend
- ✓ The Do's and Don'ts of Small Business Contracting
- ✓ Questions





U.S. ARMY

# Introduction

- ✓ **Mission: MICC OSBP fosters acquisition opportunities to all small business categories where small businesses can best support soldiers and their families, thus ensuring Army Readiness and developing a viable, robust industrial base.**
- ✓ **Purpose: Serves as an advocate to maximize small business opportunities.**
  - Advises and assists acquisition team on small business matters to include, but not limited to:
    - Conducting training to acquisition and requiring activity personnel
    - Assisting in market research and acquisition strategies
    - Serving on Source Selection Advisory Committees & Evaluation Boards
    - Recommending small business set-asides
    - Verifying accuracy and timely submission of subcontracting plans







U.S. ARMY

# FDO Sam Houston OSBP Locations/Support

## ✓ **Lauren Van Ens, Assistant Director**

- Located at Fort Sam Houston, supporting 4 MICC Offices

## ✓ **Ms. Deanna Ochoa, SBP**

- Located at Fort Sam Houston
  - [usarmy.jbsa.acc-micc.list.hq-sbs-fsh@army.mil](mailto:usarmy.jbsa.acc-micc.list.hq-sbs-fsh@army.mil)

## ✓ **Ms. Sheriley Smith, SBP**

- Located at Fort Sam Houston, Supporting:
  - Installation Readiness Center
    - [usarmy.jbsa.acc-micc.list.hq-sbs-irc@army.mil](mailto:usarmy.jbsa.acc-micc.list.hq-sbs-irc@army.mil)

## ✓ **Mr. James Hurt, SBP**

- Located at Fort Knox
  - [usarmy.jbsa.acc-micc.list.hq-sbs-knox@army.mil](mailto:usarmy.jbsa.acc-micc.list.hq-sbs-knox@army.mil)

## ✓ **Ms. DeeAndra Heath, SBP**

- Located at Fort Belvoir
  - [usarmy.jbsa.acc-micc.list.hq-sbs-belvoir@army.mil](mailto:usarmy.jbsa.acc-micc.list.hq-sbs-belvoir@army.mil)





# Small Business Support

✓ In FY21, MICC FDO-FSH executed more than 4,526 small business eligible contract actions valued at \$1.2B to include more than \$526.6M to American small businesses.

Category	Goal (%)	Achievement (%)	Variance (%)
SB	39.00%	43.23%	+4.23%
SDB	25.00%	26.33%	+1.33%
SDVOSB	7.00%	5.83%	-1.17%
WOSB	8.00%	13.48%	+5.48%
HUBZone	4.00%	4.91%	+0.91%






U.S. ARMY

# FY21 FDO-FSH Top 10 NAICS

## FDO - Ft Sam Houston's FY21 Top 10 NAICS

Source: SAM (3-Feb-22)





# FDO – Fort FSH Customer Based | FY20 – FY21 Spend

FY20 Customer Spend	Actions	% Actions	Spend	% Spend
DRU **	2,593	44.80%	\$849,716,840	59.64%
AMC *	2,543	43.94%	\$481,411,500	33.79%
TRADOC	389	6.72%	\$60,514,356	4.25%
ASCC	135	2.33%	\$21,263,448	1.49%
PEO	50	0.86%	\$7,717,345	0.54%
NGB	34	0.59%	\$1,366,925	0.10%
FORSCOM	27	0.47%	\$1,179,928	0.08%
AFC	11	0.19%	\$953,685	0.07%
OTHER	6	0.10%	\$688,388	0.05%
Total	5,788		\$1,424,812,414	

Business Size	Actions	% Actions	Spend	% Spend
Other Than Small Business	1,733	29.94%	\$752,550,956	52.82%
Small Business	4,055	70.06%	\$672,261,458	47.18%
Total	5,788		\$1,424,812,414	

\*AMC = IMCOM, ASC, AMC (Top 3)

\*\*DRU = MEPCOM, AEMO, HRC (Top 3)

FY21 Customer Spend	Actions	% Actions	Spend	% Spend
DRU **	1,615	33.53%	\$728,320,912	55.66%
AMC *	2,528	52.49%	\$471,600,245	36.04%
TRADOC	384	7.97%	\$65,788,363	5.03%
ASCC	128	2.66%	\$23,483,920	1.79%
PEO	51	1.06%	\$10,943,552	0.84%
FORSCOM	54	1.12%	\$4,073,264	0.31%
NGB	22	0.46%	\$2,353,588	0.18%
AFC	24	0.50%	\$1,668,306	0.13%
OTHER	10	0.21%	\$228,872	0.02%
Total	4,816		\$1,308,461,022	

Business Size	Actions	% Actions	Spend	% Spend
Other Than Small Business	1,323	27.47%	\$783,735,499	59.90%
Small Business	3,493	72.53%	\$524,725,523	40.10%
Total	4,816		\$1,308,461,022	

\*AMC = IMCOM, AMC, ASC (Top 3)

\*\*DRU = MEPCOM, HRC, MDW (Top 3)

(Includes 290 actions not eligible for small business set aside, e.g. AbilityOne)







# Do's of Small Business Contracting

- ✓ DO register in System for Award Management (SAM) SAM.gov
- ✓ DO become familiar with government contracting regulations
- ✓ DO research the contracting office and what they buy to determine if your capabilities match up
- ✓ DO search SAM.gov and respond to Sources Sought Notices/Requests for Information (RFIs)
- ✓ DO network and contact local Procurement Technical Assistance Centers (PTAC)
- ✓ DO utilize the MICC Small Business Website at <https://www.army.mil/micc#org-small-business>
- ✓ DO explore subcontracting, joint venture, and teaming opportunities
- ✓ DO schedule capability briefings with SBPs





U.S. ARMY

# Don'ts of Small Business Contracting

- ✓ **DON'T set up a meeting before you're ready**
- ✓ **DON'T present a broad range of offerings**
- ✓ **DON'T rely on the same pitch**
- ✓ **DON'T be overly aggressive**
- ✓ **DON'T monopolize the conversation**
- ✓ **DON'T name drop senior leaders or competing companies**
- ✓ **DON'T ask for procurement sensitive information**
- ✓ **DON'T add SBPs to automated marketing emails**
- ✓ **DON'T only focus resources on being a prime contractor**





# Questions

You may also provide written questions to us via email after this event. The question period will be open for ten (10) calendar days after the event; responses to questions will be posted approximately thirty (30) calendar days thereafter. Submit questions electronically to [usarmy.jbsa.acc-micc.list.hq-sbs-2022-apbi@mail.mil](mailto:usarmy.jbsa.acc-micc.list.hq-sbs-2022-apbi@mail.mil)

Please include the Company's name, POC name, email address and phone number with your questions.





U.S. ARMY





U.S. ARMY

# Disclaimer

- ✓ **The information contained in the slides is for informational purposes only. The Army is not seeking proposals and will not accept any unsolicited proposals based on the information in this briefing.**
- ✓ **The information contained in these slides does not commit the Government to contract for any supply or service whatsoever. MICC does not guarantee that it will issue a solicitation for the requirement and even if it does, it does not guarantee it will reflect the same requirement or even the same contract value as indicated on these slides.**
- ✓ **When and if a solicitation is released, it will be synopsized on SAM.gov. It is the responsibility of the potential offerors to monitor the site for additional information pertaining to this requirement.**
- ✓ **The information contained in this briefing does not contain sensitive source selection materials nor is intended to provide any potential offeror/bidder with any type of competitive advantage. The information contained in the slides is for informational purposes only.**





U.S. ARMY

# FDO Fort Sam Houston Requirements

## Installation Readiness Center







U.S. ARMY

# Full Food Services, Fort Benning

- ✓ **Mission Partner:** Army Sustainment Command
- ✓ **MICC Office:** Installation Readiness Center
- ✓ **SBP Email:** usarmy.jbsa.acc-micc.list.hq-sbs-irc@army.mil
- ✓ **Requirement:** The Contractor shall provide quality services in support of the installation food service program that supports the Warfighter with flexible, efficient and cost effective service. The service outlined encompasses Dining Facility Management functions, to include food receiving and storage, food preparation, food serving, remote site feeding, and facility sanitation duties.
- ✓ **Forecasted Award Date:** TBD 2022
  - Forecasted Solicitation Date: TBD
  - Estimated PoP/Ordering Period: TBD
  - Contract Type: FFP
  - Place of Performance: Fort Benning, GA
  - Anticipated NAICS: 722310 Food Service Contractors
  - Set-Aside: Small Business Set-Aside w/R-SA
- ✓ **Current Contract Information:**
  - Current Contract/Order: W911SF-21-D-0003, Fort Benning, GA
  - Incumbent, & Award: Georgia Vocational Rehabilitation Agency
  - Value: \$58.5M
  - Set-Aside: SMALL BUSINESS SET ASIDE w/R-SA
  - Previous Source Selection: LPTA
  - NAICS: 722310, Food Service Contractors





# Full Food Services, Fort Huachuca

- ✓ **Mission Partner:** Army Sustainment Command
- ✓ **MICC Office:** Installation Readiness Center
- ✓ **SBP Email:** usarmy.jbsa.acc-micc.list.hq-sbs-irc@army.mil
- ✓ **Requirement:** The Contractor shall provide quality services in support of the installation food service program that supports the Warfighter with flexible, efficient and cost effective service. The service outlined encompasses Dining Facility Management functions, to include food receiving and storage, food preparation, food serving, remote site feeding, and facility sanitation duties.
- ✓ **Forecasted Award Date:** 1 Dec 2022
  - Forecasted Solicitation Date: TBD
  - Estimated PoP/Ordering Period: TBD
  - Contract Type: FFP
  - Place of Performance: Fort Huachuca, AZ
  - Anticipated NAICS: 722310 Food Service Contractors
  - Set-Aside: Small Business Set-Aside w/R-SA
- ✓ **Current Contracts Information:**
  - Current Contract/Order: W9124A-21-D-0002 - Fort Huachuca, AZ
  - Incumbent Award & Award: Economic Security, Economic Department of Services
  - Award Value: \$13.2M
  - Set-Aside: SMALL BUSINESS SET ASIDE w/R-SA
  - Previous Source Selection: LPTA
  - NAICS: 722310, Food Service Contractors





U.S. ARMY

# Full Food Services, Fort Leavenworth

- ✓ **Mission Partner:** Army Corrections Command
- ✓ **MICC Office:** Installation Readiness Center
- ✓ **SBP Email:** usarmy.jbsa.acc-micc.list.hq-sbs-irc@army.mil
- ✓ **Requirement:** The Contractor shall provide quality services in support of the installation food service program that supports the Warfighter with flexible, efficient and cost effective service. The service outlined encompasses Dining Facility Management functions, to include food receiving and storage, food preparation, food serving, remote site feeding, and facility sanitation duties.
- ✓ **Forecasted Award Date: 1 November 2022**
  - Forecasted Solicitation Date: 10 June 2022
  - Estimated PoP/Ordering Period: TBD
  - Contract Type: FFP
  - Place of Performance: Fort Leavenworth, KS
  - Anticipated NAICS: 722310 Food Service Contractors
  - Set-Aside: TBD
- ✓ **Current Contracts Information:**
  - Current Contracts: None
  - Awarded Value: TBD
  - PoP/Ordering Period: TBD
  - Set-Aside: TBD
  - NAICS: 722310, Food Service Contractors





# Cook Support, Fort Polk

- ✓ **Mission Partner:** Army Sustainment Command
- ✓ **MICC Office:** Installation Readiness Center
- ✓ **SBP Email:** usarmy.jbsa.acc-micc.list.hq-sbs-irc@army.mil
- ✓ **Requirement:** The Contractor shall provide all supervision and labor for the cook support that supports the Warfighter with flexible, efficient and cost effective service. The services outlined in this requirement encompass food preparation and sanitation of cooking equipment and kitchen areas on an as needed basis.
- ✓ **Forecasted Award Date:** 30 Jun 2022
  - Forecasted Solicitation Date: TBD
  - Estimated PoP/Ordering Period: TBD
  - Contract Type: FFP
  - Place of Performance: Fort Polk, LA
  - Anticipated NAICS: 722310 Cook Support
  - Set-Aside: Small Business Set-Aside
- ✓ **Current Contracts Information:**
  - Current Contracts: W9124E17D0003
  - Awarded Value: \$2.6M
  - PoP/Ordering Period: 01 Jul 2017 to 1 Jul 2022
  - Set-Aside: AbilityOne
  - NAICS: 722310, Cook Support





# Base Operation Support Services, Dugway Proving Ground

- ✓ **Mission Partner:** Army Sustainment Command
- ✓ **MICC Office:** Installation Readiness Center
- ✓ **SBP Email:** usarmy.jbsa.acc-micc.list.hq-sbs-irc@army.mil
- ✓ **Requirement:** : The Contractor shall provide all personnel, equipment, supplies, transportation, tools, materials, supervision, and other items and non-personal services necessary as defined in this PWS. The Contractor is responsible for providing all parts required for Preventive Maintenance Orders (PMOs) and all repair parts required for Demand Maintenance Orders (DMOs).
- ✓ **Forecasted Award Date: 1<sup>ST</sup> Quarter FY23**
  - Forecasted Solicitation Date: TBD
  - Estimated PoP/Ordering Period: 5 years
  - Contract Type: FFP
  - Place of Performance: Dugway Proving Ground, UT
  - Anticipated NAICS: 561210 Facilities Support Services
  - Set-Aside: Competitive 8(a)
- ✓ **Current Contracts Information:**
  - Current Contracts: W911S818D0014
  - Awarded Value: \$81.3M
  - PoP/Ordering Period: 1 Mar 2018 to 31 Dec 2022
  - Set-Aside: Competitive 8(a)
  - NAICS: 561210 Facilities Support Services





# Base Operation Support Services, Yuma Proving Ground

- ✓ **Mission Partner:** Army Sustainment Command
- ✓ **MICC Office:** Installation Readiness Center
- ✓ **SBP Email:** usarmy.jbsa.acc-micc.list.hq-sbs-irc@army.mil
- ✓ **Requirement:** The Contractor shall provide all personnel, equipment, supplies, transportation, tools, materials, supervision, and other items and non-personal services necessary as defined in this PWS. The Contractor is responsible for providing all parts required for Preventive Maintenance Orders (PMOs) and all repair parts required for Demand Maintenance Orders (DMOs).
- ✓ **Forecasted Award Date: 2<sup>nd</sup> Quarter FY23**
  - Forecasted Solicitation Date: TBD
  - Estimated PoP/Ordering Period: 5 years
  - Contract Type: FFP
  - Place of Performance: Yuma Proving Ground, AZ
  - Anticipated NAICS: 561210 Facilities Support Services
  - Set-Aside: 100% SB Set-aside
- ✓ **Current Contracts Information:**
  - Current Contract: W911S818D0018
  - Awarded Value: \$38.6M
  - PoP/Ordering Period: 13 Dec 2018 to 31 Oct 2024
  - Set-Aside: SB
  - NAICS: 561210 Facilities Support Services







# Janitorial Services, Fort Bliss

- ✓ **Mission Partner:** Army Sustainment Command
- ✓ **MICC Office:** Installation Readiness Center
- ✓ **SBP Email:** [usarmy.jbsa.acc-micc.list.hq-sbs-irc@army.mil](mailto:usarmy.jbsa.acc-micc.list.hq-sbs-irc@army.mil)
- ✓ **Requirement:** The Contractor shall provide all personnel, equipment, supplies, transportation, tools, materials, supervision, and other items and non-personal services necessary as defined in this PWS. The Contractor is responsible for carpet care, hard surface floor care, trash/ recycling receptacles, spray buffing, spot cleaning, stripping floors, stairway cleaning, and trash removal.
- ✓ **Forecasted Award Date: 3<sup>rd</sup> Quarter FY24**
  - Forecasted Solicitation Date: TBD
  - Estimated PoP/Ordering Period: TBD
  - Contract Type: TBD
  - Place of Performance: Fort Bliss, TX
  - Anticipated NAICS: 561720 Janitorial Services
  - Set-Aside: Competitive 8(a)
- ✓ **Current Contracts Information:**
  - Current Contract: W911S819D0005
  - Awarded Value: \$18.6M
  - PoP/Ordering Period: 23 Apr 2019 to 22 Jan 2024
  - Set-Aside: Competitive 8(a)
  - NAICS: 561720, Janitorial Services





U.S. ARMY

# Job Order Contract, Fort Rucker

- ✓ **Mission Partner:** Army Sustainment Command
- ✓ **MICC Office:** Installation Readiness Center
- ✓ **SBP Email:** usarmy.jbsa.acc-micc.list.hq-sbs-irc@army.mil
- ✓ **Requirement:** Job order Contract for Construction at Fort Rucker, Alabama and Satellite Installations in the following counties: Dale, Houston, Geneva, Pike, Covington, and Coffee.
- ✓ **Forecasted Award Date: 3<sup>rd</sup> Quarter FY24**
  - Forecasted Solicitation Date: TBD
  - Estimated PoP/Ordering Period: TBD
  - Contract Type: TBD
  - Place of Performance: Fort Rucker, AL
  - Anticipated NAICS: TBD
  - Set-Aside: TBD
- ✓ **Current Contracts Information:**
  - Current Contracts: W9124G19D0001
  - Awarded Value: \$25M
  - PoP/Ordering Period: 21 Jun 2019 to 20 Jun 2024
  - Set-Aside: HUBZone
  - NAICS: 236220, Commercial and Institutional Building Construction





U.S. ARMY

# Base Operation Support Services, Fort Benning

- ✓ **Mission Partner:** Army Sustainment Command
- ✓ **MICC Office:** Installation Readiness Center
- ✓ **SBP Email:** usarmy.jbsa.acc-micc.list.hq-sbs-irc@army.mil
- ✓ **Requirement:** The Contractor shall provide all personnel, equipment, supplies, transportation, tools, materials, supervision, and other items and non-personal services necessary as defined in this PWS. The Contractor is responsible for providing all parts required for Preventive Maintenance Orders (PMOs) and all repair parts required for Demand Maintenance Orders.
- ✓ **Forecasted Award Date: 4<sup>th</sup> Quarter FY24**
  - Forecasted Solicitation Date: TBD
  - Estimated PoP/Ordering Period: TBD
  - Contract Type: TBD
  - Place of Performance: Fort Benning, GA
  - Anticipated NAICS: 561210 Facilities Support Services
  - Set-Aside: TBD
- ✓ **Current Contracts Information:**
  - Current Contracts: W911SF19C0024
  - Awarded Value: \$239M
  - PoP/Ordering Period: 1 Sep 2019 to 31 Aug 2024
  - Set-Aside: SB
  - NAICS: 561210 Facilities Support Services





# Job Order Contract, Dugway Proving Ground

- ✓ **Mission Partner:** Army Sustainment Command
- ✓ **MICC Office:** Installation Readiness Center
- ✓ **SBP Email:** usarmy.jbsa.acc-micc.list.hq-sbs-irc@army.mil
- ✓ **Requirement:** Job Order Contract for construction for Dugway Proving Ground
- ✓ **Forecasted Award Date: 1st Quarter FY25**
  - Forecasted Solicitation Date: TBD
  - Estimated PoP/Ordering Period: TBD
  - Contract Type: TBD
  - Place of Performance: Dugway Proving Ground, UT
  - Anticipated NAICS: TBD
  - Set-Aside: Competitive 8(a)
- ✓ **Current Contracts Information:**
  - Current Contracts: W9115119D0002
  - Awarded Value: \$15M
  - PoP/Ordering Period: 15 Mar 2019 to 14 Mar 2024
  - Set-Aside: Competitive 8(a)
  - NAICS: 236220, Commercial and Institutional Building Construction





# Base Operation Support Services, Fort Stewart

- ✓ **Mission Partner:** Army Sustainment Command
- ✓ **MICC Office:** Installation Readiness Center
- ✓ **SBP Email:** usarmy.jbsa.acc-micc.list.hq-sbs-irc@army.mil
- ✓ **Requirement:** The Contractor shall provide all personnel, equipment, supplies, transportation, tools, materials, supervision, and other items and non-personal services necessary as defined in this PWS. The Contractor is responsible for providing all parts required for Preventive Maintenance Orders (PMOs) and all repair parts required for Demand Maintenance Orders.
- ✓ **Forecasted Award Date:** 1st Quarter FY25
  - Forecasted Solicitation Date: TBD
  - Estimated PoP/Ordering Period: TBD
  - Contract Type: TBD
  - Place of Performance: Fort Stewart, GA
  - Anticipated NAICS: 561210 Facilities Support Services
  - Set-Aside: TBD
- ✓ **Current Contracts Information:**
  - Current Contracts: W9124M20D0001
  - Awarded Value: \$176.8M
  - PoP/Ordering Period: 1 Dec 2019 to 30 Nov 2024
  - Set-Aside: SDVOSB
  - NAICS: 561210 Facilities Support Services





# Base Operation Support Services, Fort Bragg

- ✓ **Mission Partner:** Army Sustainment Command
- ✓ **MICC Office:** Installation Readiness Center
- ✓ **SBP Email:** usarmy.jbsa.acc-micc.list.hq-sbs-irc@army.mil
- ✓ **Requirement:** The Contractor shall provide all personnel, equipment, supplies, transportation, tools, materials, supervision, and other items and non-personal services necessary as defined in this PWS. The Contractor is responsible for providing all parts required for Preventive Maintenance Orders (PMOs) and all repair parts required for Demand Maintenance Orders.
- ✓ **Forecasted Award Date: 1st Quarter FY25**
  - Forecasted Solicitation Date: TBD
  - Estimated PoP/Ordering Period: TBD
  - Contract Type: TBD
  - Place of Performance: Fort Bragg, NC
  - Anticipated NAICS: 236220 Commercial and Institutional Building Construction
  - Set-Aside: TBD
- ✓ **Current Contracts Information:**
  - Current Contracts: W91247-22-D-9001 thru 9005
  - Awarded Value: \$49M
  - PoP/Ordering Period: 28-OCT-2021 TO 27-OCT-2024
  - Set-Aside: HUBZone
  - NAICS: 236220, Commercial and Institutional Building Construction







# Base Operation Support Services, Fort Carson

- ✓ **Mission Partner:** Army Sustainment Command
- ✓ **MICC Office:** Installation Readiness Center
- ✓ **SBP Email:** usarmy.jbsa.acc-micc.list.hq-sbs-irc@army.mil
- ✓ **Requirement:** The Contractor shall provide all personnel, equipment, supplies, transportation, tools, materials, supervision, and other items and non-personal services necessary as defined in this PWS. The Contractor is responsible for providing all parts required for Preventive Maintenance Orders (PMOs) and all repair parts required for Demand Maintenance Orders.
- ✓ **Forecasted Award Date: 1st Quarter FY25**
  - Forecasted Solicitation Date: TBD
  - Estimated PoP/Ordering Period: TBD
  - Contract Type: TBD
  - Place of Performance: Fort Carson, CO
  - Anticipated NAICS: 561210 Facilities Support Services
  - Set-Aside: TBD
- ✓ **Current Contracts Information:**
  - Current Contracts: W911RZ19C0002
  - Awarded Value: \$142M
  - PoP/Ordering Period: 16 Mar 2019 to 31 Oct 2024
  - Set-Aside: HUBZone
  - NAICS: 561210 Facilities Support Services





U.S. ARMY





U.S. ARMY

# 10 Minute Break!





U.S. ARMY

# FDO Fort Sam Houston Requirements

## Fort Sam Houston





U.S. ARMY

# Environmental Remediation Multiple Award

- ✓ **Mission Partner:** Army Environmental Command
- ✓ **MICC Office:** Fort Sam Houston
- ✓ **SBP Email:** usarmy.jbsa.acc-micc.list.hq-sbs-fsh@army.mil
- ✓ **Requirement:** The work will include a wide range of evaluation, investigation, and other remediation services for sites involving hazardous/toxic waste at various Installations/locations throughout the United States to include Puerto Rico, Hawaii, Alaska and it's territories
- ✓ **Forecasted Award Date:** 29 Nov 2022
  - Forecasted Solicitation Date: June 2022, can be earlier or later
  - Estimated PoP/Ordering Period: 30 Nov 2022 to 29 Nov 2032
  - Contract Type: FFP
  - Place of Performance: Various locations to include Puerto Rico, Hawaii, Alaska and United States (U.S.) territories
  - Anticipated NAICS: 562910, ENVIRONMENTAL REMEDIATION SERVICES
  - Set-Aside: Two suites – one (1) Small Business Set-Aside & one (1) Unrestricted
- ✓ **Current Contract Information:**
  - Current Contract/Order: W9124J-18-D-0001-0008 (8 awards)
  - Incumbent: Various
  - Awarded Value: \$200M
  - PoP/Ordering Period: 29 Nov 2017– 28 Nov 2022
  - Set-Aside: SMALL BUSINESS SET ASIDE – TOTAL
  - Previous Source Selection: LPTA
  - NAICS: 562910, ENVIRONMENTAL REMEDIATION SERVICES





U.S. ARMY

# Energy Awareness and Conservation Assessments

- ✓ **Mission Partner:** Army Environmental Command
- ✓ **MICC Office:** Fort Sam Houston
- ✓ **SBP Email:** usarmy.jbsa.acc-micc.list.hq-sbs-fsh@army.mil
- ✓ **Requirement:** Conduct, prepare and furnish energy awareness and conservation assessments, findings, and recommendations in report form to identify cost effective energy and water conservation opportunities, and shall provide the estimated costs and savings in dollars and reduction in Million British Thermal Units for each project
- ✓ **Forecasted Award Date:** 28 Sep 2023
  - Forecasted Solicitation Date: 28 July 2023
  - Estimated PoP/Ordering Period: 28 Sep 2023 – 27 Sep 2026
  - Contract Type: FFP
  - Place of Performance: Fort Sam Houston
  - Anticipated NAICS: 561210, FACILITY SUPPORT SERVICES
  - Set-Aside: TBD
- ✓ **Current Contract Information:**
  - Current Contract/Order: 47QRAA19D0033/W9124J19F00Q2
  - Incumbent: LINDAHL REED LLC
  - Awarded Value: \$944,304
  - PoP/Ordering Period: 28 Sep 2019– 27 Sep 2023
  - Set-Aside: WOMAN-OWNED SMALL BUSINESS SET ASIDE – TOTAL
  - Previous Source Selection: LPTA
  - NAICS: 561210, FACILITY SUPPORT SERVICES







U.S. ARMY

# Resource Efficiency Management Services

- ✓ **Mission Partner:** Army Environmental Command
- ✓ **MICC Office:** Fort Sam Houston
- ✓ **SBP Email:** usarmy.jbsa.acc-micc.list.hq-sbs-fsh@army.mil
- ✓ **Requirement:** Provide resource efficiency management services to identify opportunities and provide workable solutions to reduce utility costs, consumption, and demand.
- ✓ **Forecasted Award Date:** 14 Mar 2023
  - Forecasted Solicitation Date: 16 Jan 2023
  - Estimated PoP/Ordering Period: 15 Mar 2023 – 14 Mar 2026
  - Contract Type: FFP
  - Place of Performance: Fort Benning, GA
  - Anticipated NAICS: 541330, ENGINEERING SERVICES
  - Set-Aside: TBD
- ✓ **Current Contract Information:**
  - Current Contract/Order: W9124J20P0035
  - Incumbent: ERICA LANE ENTERPRISES, INC.
  - Awarded Value: \$402,375
  - PoP/Ordering Period: 14 Sep 2020– 13 Mar 2023
  - Set-Aside: WOMAN-OWNED SMALL BUSINESS SET ASIDE – TOTAL
  - Previous Source Selection: LPTA
  - NAICS: 541330, ENGINEERING SERVICES





# Military Housing Privatization Initiative Support Services

- ✓ **Mission Partner:** ODASA (IH&P)
- ✓ **MICC Office:** Fort Sam Houston
- ✓ **SBP Email:** usarmy.jbsa.acc-micc.list.hq-sbs-fsh@army.mil
- ✓ **Requirement:** Provide Financial and Real Estate Analytical, Advisory and Consulting Support Services to support the Military Housing Privatization Initiative (MHPI)
- ✓ **Forecasted Award Date:** 19 March 2023
  - Forecasted Solicitation Date: July 2022
  - Estimated PoP/Ordering Period: 19 March 2023 – 18 March 2028
  - Contract Type: FFP
  - Place of Performance: Pentagon, Washington D.C. & Contractor Facility
  - Anticipated NAICS: 541611, ADMINISTRATIVE MANAGEMENT AND GENERAL MANAGEMENT CONSULTING SERVICES
  - Set-Aside: TBD
- ✓ **Current Contract Information:**
  - Current Contract/Order: GS00F233CA/W9124J16F0049
  - Incumbent: RER SOLUTIONS, INC.
  - Awarded Value: \$53.6M
  - PoP/Ordering Period: Pursuing 12-Month Bridge Contract (19 Mar 22 – 18 Mar 23)
  - Set-Aside: Unrestricted
  - Previous Source Selection: Best Value Trade Off
  - NAICS: 541611, ADMINISTRATIVE MANAGEMENT AND GENERAL MANAGEMENT CONSULTING SERVICES





U.S. ARMY

# Milcon Technical and Analytical Services

- ✓ **Mission Partner:** Office of the Deputy Chief of Staff, G9
- ✓ **MICC Office:** Fort Sam Houston
- ✓ **SBP Email:** usarmy.jbsa.acc-micc.list.hq-sbs-fsh@army.mil
- ✓ **Requirement:** Provide technical and analytical services in support of the Department of the Army's Military Construction Programs
- ✓ **Forecasted Award Date:** 2 Aug 2023
  - Forecasted Solicitation Date: November 2022
  - Estimated PoP/Ordering Period: 3 August 2023 – 2 August 2028
  - Contract Type: FFP
  - Place of Performance: Pentagon, Washington D.C. & Contractor Facility
  - Anticipated NAICS: 541611, ADMINISTRATIVE MANAGEMENT AND GENERAL MANAGEMENT CONSULTING SERVICES
  - Set-Aside: TBD
- ✓ **Current Contract Information:**
  - Current Contract/Order: W9124J18P0059
  - Incumbent: VISTA TECHNOLOGY SERVICES, INC.
  - Awarded Value: \$1M
  - PoP/Ordering Period: 3 Aug 2018 – 2 Aug 2023
  - Set-Aside: SMALL BUSINESS SET-ASIDE - TOTAL
  - Previous Source Selection: LPTA
  - NAICS: 541611, ADMINISTRATIVE MANAGEMENT AND GENERAL MANAGEMENT CONSULTING SERVICES





# Installation Status Report Support Services

- ✓ **Mission Partner:** OACSIM
- ✓ **MICC Office:** Fort Sam Houston
- ✓ **SBP Email:** usarmy.jbsa.acc-micc.list.hq-sbs-fsh@army.mil
- ✓ **Requirement:** : Provide Support Services for ISR which is a fully web-based decision support system designed to assist a wide range of users from installation level staffs through Headquarters Department of the Army (HQDA)
- ✓ **Forecasted Award Date:** 28 August 2023
  - Forecasted Solicitation Date: 15 November 2022
  - Estimated PoP/Ordering Period: 28 August 2023 – 27 August 2028
  - Contract Type: FFP
  - Place of Performance: Washington D.C and San Antonio, Texas
  - Anticipated NAICS: 541513, COMPUTER FACILITIES MANAGEMENT SERVICES
  - Set-Aside: TBD
- ✓ **Current Contract Information:**
  - Current Contract/Order: W9124J18D0012
  - Incumbent: VISTA TECHNOLOGY SERVICES INC.
  - Awarded Value: \$23.6M
  - PoP/Ordering Period: 28 Aug 2018 – 27 Apr 2023
  - Set-Aside: SMALL BUSINESS SET-ASIDE - TOTAL
  - Previous Source Selection: LPTA
  - NAICS: 541513, COMPUTER FACILITIES MANAGEMENT SERVICES





U.S. ARMY

# Integrated Decision Support Services

- ✓ **Mission Partner:** OACSIM
- ✓ **MICC Office:** Fort Sam Houston
- ✓ **SBP Email:** usarmy.jbsa.acc-micc.list.hq-sbs-fsh@army.mil
- ✓ **Requirement:** Provide real property inventory forecasts for new construction, demolition, closures, and transfers which support Facility Sustainment Model and/or Real Property Planning and Analysis System (RPLANS) updates
- ✓ **Forecasted Award Date:** 30 Jun 2023
  - Forecasted Solicitation Date: 15 September 2022
  - Estimated PoP/Ordering Period: 1 July 2023 – 30 June 2028
  - Contract Type: FFP
  - Place of Performance: Requiring activity is located in Washington D.C., but majority of work to be conducted at Contractor facility
  - Anticipated NAICS: 541611, ADMINISTRATIVE MANAGEMENT AND GENERAL MANAGEMENT CONSULTING SERVICES
  - Set-Aside: TBD
- ✓ **Current Contract Information:**
  - Current Contract/Order: 47QRAA18D0014/W9124J18F0040
  - Incumbent: VISTA TECHNOLOGY SERVICES, INC.
  - Awarded Value: \$3.5M
  - PoP/Ordering Period: 1 Jul 2018 – 30 Jun 2023
  - Set-Aside: Small Business Set-Aside - Total
  - Previous Source Selection: LPTA
  - NAICS: 541611, ADMINISTRATIVE MANAGEMENT AND GENERAL MANAGEMENT CONSULTING SERVICES





U.S. ARMY

# CENTRALIZED POSTAGE METERING

- ✓ **Mission Partner:** Installation Management Command
- ✓ **MICC Office:** Fort Sam Houston
- ✓ **SBP Email:** usarmy.jbsa.acc-micc.list.hq-sbs-fsh@army.mil
- ✓ **Requirement:** Rental of Centralized Postal Metering that includes mail meter software updates via a LAN connection provided by the government
- ✓ **Forecasted Award Date:** 23 September 2023
  - Forecasted Solicitation Date: 15 January 2023
  - Estimated PoP/Ordering Period: 24 September 2023 – 23 September 2028
  - Contract Type: FFP
  - Place of Performance: 40 CONUS locations (via internet/LAN connection)
  - Anticipated NAICS: 333298, ALL OTHER INDUSTRIAL MACHINERY MANUFACTURING
  - Set-Aside: TBD
- ✓ **Current Contract Information:**
  - Current Contract/Order: GS25F011M/W9124J18F0041
  - Incumbent: NEOPOST USA, INC
  - Awarded Value: \$587K
  - PoP/Ordering Period: 24 September 2018 – 23 September 2023
  - Set-Aside: Unrestricted
  - Previous Source Selection: LPTA
  - NAICS: 333298 ALL OTHER INDUSTRIAL MACHINERY MANUFACTURING





U.S. ARMY

# Indexing and Proofreading Services

- ✓ **Mission Partner:** MEDCoE
- ✓ **MICC Office:** Fort Sam Houston
- ✓ **SBP Email:** usarmy.jbsa.acc-micc.list.hq-sbs-fsh@army.mil
- ✓ **Requirement:** Provide professional indexing and proofreading for Textbooks of Military Medicine and other military medical publications
- ✓ **Forecasted Award Date:** 19 Apr 2024
  - Forecasted Solicitation Date: 15 Feb 2024
  - Estimated PoP/Ordering Period: 20 May 2024 – 19 Mar 2029
  - Contract Type: FFP
  - Place of Performance: Contractor Facility/Fort Sam Houston
  - Anticipated NAICS: 561410, DOCUMENT PREPARATION SERVICES
  - Set-Aside: TBD
- ✓ **Current Contract Information:**
  - Current Contract/Order: W9124J19D0009
  - Incumbent: Vector Technical Resources
  - Awarded Value: \$1.3M
  - PoP/Ordering Period: 20 May 2019 – 19 May 2024
  - Set-Aside: SMALL BUSINESS SET-ASIDE - TOTAL
  - Previous Source Selection: LPTA
  - NAICS: 561410, DOCUMENT PREPARATION SERVICES





U.S. ARMY

# CBRN Response Element Support

- ✓ **Mission Partner:** Army North
- ✓ **MICC Office:** Fort Sam Houston
- ✓ **SBP Email:** usarmy.jbsa.acc-micc.list.hq-sbs-fsh@army.mil
- ✓ **Requirement:** Design, planning, preparation, execution and evaluation of Chemical, Biological, Radiological, and Nuclear Response Element training events
- ✓ **Forecasted Award Date:** 14 Dec 2023
  - Forecasted Solicitation Date: 14 Oct 2023
  - Estimated PoP/Ordering Period: TBD
  - Contract Type: FFP
  - Place of Performance: United States, Various Locations
  - Anticipated NAICS: 611710, EDUCATION SUPPORT SERVICES
  - Set-Aside: 8(a) Competitive
- ✓ **Current Contract Information:**
  - Current Contract/Order: W9124J20D0008
  - Incumbent: L2 DEFENSE INC.
  - Awarded Value: \$49.9M
  - PoP/Ordering Period: 15 Feb 2020 – 14 Jan 2024 (Includes 1-Month Phase out)
  - Set-Aside: 8(a) Competitive
  - Previous Source Selection: LPTA
  - NAICS: 611710, EDUCATION SUPPORT SERVICES







U.S. ARMY

# MEDCoE Instructor Support Services

- ✓ **Mission Partner:** MEDCoE
- ✓ **MICC Office:** Fort Sam Houston
- ✓ **SBP Email:** [usarmy.jbsa.acc-micc.list.hq-sbs-fsh@army.mil](mailto:usarmy.jbsa.acc-micc.list.hq-sbs-fsh@army.mil)
- ✓ **Requirement:** Instructor Support Services for ANATOMY, PHYSIOLOGY, AND PHARMACY BRANCH
- ✓ **Forecasted Award Date:** 31 May 2022
  - Forecasted Solicitation Date: 19 April 2022
  - Estimated PoP/Ordering Period: 1 Jun 2022 – 31 May 2027
  - Contract Type: FFP
  - Place of Performance: Fort Sam Houston
  - Anticipated NAICS: 611710, EDUCATION SUPPORT SERVICES
  - Set-Aside: TBD
- ✓ **Current Contract Information:** New Requirement





U.S. ARMY

# Post-wide Custodial Services At Fort Belvoir, VA

- ✓ **Mission Partner:** USAG Fort Belvoir
- ✓ **MICC Office:** Fort Sam Houston
- ✓ **SBP Email:** usarmy.jbsa.acc-micc.list.hq-sbs-fsh@army.mil
- ✓ **Requirement:** Provide various levels of Custodial Services in multiple types of buildings at Fort Belvoir, VA
- ✓ **Forecasted Award Date:** 15 Apr 2022
  - Forecasted Solicitation Date: 01 Mar 2022
  - Estimated PoP/Ordering Period: Base yr + four option yrs; 01 May 2022 – 30 Apr 2027
  - Contract Type: FFP
  - Place of Performance: Fort Belvoir, VA
  - Anticipated NAICS: 561720, JANITORIAL SERVICES
  - Set-Aside: 8(a) Competitive
- ✓ **Current Contract Information:**
  - Current Contract/Order: W91QV115C0068
  - Incumbent: TRI MANAGEMENT SOLUTIONS
  - Awarded Value: \$17.4M
  - PoP/Ordering Period: 5 Aug 2015 – 28 Feb 2021
  - Set-Aside: 8(a) Competitive
  - Previous Source Selection: LPTA
  - NAICS: 561720, JANITORIAL SERVICES





U.S. ARMY

# Joint Base Myers-Henderson Hall Housing Services

- ✓ **Mission Partner:** Executive Management Housing Division (EMHD) at JBM-HH
- ✓ **MICC Office:** Fort Sam Houston
- ✓ **SBP Email:** usarmy.jbsa.acc-micc.list.hq-sbs-fsh@army.mil
- ✓ **Requirement:** Provide maintenance and repair services for military family housing units at Joint Base Myers-Henderson Hall Army Family Housing Services
- ✓ **Forecasted Award Date:** 22 March 2022
  - Forecasted Solicitation Date: 08 February 2022
  - Estimated PoP/Ordering Period: 22 March 2022
  - Contract Type: IDIQ/ FFP
  - Place of Performance: JBMHH, Fort Leslie J. McNair, Fort McNair, and Arlington National Cemetery Lodge One and Lodge Two
  - Anticipated NAICS: 236118 – Residential Remodelers
  - Set-Aside: 8(a)
- ✓ **Current Contract Information:**
  - Current Contract/Order: W91QV1-20-D-0007/ W91QV1-20-F-0135
  - Incumbent: Romana Prosperity Construction, Corp.
  - Awarded Value: \$1,745,990.00 (estimated)
  - PoP/Ordering Period: 22 July 2021 – 21 March 2022
  - Set-Aside: 8(a)
  - Previous Source Selection: unknown at this time
  - NAICS: 236118 Residential Remodelers





U.S. ARMY





U.S. ARMY

# 10 Minute Break!





U.S. ARMY

# FDO Fort Sam Houston Requirements

## Fort Belvoir





U.S. ARMY

# IT SUPPORT SERVICES FOR SLDMS

- ✓ **Mission Partner:** HQ DA
- ✓ **MICC Office:** Fort Belvoir
- ✓ **SBP Email:** [usarmy.jbsa.acc-micc.list.hq-sbs-belvoir@army.mil](mailto:usarmy.jbsa.acc-micc.list.hq-sbs-belvoir@army.mil)
- ✓ **Requirement:** The Army Senior Leaders Development (SLD) Information Technology (IT) Professional Support Services.
- ✓ **Forecasted Award Date: 07 July 2022**
  - Forecasted Solicitation Date: TBD
  - Estimated PoP/Ordering Period: 08 Jul 22- 07 Jul 27 (base w/4 option years)
  - Contract Type: FFP
  - Place of Performance: Arlington, Virginia
  - Anticipated NAICS: 541511 Custom computer program Services
  - Set-Aside: TBD
- ✓ **Current Contract Information:**
  - Current Contracts: GS35F027CA/W91QV1-17-F-0153
  - Incumbents: SSB Inc.
  - Awarded Value: \$5.6M
  - PoP/Ordering Period: 08 Jul 2017– 07 Jul 2022
  - Set-Aside: Small Business Set-Aside
  - Previous Source Selection: LPTA
  - NAICS: 541511 Custom computer program Services





U.S. ARMY

# Maintenance of Steam Presses and Boilers

- ✓ **Mission Partner:** MDW
- ✓ **MICC Office:** Fort Belvoir
- ✓ **SBP Email:** [usarmy.jbsa.acc-micc.list.hq-sbs-belvoir@army.mil](mailto:usarmy.jbsa.acc-micc.list.hq-sbs-belvoir@army.mil)
- ✓ **Requirement:** Repair and maintenance of steam presses and boilers
- ✓ **Forecasted Award Date:** TBD
  - Forecasted Solicitation Date: TBD
  - Estimated PoP/Ordering Period: 29 SEP 23- 28 SEP 28
  - Contract Type: FFP
  - Place of Performance: Fort Meyers, VA
  - Anticipated NAICS: 811310, COMMERCIAL AND INDUSTRIAL MACHINERY AND EQUIPMENT
  - Set-Aside: TBD
- ✓ **Current Contract Information:**
  - Current Contract/Order: W91QV1-18-C-0094
  - Incumbent: Parker Paul
  - Awarded Value: \$864K
  - PoP/Ordering Period: 29 Sep 2018– 28 Sep 2023
  - Set-Aside: WOSB
  - Previous Source Selection: LPTA
  - NAICS: 811310, COMMERCIAL AND INDUSTRIAL MACHINERY AND EQUIPMENT







# ASEE & PDP Course

- ✓ **Mission Partner:** HQ Department of the Army
- ✓ **MICC Office:** Fort Belvoir
- ✓ **SBP Email:** [usarmy.jbsa.acc-micc.list.hq-sbs-belvoir@army.mil](mailto:usarmy.jbsa.acc-micc.list.hq-sbs-belvoir@army.mil)
- ✓ **Requirement:** Supports the United States Army Force Management School (USAFMS) Research and analyze Army training, Force Management (FM) and Strategic Leadership education and training to both military and civilian personnel and institutions assigned within DoD.
- ✓ **Forecasted Award Date:** 15 MAR 2023
  - Forecasted Solicitation Date: TBD
  - Estimated PoP/Ordering Period: 16 MAR 2023- 25 MAR 2028
  - Contract Type: FFP
  - Place of Performance: Fort Belvoir, VA
  - Anticipated NAICS: 611430 PROFESSIONAL AND MANAGEMENT DEVELOPMENT TRAINING
  - Set-Aside: TBD
- ✓ **Current Contract Information:**
  - Current Contract/Order: W91QV1-18-D-0002
  - Incumbent CALIBRE SYSTEMS INC.
  - Awarded Value: \$71.8M
  - PoP/Ordering Period: 7 Jul 2018– 6 Jul 2023
  - Set-Aside:– None, Unrestricted
  - Previous Source Selection: LPTA
  - NAICS: 611430 PROFESSIONAL AND MANAGEMENT DEVELOPMENT TRAINING





# Fire Alarm ITM Post-wide

- ✓ **Mission Partner:** IMCOM
- ✓ **MICC Office:** Fort Belvoir
- ✓ **SBP Email:** [usarmy.jbsa.acc-micc.list.hq-sbs-belvoir@army.mil](mailto:usarmy.jbsa.acc-micc.list.hq-sbs-belvoir@army.mil)
- ✓ **Requirement:** Contractor to perform routine, scheduled inspections, testing and maintenance (ITM) and repairs on all fire detection and suppression systems i.e. fire alarms, mass notification, wet and dry sprinklers, kitchen hood systems etc. located throughout Ft. Detrick and the Forest Glenn Annex in accordance with the PWS and contract requirements.
- ✓ **Forecasted Award Date:** 31 May 2023
  - Forecasted Solicitation Date: Jan 2023
  - Estimated PoP/Ordering Period: Sep 2023 – Sep 2025
  - Contract Type: FFP
  - Place of Performance: Fort Detrick & Forest Glen Complex
  - Anticipated NAICS 561621 Security Systems Services
  - Set-Aside: Competitive 8(a)
- ✓ **Current Contract Information:**
  - Current Contract/Order: W91QV1-18-C-0111
  - Incumbent MEM Contracting Inc
  - Awarded Value: \$3.7M
  - PoP/Ordering Period: 23 Sep 2018– 22 Sep 2023
  - Set-Aside: 8(a) Competitive
  - Previous Source Selection: LPTA
  - NAICS: 561621 Security Systems Services





U.S. ARMY

# Heliport Services

- ✓ **Mission Partner:** United States Army Aeronautical Services Agency (USAASA)
- ✓ **MICC Office:** Fort Belvoir
- ✓ **SBP Email:** [usarmy.jbsa.acc-micc.list.hq-sbs-belvoir@army.mil](mailto:usarmy.jbsa.acc-micc.list.hq-sbs-belvoir@army.mil)
- ✓ **Requirement:** Provide services to support the development and validation of policies and procedures associated with Army Airfields/Army Heliports worldwide.
- ✓ **Forecasted Award Date: 25 NOV 2023**
  - Forecasted Solicitation Date: 31 May 2022
  - Estimated PoP/Ordering Period: 27 Nov 2022 to 26 Nov 2028
  - Contract Type: FFP
  - Place of Performance: Fort Belvoir, VA
  - Anticipated 541611 Administrative Management and General Management Consulting
  - Set-Aside: Full and Open Competition
- ✓ **Current Contract Information:**
  - Current Contract/Order: W91QV1-19-C-0005
  - Incumbent : SAIC
  - Awarded Value: \$4.7M
  - PoP/Ordering Period: 27 Nov 2018 to 26 Nov 2023
  - Set-Aside: Full and Open Competition
  - Previous Source Selection: LPTA
  - NAICS: 541611 Administrative Management and General Management Consulting





# CORIAN Tower Infrastructure

- ✓ **Mission Partner:** Directorate of Public Works
- ✓ **MICC Office:** Fort Belvoir
- ✓ **SBP Email:** [usarmy.jbsa.acc-micc.list.hq-sbs-belvoir@army.mil](mailto:usarmy.jbsa.acc-micc.list.hq-sbs-belvoir@army.mil)
- ✓ **Requirement:** Provide all personnel, equipment, supplies, facilities, transportation, tools, materials, supervision, and other items and non-personal services necessary to provide services for infrastructure improvements.
- ✓ **Forecasted Award Date:** 30 Sep 2022
  - Forecasted Solicitation Date: 2 May 2022
  - Estimated Delivery Date: 30 October 2023
  - Contract Type: FFP
  - Place of Performance: Fort Meade, Maryland
  - Anticipated NAICS 237130 Power and Communication Line and Related Structures Constructions
  - Set-Aside: WOSB
- ✓ **Current Contract Information:** New Award





# POLICE AND GUARD EQUIPMENT

- ✓ **Mission Partner:** IMCOM
- ✓ **MICC Office:** Fort Belvoir
- ✓ **SBP Email:** [usarmy.jbsa.acc-micc.list.hq-sbs-belvoir@army.mil](mailto:usarmy.jbsa.acc-micc.list.hq-sbs-belvoir@army.mil)
- ✓ **Requirement:** Police and Guard Uniforms - JBMHH
- ✓ **Forecasted Award Date:** 05 Jun 2023
  - Forecasted Solicitation Date: 05 Jan 2023
  - Estimated PoP/Ordering Period: 05 Jun 2023 – 04 Jun 2026
  - Contract Type: IDIQ - FFP
  - Place of Performance: JBMHH
  - Anticipated NAICS: 315990 Apparel and Other Accessories
  - Set-Aside: 100% Small Business Set Aside
- ✓ **Current Contract Information:**
  - Current Contract/Order: W91QV1-20-D-0003
  - Incumbent US 21 Inc
  - Awarded Value: \$690K
  - PoP/Ordering Period: 08 Jun 2020– 4 Jun 2023
  - Set-Aside: 100% Small Business Set Aside
  - Previous Source Selection: LPTA
  - NAICS: 315990 Apparel Accessories and Other Apparel Manufacturing





U.S. ARMY

# Elevator Maintenance

- ✓ **Mission Partner:** IMCOM
- ✓ **MICC Office:** Fort Belvoir
- ✓ **SBP Email:** [usarmy.jbsa.acc-micc.list.hq-sbs-belvoir@army.mil](mailto:usarmy.jbsa.acc-micc.list.hq-sbs-belvoir@army.mil)
- ✓ **Requirement:** Elevator maintenance and repair personnel, elevator service and repair field management supervision, tools, supplies, equipment, training, parts and labor necessary to inspect, maintain, service and repair.
- ✓ **Forecasted Award Date:** 30 August 2023
  - Forecasted Solicitation Date: 29 Jan 2023
  - Estimated PoP/Ordering Period: 30 Sep 23 – 29 Sep 2027
  - Contract Type: FFP
  - Place of Performance: ANC/JBMHH, Virginia
  - Anticipated NAICS: 238290 Other Building Equipment Contractors
  - Set-Aside: WOSB
- ✓ **Current Contract Information:**
  - Current Contract/Order: W91QV1-19-C-0125
  - Incumbent: Century Elevator Inc.
  - Awarded Value: \$1.6M
  - PoP/Ordering Period: 29 Sep 2019– 28 Sep 2023
  - Set-Aside: WOSB
  - Previous Source Selection: LPTA
  - NAICS: 238290, Other Building Equipment Contractors





# Base Operations Support

- ✓ **Mission Partner:** IMCOM
- ✓ **MICC Office:** Fort Belvoir
- ✓ **SBP Email:** [usarmy.jbsa.acc-micc.list.hq-sbs-belvoir@army.mil](mailto:usarmy.jbsa.acc-micc.list.hq-sbs-belvoir@army.mil)
- ✓ **Requirement:** Non-personal services contract to provide installation operation support services
- ✓ **Forecasted Award Date:** 19 March 2023
  - Forecasted Solicitation Date: 19 August 2022
  - Estimated PoP/Ordering Period: 20 August 2023
  - Contract Type: FFP
  - Place of Performance: Fort Belvoir
  - Anticipated NAICS 561210 Facilities Support Services
  - Set-Aside: Competitive 8(a)
- ✓ **Current Contract Information:**
  - Current Contract/Order: W91QV1-18-D-0007
  - Incumbent: ALEUT O&M SERVICES LLC
  - Awarded Value: \$109M
  - PoP/Ordering Period: 20 Sep 2018 – 19 Sep 2023
  - Set-Aside: Competitive 8(a)
  - Previous Source Selection: LPTA
  - NAICS: 561210 Facilities Support Services





U.S. ARMY







# Question and Answer Session





U.S. ARMY





U.S. ARMY

# Lunch





U.S. ARMY

# FDO Fort Sam Houston Requirements

## Fort Knox





U.S. ARMY

# MEPS APPLICANT MANAGEMENT SERVICES

- ✓ **Mission Partner:** HQ Military Entrance Processing Command
- ✓ **MICC Office:** Fort Knox
- ✓ **SBP Email:** [usarmy.jbsa.acc-micc.list.hq-sbs-knox@army.mil](mailto:usarmy.jbsa.acc-micc.list.hq-sbs-knox@army.mil)
- ✓ **Requirement:** Provide Lodging, Hotels, and Meals to applicants who process through the all MEPS stations.
- ✓ **Forecasted Award Date:** 14 Oct 2022
  - Forecasted Solicitation Date: Jun 2022
  - Estimated PoP/Ordering Period: TBD
  - Contract Type: FFP
  - Place of Performance: Locations aligned with Military Entrance Processing Centers
  - Anticipated NAICS: 721110, Hotels (Except Casino Hotels) and Motels
  - Set-Aside: TBD
- ✓ **Current Contract Information:**
  - Current Contracts: W9124D18D0001 - 0006
  - Incumbents: CMS, HCS, Empire, Liberty, and Bellator
  - Awarded Value: \$230M
  - PoP: 17 Oct 2017– 16 Oct 2022
  - Set-Aside: Small Business
  - Previous Source Selection: LPTA
  - NAICS: 721110, Hotels (Except Casino Hotels) and Motels





U.S. ARMY

# Baltimore, MD MEPS Boxed Meals

- ✓ **Mission Partner:** HQ Military Entrance Processing Command
- ✓ **MICC Office:** Fort Knox
- ✓ **SBP Email:** [usarmy.jbsa.acc-micc.list.hq-sbs-knox@army.mil](mailto:usarmy.jbsa.acc-micc.list.hq-sbs-knox@army.mil)
- ✓ **Requirement:** Provide boxed meals for applicants processing through the Baltimore Military Entrance Processing Station.
- ✓ **Forecasted Award Date:** 30 Jun 2022
  - Forecasted Solicitation Date: 30 Apr 2022
  - Estimated PoP/Ordering Period: 1 Jul 2022 – 30 Jun 2025
  - Contract Type: FFP
  - Place of Performance: Baltimore, MD
  - Anticipated NAICS: 722310, Food Service Contractors
  - Set-Aside: Small Business
- ✓ **Current Contract Information:**
  - Current Contract/Order: W9124D17D0052
  - Incumbent: HOSHKO, MICHAEL JOHN.
  - Awarded Value: \$591K
  - PoP/Ordering Period: 27 Jun 2017– 30 Jun 2022
  - Set-Aside: Small Business
  - Previous Source Selection: LPTA
  - NAICS: 722310, Food Service Contractors





U.S. ARMY

# Raleigh, NC MEPS Boxed Meals

- ✓ **Mission Partner:** HQ Military Entrance Processing Command
- ✓ **MICC Office:** Fort Knox
- ✓ **SBP Email:** [usarmy.jbsa.acc-micc.list.hq-sbs-knox@army.mil](mailto:usarmy.jbsa.acc-micc.list.hq-sbs-knox@army.mil)
- ✓ **Requirement:** Provide boxed meals for applicants processing through the Raleigh, NC Military Entrance Processing Station.
- ✓ **Forecasted Award Date:** 31 May 2022
  - Forecasted Solicitation Date: 31 March 2022
  - Estimated PoP/Ordering Period: 1 Jun 2022 - 31 May 2025
  - Contract Type: FFP
  - Place of Performance: Raleigh, NC
  - Anticipated NAICS: 722310, Food Service Contractors
  - Set-Aside: Small Business
- ✓ **Current Contract Information:**
  - Current Contract/Order: W9124D17D0016
  - Incumbent: REDPLATE CATERING L.L.C.
  - Awarded Value: \$856K
  - PoP/Ordering Period: 1 Jun 2017– 31 May 2022
  - Set-Aside: Small Business
  - Previous Source Selection: LPTA
  - NAICS: 722310, Food Service Contractors





U.S. ARMY

# Los Angeles, CA MEPS Boxed Meal

- ✓ **Mission Partner:** HQ Military Entrance Processing Command
- ✓ **MICC Office:** Fort Knox
- ✓ **SBP Email:** [usarmy.jbsa.acc-micc.list.hq-sbs-knox@army.mil](mailto:usarmy.jbsa.acc-micc.list.hq-sbs-knox@army.mil)
- ✓ **Requirement:** Provide boxed meals for applicants processing through the Los Angeles Military Entrance Processing Station.
- ✓ **Forecasted Award Date:** 1 Jul 2022
  - Forecasted Solicitation Date: 13 Apr 2022
  - Estimated PoP/Ordering Period: 1 Jul 2022 to 30 Jun 2025
  - Contract Type: FFP
  - Place of Performance: El Segundo, CA
  - Anticipated NAICS: 722310, Food Service Contractors
  - Set-Aside: Small Business
- ✓ **Current Contract Information:**
  - Current Contract/Order: W9124D17D0054
  - Incumbent: HOSHKO MICHAEL JOHN.
  - Awarded Value: \$930K
  - PoP/Ordering Period: 6 Jun 2017– 31 Dec 2022
  - Set-Aside: Small Business
  - Previous Source Selection: LPTA
  - NAICS: 722310, Food Service Contractors







U.S. ARMY

# Dallas, TX MEPS Boxed Meals

- ✓ **Mission Partner:** HQ Military Entrance Processing Command
- ✓ **MICC Office:** Fort Knox
- ✓ **SBP Email:** [usarmy.jbsa.acc-micc.list.hq-sbs-knox@army.mil](mailto:usarmy.jbsa.acc-micc.list.hq-sbs-knox@army.mil)
- ✓ **Requirement:** Provide boxed meals for applicants processing through the Dallas Military Entrance Processing Station.
- ✓ **Forecasted Award Date:** 30 Sept 2022
  - Forecasted Solicitation Date: 23 May 2022
  - Estimated PoP/Ordering Period: 1 Oct 2022 to 30 Sep 2025
  - Contract Type: FFP
  - Place of Performance: Dallas, TX
  - Anticipated NAICS: 722310, Food Service Contractors
  - Set-Aside: Small Business
- ✓ **Current Contract Information:**
  - Current Contract/Order: W9124D17D0073
  - Incumbent HOSHKO MICHAEL JOHN.
  - Awarded Value: \$689K
  - PoP/Ordering Period: 28 Sep 2017– 30 Sep 2022
  - Set-Aside: Small Business
  - Previous Source Selection: LPTA
  - NAICS: 722310, Food Service Contractors





U.S. ARMY

# Active Army Strength Forecaster System (A2SF) Support

- ✓ **Mission Partner:** Army G-1
- ✓ **MICC Office:** Fort Knox
- ✓ **SBP Email:** [usarmy.jbsa.acc-micc.list.hq-sbs-knox@army.mil](mailto:usarmy.jbsa.acc-micc.list.hq-sbs-knox@army.mil)
- ✓ **Requirement:** Provides a full range of technical support services (TSS) for sustainment and operations of the A2SF suite of models. To include the following: operations, system changes, data source conversions, data cleansing, training, information assurance, security, and project functions.
- ✓ **Forecasted Award Date:** Dec 2022
  - Forecasted Solicitation Date: April 2022
  - Estimated PoP/Ordering Period: December 2022 to December 2027
  - Contract Type: FFP
  - Place of Performance: Army Pentagon, Washington, DC
  - Anticipated NAICS: 541614, Operations Research Consulting Services
  - Set-Aside: TBD
- ✓ **Current Contract Information:**
  - Current Contract/Order: GS06F0652Z/W9124D17F0091
  - Incumbent: SP SYSTEMS
  - Awarded Value: \$9.5M
  - PoP/Ordering Period: 31 Aug 2017– 19 Jun 2022
  - Set-Aside: GSA - Small Business
  - Previous Source Selection: LPTA
  - NAICS: 541512, Computer Systems Design Services





U.S. ARMY

# Operational Planning Support Services

- ✓ **Mission Partner:** Army G-1
- ✓ **MICC Office:** Fort Knox
- ✓ **SBP Email:** [usarmy.jbsa.acc-micc.list.hq-sbs-knox@army.mil](mailto:usarmy.jbsa.acc-micc.list.hq-sbs-knox@army.mil)
- ✓ **Requirement:** Provide all analytic, engineering, programmatic, and strategic operational support to accomplish statutory, regulatory, and policy functions and tasks assigned to the Army G-3/5/7 Force Management / Mission Command Division.
- ✓ **Forecasted Award Date:** 28 Sep 2022
  - Forecasted Solicitation Date: 01 Aug 202
  - Estimated PoP/Ordering Period: 28 Sep 2022- 29 Sep 2027
  - Contract Type: FFP
  - Place of Performance: Arlington, VA
  - Anticipated NAICS: 541611, Administrative Management and General Management Consulting Services
  - Set-Aside: TBD
- ✓ **Current Contract Information:**
  - Current Contract/Order: GS10F0330X/W9124D17F0087
  - Incumbent: CORTEK, INC.
  - Awarded Value: \$14.9M
  - PoP/Ordering Period: 3 Aug 2017– 28 Sep 2022
  - Set-Aside: GSA-Service Disabled Veteran Owned Small Business
  - Previous Source Selection: LPTA
  - NAICS: 541611, Administrative and General Management Consulting Services





U.S. ARMY





U.S. ARMY

# 10 Minute Break!





U.S. ARMY

# Grounds Maintenance

- ✓ **Mission Partner:** IMCOM
- ✓ **MICC Office:** Fort Knox
- ✓ **SBP Email:** [usarmy.jbsa.acc-micc.list.hq-sbs-knox@army.mil](mailto:usarmy.jbsa.acc-micc.list.hq-sbs-knox@army.mil)
- ✓ **Requirement:** Inspect, service, maintain, and landscape grounds of Joint Base Myer-Henderson Hall (JBMHH) to include AFH (Army Family Housing) and Ft McNair.
- ✓ **Forecasted Award Date:** 31 Aug 2022
  - Forecasted Solicitation Date: May 2022
  - Estimated PoP/Ordering Period: 1 Sep 2022 – 31 Aug 2027
  - Contract Type: Firm-Fixed Price Contract
  - Place of Performance: JBMHH
  - Anticipated NAICS: 561730, Seasonal Property Maintenance Services
  - Set-Aside: 8(a)
- ✓ **Current Contract Information:** New Requirement





# Casualty Administrative Services Support

- ✓ **Mission Partner:** Human Resources Command -Casualty Admin Services Support
- ✓ **MICC Office:** Fort Knox
- ✓ **SBP Email:** [usarmy.jbsa.acc-micc.list.hq-sbs-knox@army.mil](mailto:usarmy.jbsa.acc-micc.list.hq-sbs-knox@army.mil)
- ✓ **Requirement:** Provide contingency casualty support functions at Fort Knox, Kentucky for HRC's Army Casualty and Mortuary Affairs Operations Center's.
- ✓ **Forecasted Award Date:** 20 Jun 2022
  - Forecasted Solicitation Date: 24 Feb 2022
  - Estimated PoP/Ordering Period: 2 Jul 2022 – 1 Aug 2027
  - Contract Type: FFP
  - Place of Performance: Ft. Knox, KY
  - Anticipated NAICS 524292, Third Party Administration of Insurance and Pension Funds
  - Set-Aside: Service Disabled Veteran Owned Small Business
- ✓ **Current Contract Information:**
  - Current Contract/Order: W9124D17D0057
  - Incumbent NATIONAL SOURCING, INC.
  - Awarded Value: \$28.9M
  - PoP/Ordering Period: 2 Aug 2017– 1 Aug 2022
  - Set-Aside: Service Disabled Veteran Owned Small Business
  - Previous Source Selection: LPTA
  - NAICS: 524292, Third Party Administration of Insurance and Pension Funds





U.S. ARMY

# Joint Personal Effects Depot (JPED)

- ✓ **Mission Partner:** Human Resources Command (HRC)
- ✓ **MICC Office:** Fort Knox
- ✓ **SBP Email:** [usarmy.jbsa.acc-micc.list.hq-sbs-knox@army.mil](mailto:usarmy.jbsa.acc-micc.list.hq-sbs-knox@army.mil)
- ✓ **Requirement:** Received, safeguard, inventory, store, process and make final disposition of Personal Effects (PE) of all fatalities processed through the Dover Port Mortuary.
- ✓ **Forecasted Award Date:** 15 Feb 2023
  - Forecasted Solicitation Date: 1 Sep 2022
  - Estimated PoP/Ordering Period: 1 May 2023– 30 Apr 2026
  - Contract Type: FFP
  - Place of Performance: Fort Knox, KY
  - Anticipated NAICS: 561990, All Other Support Services
  - Set-Aside: TBD
- ✓ **Current Contract Information:**
  - Current Contract/Order: W9124D18D0028
  - Incumbent: INTELLECTECHS, INC.
  - Awarded Value: \$3.5M
  - PoP/Ordering Period: 1 May 2018– 30 Apr 2023
  - Set-Aside: Full and Open
  - Previous Source Selection: LPTA
  - NAICS: 561990, All Other Support Services







U.S. ARMY

# Army Credentialing Opportunities On-Line (COOL) Website

- ✓ **Mission Partner:** HRC - Soldier for Life - Transition Assistance Program
- ✓ **MICC Office:** Fort Knox
- ✓ **SBP Email:** [usarmy.jbsa.acc-micc.list.hq-sbs-knox@army.mil](mailto:usarmy.jbsa.acc-micc.list.hq-sbs-knox@army.mil)
- ✓ **Requirement:** Research and analyze Army training and job duties to identify related civilian professional certifications and licenses as well as maintain and update the Credentialing Opportunities On-Line.
- ✓ **Forecasted Award Date:** 14 Apr 2023
  - Forecasted Solicitation Date: Jan 2023
  - Estimated PoP/Ordering Period: 8 May 2023 - 7 May 2028
  - Contract Type: FFP
  - Place of Performance: HRC, Fort Knox, KY
  - Anticipated NAICS 518210, Data Processing, Hosting, and Related Services
  - Set-Aside: TBD
- ✓ **Current Contract Information:**
  - Current Contract/Order: W9124D18C0009
  - Incumbent SOLUTIONS FOR INFORMATION DESIGN LLC
  - Awarded Value: \$1.8M
  - PoP/Ordering Period: 7 Jul 2018– 6 Jul 2023
  - Set-Aside: Sole Source
  - Previous Source Selection: Sole Source
  - NAICS: 518210, Data Processing, Hosting, and Related Services





U.S. ARMY

# Gas Leak Survey and Testing

- ✓ **Mission Partner:** Department of Public Works (DPW)
- ✓ **MICC Office:** Fort Knox
- ✓ **SBP Email:** [usarmy.jbsa.acc-micc.list.hq-sbs-knox@army.mil](mailto:usarmy.jbsa.acc-micc.list.hq-sbs-knox@army.mil)
- ✓ **Requirement:** Provide leak survey on the gas distribution system, cathodic protection testing, and protection installation, repair and maintenance of the gas distribution system.
- ✓ **Forecasted Award Date:** 25 Jul 2023
  - Forecasted Solicitation Date: 1 Jun 2023
  - Estimated PoP/Ordering Period: 1 Aug 2023 – 31 Jul 2028
  - Contract Type: FFP
  - Place of Performance: Fort Knox, KY
  - Anticipated NAICS: 237120, Oil and Gas Pipeline and Related Structures Construction
  - Set-Aside: TBD
- ✓ **Current Contract Information:**
  - Current Contract: W9124D18D00031
  - Incumbent: UD Contracting
  - Awarded Value: \$1.3M
  - PoP/Ordering Period: 1 Aug 2018– 31 Jul 2023
  - Set-Aside: HubZone
  - Previous Source Selection: LPTA
  - NAICS: 237120 Oil and Gas Pipeline and Related Structures Construction





U.S. ARMY

# Laundry Services

- ✓ **Mission Partner:** Logistics Readiness Center (LRC)
- ✓ **MICC Office:** Fort Knox
- ✓ **SBP Email:** [usarmy.jbsa.acc-micc.list.hq-sbs-knox@army.mil](mailto:usarmy.jbsa.acc-micc.list.hq-sbs-knox@army.mil)
- ✓ **Requirement:** Provide organization items and organizational clothing and individual equipment laundry and/or dry cleaning services for organizations assigned to Fort Knox.
- ✓ **Forecasted Award Date:** 20 Dec 2022
  - Forecasted Solicitation Date: 20 Oct 2022
  - Estimated PoP/Ordering Period: 1 Jan 2023 – 31 Dec 2028
  - Contract Type: FFP
  - Place of Performance: Fort Knox KY
  - Anticipated NAICS 812320, Dry Cleaning and Laundry Services (except Coin-Operated)
  - Set-Aside: TBD
- ✓ **Current Contract Information:**
  - Current Contracts: W9124D18D0010
  - Incumbent HORLANDER ENTERPRISES, INC.
  - Awarded Value: \$2.7M
  - PoP/Ordering Period: 28 Dec 2017– 31 Dec 2022
  - Set-Aside: Small Business
  - Previous Source Selection: LPTA
  - NAICS: 812320 Dry Cleaning and Laundry Services (except Coin-Operated)





U.S. ARMY

# Leased Buses Without Drivers

- ✓ **Mission Partner:** Logistics Readiness Center (LRC)
- ✓ **MICC Office:** Fort Knox
- ✓ **SBP Email:** [usarmy.jbsa.acc-micc.list.hq-sbs-knox@army.mil](mailto:usarmy.jbsa.acc-micc.list.hq-sbs-knox@army.mil)
- ✓ **Requirement:** Provide 44 passenger school-type buses without drivers in support of the Fort Knox LRC.
- ✓ **Forecasted Award Date:** 30 Oct 2022
  - Forecasted Solicitation Date: 01 Aug 2022
  - Estimated PoP/Ordering Period: 01 Nov 2022 – 31 Oct 2027
  - Contract Type: FFP
  - Place of Performance: Fort Knox, KY
  - Anticipated NAICS: 532120, Truck, Utility Trailer and (Recreational Vehicle) Rental and Leasing
  - Set-Aside: TBD
- ✓ **Current Contract Information:**
  - Current Contract/Order: W9124D18D0024
  - Incumbent: BUSH FIRE SERVICES, INC.
  - Awarded Value: \$8.3M
  - PoP/Ordering Period: 26 Apr 2018– 31 Oct 2022
  - Set-Aside: Small Business
  - Previous Source Selection: Sealed Bid
  - NAICS: 532120, Truck, Utility Trailer and (Recreational Vehicle) Rental and Leasing





U.S. ARMY

# JOURNAL VOUCHER AUDIT SUPPORT

- ✓ **Mission Partner:** Army Financial Management Command
- ✓ **MICC Office:** Fort Knox
- ✓ **SBP Email:** [usarmy.jbsa.acc-micc.list.hq-sbs-knox@army.mil](mailto:usarmy.jbsa.acc-micc.list.hq-sbs-knox@army.mil)
- ✓ **Requirement:** To provide accounting, auditing, and financial management support to USAFMCOM to further the Army's progress towards Audit Readiness and sustainment.
- ✓ **Forecasted Award Date:** 01 Sep 2023
  - Forecasted Solicitation Date: 01 July 2023
  - Estimated PoP/Ordering Period: 27 Sep 2023– 26 Sep 2028
  - Contract Type: FFP
  - Place of Performance: Indianapolis, IN
  - Anticipated NAICS 541611, Administrative and General Management Consulting Services
  - Set-Aside: TBD
- ✓ **Current Contract Information:**
  - Current Contract/Order: GS23F053AA/W9124D18F0652
  - Incumbent: GENTECH ASSOCIATES, INC.
  - Awarded Value: \$17.9M
  - PoP/Ordering Period: 27 Sep 2017– 26 Sep 2023
  - Set-Aside: GSA - Small Business
  - Previous Source Selection: LPTA
  - NAICS: 541611, Administrative and General Management Consulting Services





U.S. ARMY





# Question and Answer Session





U.S. ARMY







U.S. ARMY

# Closing Remarks



**MISSION AND  
INSTALLATION  
CONTRACTING  
COMMAND**



**U.S. ARMY**

**ADVANCE PLANNING  
BRIEFING FOR INDUSTRY  
MARCH 7-10, 2022**

DAY 1:	DAY 2:
<b>Monday, March 7th</b> 8:30 a.m. to 3:00 p.m. (CST) <b>Briefing Requirements by Field Directorate Office Fort Sam Houston and Supporting Offices:</b> Fort Sam Houston, TX Fort Belvoir, VA Fort Knox, KY	<b>Tuesday, March 8th</b> 8:30 a.m. to 3:00 p.m. (CST) <b>Briefing Requirements by 419<sup>th</sup> Contracting Support Brigade and Supporting Offices:</b> Fort Bragg, NC   Fort Drum, NY   Fort Jackson, SC Fort Campbell, KY   Fort McCoy, WI   Fort Stewart, GA Fort Buchanan, PR
<b>DAY 3:</b> <b>Wednesday, March 9th</b> 8:30 a.m. to 3:00 p.m. (CST) <b>Briefing Requirements by Field Directorate Office Fort Eustis and Supporting Offices:</b> Fort Benning, GA   Fort Lee, VA   Carlisle Barracks, PA Fort Eustis, VA   Fort Rucker, AL   Fort Sill, OK Fort Gordon, GA   Fort Leonard Wood, MO   West Point, NY	<b>DAY 4:</b> <b>Thursday, March 10th</b> 8:30 a.m. to 3:00 p.m. (CST) <b>Briefing Requirements by 418<sup>th</sup> Contracting Support Brigade and Supporting Offices:</b> Fort Bliss, TX   Fort Riley, KS   Fort Carson, CO Fort Hood, TX   Fort Polk, LA   Fort Irwin, CA Joint Base Lewis-McChord, WA   Dugway Proving Ground, UT Yuma Proving Ground, AZ





U.S. ARMY

