

Project Title and Description	If Follow-On Action, provide current contract number	Anticipated Dollar Value	Contract Period of Performance	NAICS/SPC	Anticipated Set-Aside Decision	Contract Vehicle (Task/Delivery Orders)	Action/Award Type	Anticipated Solicitation Date	Anticipated Award Date	Business/Reporting Activity (USACE-Area, Geographic Center (AGC))	Small Business Office Contact Info (Agency, Name, Email)
Acq. BAA - FY24	NA	\$55,000,000.00	1/14/2024	TBD	Full & Open	N/A	Open	FY24	FY24	USACE - Area, Geographic Center (AGC)	acq-baa@usace.army.mil
Wabushka Basin	NA	\$354,000	2/1/2020	TBD	Small Business Set Aside	N/A	Stand Alone "C" Contract	FY2501	FY2504	USACE - Memphis District	(901) 544-4520 mem.usace@usace.army.mil
FY24 Design-Build MATOC for Misc. Civil Works Projects (Two-phase selection process)	NA	\$25M-\$100M	TBD	277999	Small Business Set Aside	N/A	MATOC	FY2602	FY2604	USACE - Memphis District	(901) 544-4520 mem.usace@usace.army.mil
Tribine Main Bayou Channel Enlargement	NA	\$5M-\$10M	TBD	277999	Bay Set Aside	N/A	Stand Alone "C" Contract	FY2602	FY2602	USACE - Memphis District	(901) 544-4520 mem.usace@usace.army.mil
SFBM - Ditch 9 and 10 Channel	NA	\$5M-\$10M	TBD	277999	TBD	N/A	Stand Alone "C" Contract	FY2501	FY2501	USACE - Memphis District	(901) 544-4520 mem.usace@usace.army.mil
MBL-M Groove Pond Pump Station	NA	\$134,45M	TBD	277999	TBD	N/A	Stand Alone "C" Contract	01 FY 24	FY2604	USACE - Memphis District	(901) 544-4520 mem.usace@usace.army.mil
SFBM Upper Little River Channel Canal River Ditch 39	NA	\$5M-\$10M	TBD	277999	Bay Set Aside	N/A	Stand Alone "C" Contract	FY2602	FY2604	USACE - Memphis District	(901) 544-4520 mem.usace@usace.army.mil
SFBM Ditch 10 Channel Contract	NA	\$10M-\$25M	TBD	277999	TBD	N/A	Stand Alone "C" Contract	FY2604	FY2604	USACE - Memphis District	(901) 544-4520 mem.usace@usace.army.mil
Command Aerial Systems (Drone) Simulation Sensor (Design-Bid-Build)	NA	\$50M-\$1M	TBD	TBD	Task Order	Task Order	Task Order	FY2604	FY2604	USACE - Memphis District	(901) 544-4520 mem.usace@usace.army.mil
MBL-C Barfield, AR, Slope Flattening	NA	\$134,45M	TBD	277999	TBD	N/A	Stand Alone "C" Contract	FY2501	FY2501	USACE - Memphis District	(901) 544-4520 mem.usace@usace.army.mil
Wilson, AR, Slope Flattening	NA	\$134,45M	TBD	277999	Bay Set Aside	N/A	Stand Alone "C" Contract	FY2604	FY2604	USACE - Memphis District	(901) 544-4520 mem.usace@usace.army.mil
Pagan Point, AR, Slope Flattening	NA	\$134,45M	TBD	277999	TBD	N/A	Stand Alone "C" Contract	FY2501	FY2504	USACE - Memphis District	(901) 544-4520 mem.usace@usace.army.mil
North Mound City, B, Slump (Recharge)	NA	\$134,45M	TBD	277999	HR/Reuse Set Aside	Task Order	Task Order	FY2602	FY2602	USACE - Memphis District	(901) 544-4520 mem.usace@usace.army.mil
Systems 1&3 Gravity Flow Structures Renovation	NA	\$134,45M	TBD	277999	Women Owned Small Business (WOSB) Set Aside	N/A	Stand Alone "C" Contract	FY2602	FY2602	USACE - Memphis District	(901) 544-4520 mem.usace@usace.army.mil
River Work - Stone Repair 2020 Flood	NA	\$134,45M	TBD	277999	Women Owned Small Business (WOSB) Set Aside	Task Order	Task Order	FY2602	FY2602	USACE - Memphis District	(901) 544-4520 mem.usace@usace.army.mil
Automated Mud Control Facility (Design-Build)	NA	\$25M-\$100M	TBD	277999	Bay Set Aside	N/A	Stand Alone "C" Contract	FY2604	FY2604	USACE - Memphis District	(901) 544-4520 mem.usace@usace.army.mil
Bayou Mox Canal 1000, Phase 3 (enlargement)	NA	\$25M-\$100M	TBD	277999	Small Business Set Aside	N/A	Stand Alone "C" Contract	FY2501	FY2501	USACE - Memphis District	(901) 544-4520 mem.usace@usace.army.mil
Gutierrez	NA	\$25M-\$100M	TBD	277999	TBD	N/A	Stand Alone "C" Contract	FY2501	FY2501	USACE - Memphis District	(901) 544-4520 mem.usace@usace.army.mil
Holton Floodwall	NA	\$10M-\$25M	TBD	277999	TBD	N/A	Stand Alone "C" Contract	FY2502	FY2502	USACE - Memphis District	(901) 544-4520 mem.usace@usace.army.mil
MTC BHAIH Sited/In to Lagoon 20S-20R Levee Enlarge/Seepage	NA	\$5M - \$15M	TBD	277999	Small Business Set Aside	FY2604	FY2604	FY2602	FY2602	USACE - New Orleans District	904-862-2627
BHAIH COMITE River Diversion, LA 7 Bayou Basin Range Over Structure	NA	\$10M - \$20M	TBD	277999	Small Business Set Aside	FY2604	FY2604	FY2602	FY2602	USACE - New Orleans District	904-862-2627
Calcasieu River and Pass DIMP/CFP-B	NA	\$5M - \$15M	TBD	277999	Full & Open	FY2602	FY2602	FY2602	FY2602	USACE - New Orleans District	904-862-2627
Part of New Orleans Access Channel Deepening (POND Access Channel Deepening Phase 1)	NA	\$5M - \$15M	TBD	277999	Full & Open	FY2602	FY2602	FY2602	FY2602	USACE - New Orleans District	904-862-2627
BHAIH West Shore Lake Pontchartrain Major Pump Station and Outflow Structures	NA	\$100M - \$150M	TBD	277999	Full & Open	FY2501	FY2501	FY2501	FY2501	USACE - New Orleans District	904-862-2627
COMITE River Diversion - LA BBA 18 1	NA	\$100M - \$150M	TBD	277999	Full & Open	FY2602	FY2602	FY2602	FY2602	USACE - New Orleans District	904-862-2627
COMITE Basin Range Over Structure Design in Calcasieu Levee Lift	NA	\$5M-\$10M	TBD	277999	TBD	FY2602	FY2602	FY2602	FY2602	USACE - New Orleans District	904-862-2627
COMITE River Diversion - LA BBA 18 1 C/MB/20 Channel Science 20	NA	\$10M - 25M	TBD	277999	TBD	FY2604	FY2604	FY2501	FY2501	USACE - New Orleans District	904-862-2627
BHAIH COMITE River Diversion, LA 1 Structure Phase B	NA	\$10M - \$30M	TBD	277999	Small Business Set Aside	FY2604	FY2604	FY2501	FY2501	USACE - New Orleans District	904-862-2627
MTC MRL Construction Program, Critical Bayou, BHAIH - Design in Calcasieu	NA	\$5M - \$10M	TBD	277999	Small Business Set Aside	FY2604	FY2604	FY2602	FY2602	USACE - New Orleans District	904-862-2627
Calcasieu River and Pass DIMP/CFP-D	NA	\$10M - \$20M	TBD	277999	Full & Open	FY2602	FY2602	FY2602	FY2602	USACE - New Orleans District	904-862-2627
MTC BHAIH Harvey Lock Facility - Levee Enlargement	NA	\$5M - \$15M	TBD	277999	Small Business Set Aside	FY2604	FY2604	FY2602	FY2602	USACE - New Orleans District	904-862-2627
Channel Support 1 Phase B	NA	\$25M - \$35M	TBD	277999	TBD	FY2604	FY2604	FY2501	FY2501	USACE - New Orleans District	904-862-2627
MTC Moments to the Gulf/ Levee Reach A	NA	\$10M - \$20M	TBD	277999	Women Owned Small Business (WOSB) Set Aside	FY2604	FY2604	FY2602	FY2602	USACE - New Orleans District	904-862-2627
BHAIH West Shore Lake Pontchartrain US-61 Raised Embankment	NA	\$10M - \$20M	TBD	277999	Full & Open	FY2604	FY2604	FY2602	FY2602	USACE - New Orleans District	904-862-2627
BHAIH West Shore Lake Pontchartrain AC/SBR Floodwall and Levee	NA	\$5M - \$8M	TBD	277999	Women Owned Small Business (WOSB) Set Aside	FY2604	FY2604	FY2602	FY2602	USACE - New Orleans District	904-862-2627
BHAIH West Shore Lake Pontchartrain CNBR Floodwall and Levee	NA	\$1M - \$5M	TBD	277999	Service Disabled Veterans Owned Small Business (SDVOSB) Set Aside	FY2604	FY2604	FY2602	FY2602	USACE - New Orleans District	904-862-2627
OM Freshwater Bayou Freshwater Bayou Lock Concrete Approach Wall and Dolphin	NA	\$5M - \$15M	TBD	277999	Small Business Set Aside	FY2604	FY2604	FY2602	FY2602	USACE - New Orleans District	904-862-2627
Calcasieu Basin Reclamation	NA	\$10M-\$25M	TBD	277999	Full & Open	FY2604	FY2604	FY2604	FY2604	USACE - New Orleans District	904-862-2627
BHAIH COMITE River Diversion, LA (Clearing and Stumpage the Three Bayous)	NA	\$20M - \$35M	TBD	277999	Small Business Set Aside	FY2501	FY2501	FY2501	FY2501	USACE - New Orleans District	904-862-2627
Bayous Clearing & Stumpage	NA	\$5M-\$10M	TBD	277999	Women Owned Small Business (WOSB) Set Aside	FY2501	FY2501	FY2501	FY2501	USACE - New Orleans District	904-862-2627
W01 River Lift	NA	\$10M-\$25M	TBD	277999	Small Business Set Aside	FY2501	FY2501	FY2501	FY2501	USACE - New Orleans District	904-862-2627
W1-BH Levee Lift	NA	\$5M - 10M	TBD	277999	HR/Reuse Set Aside	FY2501	FY2501	FY2501	FY2501	USACE - New Orleans District	904-862-2627
F01 Achafalaya Basin MBT Construction - Levee Lift	NA	\$5M-\$10M	TBD	TBD	Small Business Set Aside	FY2501	FY2501	FY2501	FY2501	USACE - New Orleans District	904-862-2627
MTGQA Mazon Canal Dredging Construction	NA	\$10M-\$25M	TBD	277999	Full & Open	FY2501	FY2501	FY2501	FY2501	USACE - New Orleans District	904-862-2627
W1-1 Levee Lift	NA	\$5M-\$10M	TBD	277999	TBD	FY2501	FY2501	FY2501	FY2501	USACE - New Orleans District	904-862-2627
Bayou Levee Lift	NA	\$5M-\$10M	TBD	277999	TBD	FY2501	FY2501	FY2501	FY2501	USACE - New Orleans District	904-862-2627
W1-2 Levee Lift Achafalaya Basin	NA	\$10M-\$25M	TBD	TBD	Small Business Set Aside	FY2501	FY2501	FY2501	FY2501	USACE - New Orleans District	904-862-2627
BHAIH West Shore Lake Pontchartrain St. James Parish	NA	\$20M - \$30M	TBD	277999	Full & Open	FY2502	FY2502	FY2502	FY2502	USACE - New Orleans District	904-862-2627
MTC Achafalaya Basin 1, 1000 Levee Lift	NA	\$20M - \$30M	TBD	277999	Full & Open	FY2502	FY2502	FY2502	FY2502	USACE - New Orleans District	904-862-2627
BBA WSP 115 - 87, JAMES PARISH	NA	\$5M-\$10M	TBD	277999	Full & Open	FY2502	FY2502	FY2502	FY2502	USACE - New Orleans District	904-862-2627
Bayou Bayou East BR Flood Control	NA	TBD	TBD	277999	TBD	FY2502	FY2502	FY2502	FY2502	USACE - New Orleans District	904-862-2627
BLACKWATER BAYOU (A) - ENLARGEMENT	NA	\$25M-\$100M	TBD	277999	Small Business Set Aside	FY2502	FY2502	FY2502	FY2502	USACE - New Orleans District	904-862-2627
Calcasieu Channel to Mazon Canal	NA	\$5M-\$10M	TBD	277999	Small Business Set Aside	FY2502	FY2502	FY2502	FY2502	USACE - New Orleans District	904-862-2627
Decade	NA	\$5M-\$10M	TBD	277999	Small Business Set Aside	FY2502	FY2502	FY2502	FY2502	USACE - New Orleans District	904-862-2627
MTC Achafalaya Basin, 1 / Bayou Sole East West Te	NA	\$5M - \$10M	TBD	277999	Women Owned Small Business (WOSB) Set Aside	FY2501	FY2501	FY2501	FY2501	USACE - New Orleans District	904-862-2627
MTC Achafalaya Basin, 1 / W124H Levee Lift	NA	\$5M - \$15M	TBD	277999	Small Business Set Aside	FY2501	FY2501	FY2501	FY2501	USACE - New Orleans District	904-862-2627
Calcasieu River and Pass DIMP/CFP - Bayou and Pass DIMP - FY24 C/F-H	NA	\$5M - \$15M	TBD	277999	Full & Open	FY2501	FY2501	FY2501	FY2501	USACE - New Orleans District	904-862-2627
MTC Achafalaya Basin, 1 / W121 Levee Lift	NA	\$10M - \$20M	TBD	277999	Small Business Set Aside	FY2501	FY2501	FY2501	FY2501	USACE - New Orleans District	904-862-2627
MTG-QM Environmental Mitigation Credit Contract 1 Construction	NA	\$134,45M	TBD	TBD	Small Business Set Aside	FY2501	FY2501	FY2501	FY2501	USACE - New Orleans District	904-862-2627
MTG-QM Drivable Canal Development Construction	NA	\$25M-\$100M	TBD	277999	Full & Open	FY2501	FY2501	FY2501	FY2501	USACE - New Orleans District	904-862-2627
MTC MRL Construction Program - Avoidable Levee and Floodwall	NA	\$40M - \$80M	TBD	277999	Full & Open	FY2504	FY2504	FY2504	FY2504	USACE - New Orleans District	904-862-2627
BHAIH Low Basin Range Flood Control, LA 1 Upper Jones Creek (A) - Rip Rap	NA	\$20M - \$30M	TBD	277999	Small Business Set Aside	FY2504	FY2504	FY2504	FY2504	USACE - New Orleans District	904-862-2627
MTGQA Levee Reach A - Basin Construction	NA	TBD	TBD	277999	Small Business Set Aside	FY2504	FY2504	FY2504	FY2504	USACE - New Orleans District	904-862-2627
MTGQA Landscape in Levee Reach - Initial Construction	NA	\$10M-\$25M	TBD	277999	Small Business Set Aside	FY2504	FY2504	FY2504	FY2504	USACE - New Orleans District	904-862-2627
MTGQA Gulf Intracoastal Waterway East Floodwall Construction	NA	\$25M-\$100M	TBD	277999	Full & Open	FY2504	FY2504	FY2504	FY2504	USACE - New Orleans District	904-862-2627
MTGQA Gulf Intracoastal Waterway West Floodwall Construction	NA	\$25M-\$100M	TBD	277999	Full & Open	FY2504	FY2504	FY2504	FY2504	USACE - New Orleans District	904-862-2627
Mississippi River Ship Channel Phase 1 1 (Bibidibibib, Redox, Bioenergy Treat)	NA	\$10M-\$25M	TBD	277999	Full & Open	FY2504	FY2504	FY2504	FY2504	USACE - New Orleans District	904-862-2627
Upper Jones Creek (A) - RIP RAP	NA	\$5M-\$10M	TBD	277999	Small Business Set Aside	FY2504	FY2504	FY2504	FY2504	USACE - New Orleans District	904-862-2627
Lower Jones Creek and Stumps	NA	\$5M-\$10M	TBD	277999	Service Disabled Veterans Owned Small Business (SDVOSB) Set Aside	FY2304	FY2304	FY2304	FY2304	USACE - New Orleans District	904-862-2627
Upper Jones Creek Clearing and Stumpage	NA	\$5M-\$10M	TBD	277999	Women Owned Small Business (WOSB) Set Aside	FY2304	FY2304	FY2304	FY2304	USACE - New Orleans District	904-862-2627
Wester Creek Clearing and Stumpage	NA	\$134,45M	TBD	277999	HR/Reuse Set Aside	FY2304	FY2304	FY2304	FY2304	USACE - New Orleans District	904-862-2627
Blackwater Bayou (Phase B) Clearing and Stumpage	NA	\$5M-\$10M	TBD	277999	Women Owned Small Business (WOSB) Set Aside	FY2304	FY2304	FY2304	FY2304	USACE - New Orleans District	904-862-2627
Blackwater Bayou (Phase C) Clearing and Stumpage	NA	\$134,45M	TBD	277999	HR/Reuse Set Aside	FY2304	FY2304	FY2304	FY2304	USACE - New Orleans District	904-862-2627
NSRF Analyser - Nikon XL5 Plus Analyser and Accessories	NA	\$5M - \$100K	TBD	TBD	TBD	TBD	TBD	TBD	TBD	USACE - St. Louis District	ccms-sbi@usace.army.mil
HD Fleet Car Wash	NA	\$25K - \$100K	TBD	TBD	TBD	TBD	TBD	TBD	TBD	USACE - St. Louis District	ccms-sbi@usace.army.mil
Facility Maintenance - Lake Shelbyville	NA	\$10M - \$25M	TBD	277999	Full & Open	RATOC	DC	26 Jun 24	26 Jun 24	USACE - St. Louis District	ccms-sbi@usace.army.mil
Environmental Damages - Cayuga Lake	NA	\$5M - \$10M	TBD	TBD	Full & Open	04 FY24	04 FY24	04 FY24	04 FY24	USACE - St. Louis District	ccms-sbi@usace.army.mil
Carroll Health Summit Senior Transition	NA	\$44,200,110	SEP 2024	277110	Full & Open	Stand Alone Construction	BR/FP	04 FY24	26 SEP 24(A)	USACE - St. Louis District	ccms-sbi@usace.army.mil
TRBAC Basin Damages	NA	\$50M - \$100M	SEP 2024	277110	Full & Open	Stand Alone Construction	BR/FP	04 FY24	04 FY24	USACE - St. Louis District	ccms-sbi@usace.army.mil
Land and Vegetation - Mark T. Smith Lake	NA	\$6.17M	SEP 2024	277110	Full & Open	Stand Alone Construction	BR/FP	04 FY24	16 MAY 24	USACE - St. Louis District	ccms-sbi@usace.army.mil
NSRF LA022 - Dampproofer Installation Cell	NA	\$10M - \$25M	TBD	277999	Full & Open	Stand Alone Construction	DC	04 FY24	04 FY24	USACE - St. Louis District	ccms-sbi@usace.army.mil
MSD Pond 1&2 Area Lock Drive Action C/MB	NA	\$5M - \$10M	TBD	277							





Care Cost - Buzzsaw Bay, MA	N/A	\$75,000,000 to \$100,000,000	10 Years	56201 - P999	Small Business Set Aside	N/A	Standalone "C" Contract	FY24_Q1	FY24_Q4	Baltimore District	<a href="#">FV04-8B000001.yml</a>
BRAC PFAS Remedial Investigation at Four Army Installations - Nationwide	N/A	\$25,000,000 to \$100,000,000	Seven Years	56201 - P999	Small Business Set Aside	N/A	Standalone "C" Contract	FY24_Q3	FY24_Q3	USACE - Baltimore District	<a href="#">FV24-03</a>
Duke Marsh Wetland Restoration and Stabilization - Fox Hill Settlement - Alexandria, VA	N/A	\$500,000 to \$1,000,000	180 Calendar Days	317999 - Y1QA	Small Business Set Aside	N/A	Standalone "C" Contract	FY24_Q1	FY24_Q3	USACE - Baltimore District	<a href="#">FV24-03</a>
Contract DHS Foreign Mission Center at Walter Reed Army Medical Center - Bethesda, MD	N/A	\$10,000,000 to \$25,000,000	TBD	216220 - TBD	Full & Open	N/A	Standalone "C" Contract	FY25	FY25	USACE - Baltimore District	<a href="#">FV25</a>
Repair Buildings 1301, 1302, and 374 (Greenhouse) at Fort Detrick - Frederick, MD	N/A	\$1,000,000 to \$5,000,000	TBD	216220 - TBD	Small Business Set Aside	N/A	Standalone "C" Contract	FY25	FY25	USACE - Baltimore District	<a href="#">FV25</a>
Design-Build / Design-Bid-Build Construction for Office of Director of National Security (ODNS) - Washington, DC	N/A	\$50,000,000 Maximum Contract	TBD	216220 - TBD	TBD	N/A	SA/DOC	FY26-	FY26-	USACE - Baltimore District	<a href="#">FV26-</a>
Contract Community Living Center for Department of Veterans Affairs - Penn Point, VA	N/A	\$100,000,000 to \$250,000,000	TBD	216220 - TBD	Full & Open	N/A	Standalone "C" Contract	FY26-	FY26-	USACE - Baltimore District	<a href="#">FV26-</a>
Repair Building 308 (Administrative / Laboratory) Beltsville, MD	N/A	\$10,000,000 to \$25,000,000	TBD	216220 - TBD	TBD	N/A	Standalone "C" Contract	FY26-	FY26-	USACE - Baltimore District	<a href="#">FV26-</a>
Contract Fire Station at Lettcomb Army Depot - Chambersburg, PA	N/A	\$25,000,000 to \$100,000,000	240 Calendar Days	216220 - Y1ZF	Set Aside	N/A	Standalone "C" Contract	FY24_Q2	FY24_Q4	USACE - Baltimore District	<a href="#">FV24-Q2</a>
Contract Joint Missile Maintenance Facility at Lettcomb Army Depot - Chambersburg, PA	N/A	\$25,000,000 to \$100,000,000	910 Calendar Days	216220 - Y1BF	Full & Open	N/A	Standalone "C" Contract	FY24_Q1	FY25_Q1	USACE - Baltimore District	<a href="#">FV24-Q1</a>
Effluent Decontamination System at Fort Detrick - Frederick, MD	N/A	\$25,000,000 to \$100,000,000	720 Calendar Days	541130 - AC11	Small Business Set Aside	N/A	Standalone "C" Contract	FY24_Q1	FY24_Q3	USACE - Baltimore District	<a href="#">FV24-Q1</a>
Repair Buildings 399 and 390 at Aberdeen Proving Ground - Charles County, MD	N/A	\$25,000,000 to \$100,000,000	TBD	216220 - TBD	TBD	N/A	Standalone "C" Contract	FY24_Q1	FY24_Q4	USACE - Baltimore District	<a href="#">FV24-Q1</a>
Demolition of Buildings 121 (Blue Hall) and 122 (East Hall) at Carlisle Barracks - Carlisle, PA	N/A	\$10,000,000 to \$25,000,000	365 Calendar Days	218910 - P400	Set Aside	N/A	Standalone "C" Contract	FY24_Q1	FY24_Q4	USACE - Baltimore District	<a href="#">FV24-Q1</a>
DLA Site Improvements at Fort Meade - Anne Arundel County, MD	N/A	\$10,000,000 to \$25,000,000	TBD	218910 - TBD	Set Aside	N/A	Standalone "C" Contract	FY24_Q1	FY24_Q4	USACE - Baltimore District	<a href="#">FV24-Q1</a>
Steam Stationing Plant Fit-Out at Fort Detrick - Frederick, MD	N/A	\$10,000,000 to \$25,000,000	720 Calendar Days	216220 - Y1AZ	Full & Open	N/A	Standalone "C" Contract	FY24_Q1	FY25_Q1	USACE - Baltimore District	<a href="#">FV24-Q1</a>
Contract Lot 12 (Riverbank Park) at Fort Meade - Anne Arundel County, MD	N/A	\$5,000,000 to \$10,000,000	16 Months	216220 - Y1ZF	Small Business Set Aside	N/A	Standalone "C" Contract	FY24_Q1	FY24_Q4	USACE - Baltimore District	<a href="#">FV24-Q1</a>
Abatement of NCO Quarters / Pool Complex within LEPA Site at Joint Base Myer - Henderson Hall, Arlington, VA	N/A	\$1,000,000 to \$5,000,000	TBD	56201 - TBD	Small Business Set Aside	N/A	Standalone "C" Contract	FY24_Q1	FY24_Q4	USACE - Baltimore District	<a href="#">FV24-Q1</a>



Construct Child Development Center (CDC) at Fort Meade - Anne Arundel County, MD	N/A	\$25,000,000 to \$100,000,000	TBD	236220 - TBD	TBD	N/A	Standalone "C" Contract	FY25	FY25	USACE - Baltimore District	<a href="#">CFMAB-SB(USACE).xlsx#tbl</a>
Replace Electrical Power Substation for Defense Logistic Agency's (DLA) Defense Distribution Center Headquarters - New Cumberland, VA	N/A	\$25,000,000 to \$100,000,000	TBD	236210 - TBD	TBD	N/A	Standalone "C" Contract	FY25	FY25	USACE - Baltimore District	<a href="#">CFMAB-SB(USACE).xlsx#tbl</a>
Repair Building 251 (Trop Medical Clinic) at Joint Base Meigs - Henderson Hall - Adams, VA	N/A	\$25,000,000 to \$100,000,000	TBD	236220 - TBD	TBD	N/A	Standalone "C" Contract	FY25	FY25	USACE - Baltimore District	<a href="#">CFMAB-SB(USACE).xlsx#tbl</a>
Repair Taxiway and Ramp for D.C. National Guard (DCNG) at Joint Base Andrews - Joint Base Andrews, MD	N/A	\$25,000,000 to \$100,000,000	TBD	237110 - TBD	TBD	N/A	Standalone "C" Contract	FY25	FY25	USACE - Baltimore District	<a href="#">CFMAB-SB(USACE).xlsx#tbl</a>
Construct Widening of Verano Road at Fort Meade - Anne Arundel County, MD	N/A	\$25,000,000 to \$100,000,000	TBD	237110 - TBD	TBD	N/A	Standalone "C" Contract	FY25	FY25	USACE - Baltimore District	<a href="#">CFMAB-SB(USACE).xlsx#tbl</a>
Construct Combined Support Maintenance Shop for RCNG at Joint Base Annapolis-Bolling - Washington, DC	N/A	\$10,000,000 to \$25,000,000	TBD	236220 - TBD	TBD	N/A	Standalone "C" Contract	FY25	FY25	USACE - Baltimore District	<a href="#">CFMAB-SB(USACE).xlsx#tbl</a>
Repair Building 370 - Task 2 at Letterkenny Army Depot - Chambersburg, PA	N/A	\$10,000,000 to \$25,000,000	TBD	236220 - TBD	TBD	N/A	Standalone "C" Contract	FY25	FY25	USACE - Baltimore District	<a href="#">CFMAB-SB(USACE).xlsx#tbl</a>
Repair Building 350 (Phases 3 and 4) at Letterkenny Army Depot - Chambersburg, PA	N/A	\$10,000,000 to \$25,000,000	TBD	236220 - TBD	TBD	N/A	Standalone "C" Contract	FY25	FY25	USACE - Baltimore District	<a href="#">CFMAB-SB(USACE).xlsx#tbl</a>
Construct Mission Support Facility at Fort Carson - Fort Carson, CO	N/A	\$10,000,000 to \$25,000,000	TBD	236220 - TBD	TBD	N/A	Standalone "C" Contract	FY25	FY25	USACE - Baltimore District	<a href="#">CFMAB-SB(USACE).xlsx#tbl</a>
Construct Guided Missile Radar Antenna Maintenance Facility at Letterkenny Army Depot - Chambersburg, PA	N/A	\$5,000,000 to \$10,000,000	TBD	236220 - TBD	Small Business Set Aside	N/A	Standalone "C" Contract	FY25	FY25	USACE - Baltimore District	<a href="#">CFMAB-SB(USACE).xlsx#tbl</a>
Construct Apron Expansion at McLaughlin Air National Guard Base - Chester, WY	N/A	\$5,000,000 to \$10,000,000	TBD	237110 - TBD	Small Business Set Aside	N/A	Standalone "C" Contract	FY25	FY25	USACE - Baltimore District	<a href="#">CFMAB-SB(USACE).xlsx#tbl</a>
MMA Near Field Anechoic Test Chamber Facility at Letterkenny Army Depot - Chambersburg, PA	N/A	\$5,000,000 to \$10,000,000	TBD	TBD	Small Business Set Aside	N/A	Standalone "C" Contract	FY25	FY25	USACE - Baltimore District	<a href="#">CFMAB-SB(USACE).xlsx#tbl</a>
Repair Building 55 (Dormitory) at Joint Base Annapolis-Bolling - Washington, DC	N/A	\$5,000,000 to \$10,000,000	TBD	236220 - TBD	Small Business Set Aside	N/A	Standalone "C" Contract	FY25	FY25	USACE - Baltimore District	<a href="#">CFMAB-SB(USACE).xlsx#tbl</a>
Repair Exterior of Building 3119 (Maintenance Hangar 10) for D.C. ANG at Joint Base Annapolis-Bolling - Washington, DC	N/A	\$5,000,000 to \$10,000,000	TBD	236220 - TBD	Small Business Set Aside	N/A	Standalone "C" Contract	FY25	FY25	USACE - Baltimore District	<a href="#">CFMAB-SB(USACE).xlsx#tbl</a>



Construct Building 2310, Phase 2 at Fort Belvoir - Fairfax County, VA	N/A	\$25,000,000 to \$100,000,000	TBD	236220 / TBD	TBD	N/A	Standalone "C" Contract	FY26+	FY26+	USACE - Baltimore District	<a href="#">FVNAE-SB@usace.army.mil</a>
Repair Building 1900 (School Age Center) at Fort Meade - Anne Arundel County, MD	N/A	\$10,000,000 to \$25,000,000	TBD	236220 / TBD	TBD	N/A	Standalone "C" Contract	FY26+	FY26+	USACE - Baltimore District	<a href="#">FVNAE-SB@usace.army.mil</a>
Family Housing Improvements at Joint Base Mather-Hanscomb Hill - Arlington, VA	N/A	\$10,000,000 to \$25,000,000	TBD	236220 / TBD	TBD	N/A	Standalone "C" Contract	FY26+	FY26+	USACE - Baltimore District	<a href="#">FVNAE-SB@usace.army.mil</a>
Repair Building 6330 (Gaffney Fitness Center) at Joint Base Mather-Hanscomb Hill - Arlington, VA	N/A	\$10,000,000 to \$25,000,000	TBD	236220 / P27Z	TBD	N/A	Standalone "C" Contract	FY26+	FY26+	USACE - Baltimore District	<a href="#">FVNAE-SB@usace.army.mil</a>
Repair Building 1416 at Fort Belvoir - Fairfax County, VA	N/A	\$10,000,000 to \$25,000,000	66 Calendar Days	236220 / V1TZ	TBD	N/A	Standalone "C" Contract	FY26+	FY26+	USACE - Baltimore District	<a href="#">FVNAE-SB@usace.army.mil</a>
Repair Building 370 - Task 3 (Phase 4) at Lettinkom Army Depot - Chambersburg, PA	N/A	\$5,000,000 to \$10,000,000	TBD	236220 / TBD	Small Business Set Aside	N/A	Standalone "C" Contract	FY26+	FY26+	USACE - Baltimore District	<a href="#">FVNAE-SB@usace.army.mil</a>
Repair Building 6401 (Barracks) at Fort Meade - Anne Arundel County, MD	N/A	\$5,000,000 to \$10,000,000	TBD	236220 / TBD	Small Business Set Aside	N/A	Standalone "C" Contract	FY26+	FY26+	USACE - Baltimore District	<a href="#">FVNAE-SB@usace.army.mil</a>
Repair Building 370 - Task 3 (Phase 5) at Lettinkom Army Depot - Chambersburg, PA	N/A	\$5,000,000 to \$10,000,000	TBD	236220 / TBD	Small Business Set Aside	N/A	Standalone "C" Contract	FY26+	FY26+	USACE - Baltimore District	<a href="#">FVNAE-SB@usace.army.mil</a>
Construct Retaining Structure at Aberdeen Proving Ground - Charles County, MD	N/A	\$5,000,000 to \$10,000,000	TBD	237990 / TBD	Small Business Set Aside	N/A	Standalone "C" Contract	FY26+	FY26+	USACE - Baltimore District	<a href="#">FVNAE-SB@usace.army.mil</a>
Construct Retaining Structure at Aberdeen Proving Ground - Charles County, MD	N/A	\$5,000,000 to \$10,000,000	TBD	237990 / TBD	Small Business Set Aside	N/A	Standalone "C" Contract	FY26+	FY26+	USACE - Baltimore District	<a href="#">FVNAE-SB@usace.army.mil</a>
Construction, Maintenance, and Repair at Washington Aqueduct - Washington, DC	N/A	\$25,000,000 Maximum Capacity	Five-Year Base Obligation Period	237710 / Y1NE	Full & Open	N/A	DC	FY24_Q1	FY24_Q4	USACE - Baltimore District	<a href="#">FVNAE-SB@usace.army.mil</a>
Mechanical Services at Washington Aqueduct - Washington, DC	W912DR2100005	\$15,000,000 Maximum Capacity	Five-Year Base Obligation Period	237710 / Z1NE	Small Business Set Aside	N/A	SAYDC	FY24_Q1	FY24_Q4	USACE - Baltimore District	<a href="#">FVNAE-SB@usace.army.mil</a>
Replace McMillan North Clearwell - Washington, DC	N/A	\$25,000,000 to \$100,000,000	010 Calendar Days	237710 / Y1NE	Full & Open	N/A	Standalone "C" Contract	FY24_Q1	FY24_Q4	USACE - Baltimore District	<a href="#">FVNAE-SB@usace.army.mil</a>
Mid-Chesapeake Bay (Barens Island) Island Ecosystem Restoration - Phase 2 Shore Structures and Features	N/A	\$25,000,000 to \$100,000,000	730 Calendar Days 1295 Calendar Days	237990 / Y1KP	Small Business Set Aside	N/A	Standalone "C" Contract	FY24_Q1	FY24_Q4	USACE - Baltimore District	<a href="#">FVNAE-SB@usace.army.mil</a>
Replace Tunnel and Warm Water Slide Gate at Raccoon Lake - Hantsman County, PA	N/A	\$10,000,000 to \$25,000,000	730 Calendar Days Optional Period	237990 / Z3CA	Small Business Set Aside	N/A	Standalone "C" Contract	FY24_Q1	FY24_Q4	USACE - Baltimore District	<a href="#">FVNAE-SB@usace.army.mil</a>
Cell 6 and 11 Dike Raisings at Poplar Island - Talbot County, MD	N/A	\$10,000,000 to \$25,000,000	430 Calendar Days	237990 / Z2KF	Small Business Set Aside	N/A	Standalone "C" Contract	FY24_Q1	FY24_Q4	USACE - Baltimore District	<a href="#">FVNAE-SB@usace.army.mil</a>
Sewer Extension - Musconetcong, PA	N/A	\$1,000,000 to \$2,000,000	180 Calendar Days	237710 / Y1ND	Full & Open	N/A	Standalone "C" Contract	FY24_Q1	FY24_Q4	USACE - Baltimore District	<a href="#">FVNAE-SB@usace.army.mil</a>
Replace Dam Gate and Hoist at Stillwater Lake - Grant Co., PA	N/A	\$1,000,000 to \$5,000,000	730 Calendar Days	237990 / Z2CA	Full & Open	N/A	Standalone "C" Contract	FY24_Q1	FY24_Q4	USACE - Baltimore District	<a href="#">FVNAE-SB@usace.army.mil</a>
Shed Removal at Cuddeback Creek Flood Risk Management (Level 1) - York County, PA	N/A	\$1,000,000 to \$5,000,000	60 Calendar Days	237990 / Z1KF	Woman-Owned Small Business (WOSB) Set Aside	N/A	Standalone "C" Contract	FY24_Q1	FY24_Q4	USACE - Baltimore District	<a href="#">FVNAE-SB@usace.army.mil</a>



Replace Gatehouse Electrical System at Stillwater Lake - Forest City, PA	N/A	\$500,000 to \$1,000,000	TBD	20210 - TBD	Small Business Set Aside	N/A	Standalone "C" Contract	FY24_Q3	FY24_Q4	USACE - Baltimore District	<a href="#">CIVIL-SB@usace.army.mil</a>
Dam Control Tower Electrical Rehabilitation at Stillwater Lake - Forest City, PA	N/A	\$500,000 to \$1,000,000	TBD	21210 - N059	Small Business Set Aside	N/A	Standalone "C" Contract	FY24_Q3	FY24_Q4	USACE - Baltimore District	<a href="#">CIVIL-SB@usace.army.mil</a>
Replace Pedestrian Bridge at Northeast Branch Assembly - Adelphi, MD	N/A	\$500,000 to \$1,000,000	180 Calendar Days	21710 - V1LB	Full & Open	N/A	Standalone "C" Contract	FY24_Q3	FY24_Q4	USACE - Baltimore District	<a href="#">CIVIL-SB@usace.army.mil</a>
Replace Guardrail at East Satey Dam - Franklin, NJ	N/A	\$100,000 to \$250,000	180 Calendar Days	21710 - Z1LB	Small Business Set Aside	N/A	Purchase Order	FY24_Q3	FY24_Q3	USACE - Baltimore District	<a href="#">CIVIL-SB@usace.army.mil</a>
Replace Guardrail at Aylesworth Dam - Aclethold Borough, PA	N/A	\$100,000 to \$250,000	180 Calendar Days	21710 - TBD	Small Business Set Aside	N/A	Purchase Order	FY24_Q3	FY24_Q4	USACE - Baltimore District	<a href="#">CIVIL-SB@usace.army.mil</a>
Baltimore Harbor Maintenance Dredging York Spill Channel - Chesapeake Bay, MD	N/A	\$10,000,000 to \$25,000,000	TBD	21799 - Z1KF	Full & Open	N/A	Standalone "C" Contract	FY24_Q4	FY24_Q4	USACE - Baltimore District	<a href="#">CIVIL-SB@usace.army.mil</a>
FY25 Baltimore Harbor Maintenance Dredging - MD Position	N/A	\$25,000,000 to \$100,000,000	November 2024 to May-25	21799 - Z1KF	Full & Open	N/A	Standalone "C" Contract	FY24_Q4	FY25_Q1	USACE - Baltimore District	<a href="#">CIVIL-SB@usace.army.mil</a>
Maintenance Dredging of North East River - Cecil County, MD	N/A	\$1,000,000 to \$5,000,000	90 Calendar Days	21799 - Z1KF	Small Business Set Aside	N/A	Standalone "C" Contract	FY24_Q4	FY24_Q4	USACE - Baltimore District	<a href="#">CIVIL-SB@usace.army.mil</a>
James Island Ecosystem Restoration - Phase 1 - Poolesville County, MD	N/A	\$250,000,000 to \$500,000,000	TBD	21799 - TBD	Full & Open	N/A	Standalone "C" Contract	FY25	FY25	USACE - Baltimore District	<a href="#">CIVIL-SB@usace.army.mil</a>
Rock Wall Stabilization at Alvin Bush Dam - Kettle Creek, PA	N/A	\$10,000,000 to \$25,000,000	165 Calendar Days	21799 - V1PZ	TBD	N/A	Standalone "C" Contract	FY25	FY25	USACE - Baltimore District	<a href="#">CIVIL-SB@usace.army.mil</a>
Shoreline Protection for Atlantic Coast of Maryland - DE - MD	N/A	\$10,000,000 to \$25,000,000	TBD	21799 - TBD	TBD	N/A	Standalone "C" Contract	FY25	FY25	USACE - Baltimore District	<a href="#">CIVIL-SB@usace.army.mil</a>
Anomolis Watershed Restoration - Sites 3 & 9 - Prince George's County, MD	N/A	\$10,000,000 to \$25,000,000	TBD	21799 - TBD	TBD	N/A	Standalone "C" Contract	FY25	FY25	USACE - Baltimore District	<a href="#">CIVIL-SB@usace.army.mil</a>
Anomolis Watershed Restoration - Site 11 - Prince George's County, MD	N/A	\$5,000,000 to \$10,000,000	TBD	21799 - TBD	Small Business Set Aside	N/A	Standalone "C" Contract	FY25	FY25	USACE - Baltimore District	<a href="#">CIVIL-SB@usace.army.mil</a>
Anomolis Watershed Restoration - Site 13 - Prince George's County, MD	N/A	\$5,000,000 to \$10,000,000	TBD	21799 - TBD	Small Business Set Aside	N/A	Standalone "C" Contract	FY25	FY25	USACE - Baltimore District	<a href="#">CIVIL-SB@usace.army.mil</a>
Bank Armoring of Low Level Outlet Channel and Deposition Removal at Raystown Lake - Huntingdon County, PA	N/A	\$1,000,000 to \$5,000,000	TBD	21799 - TBD	Small Business Set Aside	N/A	Standalone "C" Contract	FY25	FY25	USACE - Baltimore District	<a href="#">CIVIL-SB@usace.army.mil</a>
Construct Riprap Near and Repair / Remove Richland Avenue Low Head Dam at Colonus Creek Flood Risk Management (Levee) - York County, PA	N/A	\$1,000,000 to \$5,000,000	TBD	20810 - TBD	Small Business Set Aside	N/A	Standalone "C" Contract	FY25	FY25	USACE - Baltimore District	<a href="#">CIVIL-SB@usace.army.mil</a>
St. Patrick's Creek Maintenance Dredging - St. Mary's County, MD	N/A	\$1,000,000 to \$5,000,000	TBD	21799 - TBD	Small Business Set Aside	N/A	Standalone "C" Contract	FY25	FY25	USACE - Baltimore District	<a href="#">CIVIL-SB@usace.army.mil</a>
Rock Hill Harbor Maintenance Dredging - Kent County, MD	N/A	\$1,000,000 to \$5,000,000	TBD	21799 - TBD	Small Business Set Aside	N/A	Standalone "C" Contract	FY25	FY25	USACE - Baltimore District	<a href="#">CIVIL-SB@usace.army.mil</a>
Repair Outlet Tunnel, Gate, and Sluicing Guides at Stillwater Lake - Forest City, PA	N/A	\$1,000,000 to \$5,000,000	TBD	21799 - TBD	Small Business Set Aside	N/A	Standalone "C" Contract	FY25	FY25	USACE - Baltimore District	<a href="#">CIVIL-SB@usace.army.mil</a>

Water Treatment Plant Upgrade at Raystown Lake - Huntingdon County, PA	N/A	\$1,000,000 to \$5,000,000	365 Calendar Days	23710 / Y/DND	Small Business Set Aside	N/A	Standalone "C" Contract	FY25	FY25	USACE - Baltimore District	<a href="#">CIVAS SB (usace.army.mil)</a>
Twitch Cove and Big Thicket Jetty Rehabilitation - Somerset County, MD	N/A	\$1,000,000 to \$5,000,000	365 Calendar Days	23799 / TBD	Small Business Set Aside	N/A	Standalone "C" Contract	FY25	FY25	USACE - Baltimore District	<a href="#">CIVAS SB (usace.army.mil)</a>
James Island Ecosystem Restoration - Phase 2 - Dorchester County, MD	N/A	\$100,000,000 to \$750,000,000	TBD	23799 / TBD	Full & Open	N/A	Standalone "C" Contract	FY26	FY26	USACE - Baltimore District	<a href="#">CIVAS SB (usace.army.mil)</a>
Annesolis Watershed Restoration - Sites 5 & 15 - Prince George's County, MD	N/A	\$10,000,000 to \$25,000,000	TBD	23799 / TBD	TBD	N/A	Standalone "C" Contract	FY26	FY26	USACE - Baltimore District	<a href="#">CIVAS SB (usace.army.mil)</a>
Contract Administration and Maintenance/ Hauling at Jennings Randolph Lake - Mineral County, WV	N/A	\$5,000,000 to \$10,000,000	TBD	26220 / TBD	TBD	N/A	Standalone "C" Contract	FY26	FY26	USACE - Baltimore District	<a href="#">CIVAS SB (usace.army.mil)</a>
Sitework at Potomac Park - Washington, DC	N/A	\$5,000,000 to \$10,000,000	TBD	23810 / TBD	Small Business Set Aside	N/A	Standalone "C" Contract	FY26	FY26	USACE - Baltimore District	<a href="#">CIVAS SB (usace.army.mil)</a>
Modify West Scepter Loop for Baltimore Harbor Anchorage and Channel - Baltimore, MD	N/A	\$1,000,000 to \$5,000,000	TBD	23799 / TBD	Small Business Set Aside	N/A	Standalone "C" Contract	FY26	FY26	USACE - Baltimore District	<a href="#">CIVAS SB (usace.army.mil)</a>
Cell SCD Planting at Poplar Island - Talbot County, MD	N/A	\$1,000,000 to \$5,000,000	TBD	23799 / TBD	Small Business Set Aside	N/A	Standalone "C" Contract	FY26	FY26	USACE - Baltimore District	<a href="#">CIVAS SB (usace.army.mil)</a>
Cell SCD Idet at Poplar Island - Talbot County, MD	N/A	\$1,000,000 to \$5,000,000	TBD	23799 / TBD	Small Business Set Aside	N/A	Standalone "C" Contract	FY26	FY26	USACE - Baltimore District	<a href="#">CIVAS SB (usace.army.mil)</a>
Cell 2AX Test Planting at Poplar Island - Talbot County, MD	N/A	\$1,000,000 to \$5,000,000	TBD	23799 / TBD	Small Business Set Aside	N/A	Standalone "C" Contract	FY26	FY26	USACE - Baltimore District	<a href="#">CIVAS SB (usace.army.mil)</a>
Residual Hauling and Disposal for Washington Annesolis - Washington DC	8912DR196001	\$18,500,000 Maximum Ceiling	One-Year Base with Four One-Year Optional Periods	66211 / 3112	Full Set Aside	N/A	SLTDC	FY24_Q2	FY24_Q3	USACE - Baltimore District	<a href="#">CIVAS SB (usace.army.mil)</a>
Mowing and Trimming Services for Southern New York LEPP - NY	8912DR210029	\$750,000 to \$500,000	One-Year Base with Four One-Year Optional Periods	66170 / 8206	Small Business Set Aside	N/A	Purchase Order	FY24_Q3	FY24_Q3	USACE - Baltimore District	<a href="#">CIVAS SB (usace.army.mil)</a>
Wildlife Enhancement Services at Raystown Lake - Huntingdon County, PA	N/A	\$100,000 to \$250,000	Award to 05-022024	81312 / F010	Small Business Set Aside	N/A	Purchase Order	FY24_Q3	FY24_Q3	USACE - Baltimore District	<a href="#">CIVAS SB (usace.army.mil)</a>
Park Attendant Services at Jennings Randolph Lake - Mineral County, WV	8912DR190041	\$75,000 to \$100,000	One-Year Base with Two One-Year Optional Periods	72121 / MIFA	Small Business Set Aside	N/A	Purchase Order	FY24_Q2	FY24_Q3	USACE - Baltimore District	<a href="#">CIVAS SB (usace.army.mil)</a>
Drain / Abatement Clearing and Video Inspection at Fawn Dam and Mansfield Levee - Mansfield, PA	N/A	\$500,000 to \$1,000,000	365 Calendar Days	TBD	Small Business Set Aside	N/A	Purchase Order	FY24_Q3	FY24_Q3	USACE - Baltimore District	<a href="#">CIVAS SB (usace.army.mil)</a>
Cable Inspection and Lubrication at Washington Annesolis - Washington, DC	8912DR199004	\$500,000 to \$1,000,000	One-Year Base with Four One-Year Optional Periods	81130 / J039	Small Business Set Aside	N/A	Purchase Order	FY24_Q3	FY24_Q3	USACE - Baltimore District	<a href="#">CIVAS SB (usace.army.mil)</a>
Repair Three Debris Barges for Survey / Debris Removal Section - Chesapeake Bay and its Tributaries	N/A	\$750,000 to \$500,000	60 Calendar Days	33661 / TBD	Small Business Set Aside	N/A	Purchase Order	FY24_Q3	FY24_Q4	USACE - Baltimore District	<a href="#">CIVAS SB (usace.army.mil)</a>
Refuge Services at Raystown Lake - Huntingdon County, PA	8912DR199002	\$250,000 to \$500,000	Award to 12/31/2024 with Four One-Year Optional Periods	66211 / S205	Small Business Set Aside	N/A	Purchase Order	FY24_Q3	FY24_Q3	USACE - Baltimore District	<a href="#">CIVAS SB (usace.army.mil)</a>
Aquatic Plant Control at Raystown Lake - Huntingdon County, PA	8912DR230017	\$100,000 to \$250,000	Award to 09/30/2024	66170 / 8206	Small Business Set Aside	N/A	Purchase Order	FY24_Q3	FY24_Q3	USACE - Baltimore District	<a href="#">CIVAS SB (usace.army.mil)</a>



IBS Construction - Jersey City, NJ - Liberty State Park	NA	110 - \$20M	THD	2/6/2020	Z/A	THD	NA	NA	BB	01/17/25	01/17/25	USACE - New York District	0171.790-0063
Civil Construction - Brookly/Queens, NY - Spring Creek North Restoration	NA	110 - \$20M	THD	2/6/2020	Z/A	THD	NA	NA	BB	04/17/24	04/17/24	USACE - New York District	0171.790-0063
Civil Construction - Jamaica Bay, NY - HBE - Swan Creek Marsh Island Restoration	NA	110 - \$20M	THD	2/6/2020	Z/A	THD	NA	NA	BB	01/17/26	01/17/26	USACE - New York District	0171.790-0063
Civil Construction - Naval Weapons Station Earle, Hightower Restoration - NYSE	NA	55 - \$10M	THD	2/6/2020	Z/A	THD	NA	NA	BB	01/17/26	01/17/26	USACE - New York District	0171.790-0063
Civil Construction - Staten Island, NY - Staten Island 19 Walk to Midland, Area D	NA	\$20 - \$50M	THD	2/6/2020	Z/A	THD	NA	NA	BB	04/17/26	04/17/26	USACE - New York District	0171.790-0063
Civil Construction - Staten Island, NY - Staten Island, Midway Area C	THD	\$20 - \$50M	THD	2/6/2020	Z/A	THD	NA	NA	BB	04/17/26	04/17/26	USACE - New York District	0171.790-0063
Civil Construction - Staten Island, NY - Staten Island, Midway Field Office	NA	\$20 - \$50M	THD	2/6/2020	Z/A	THD	NA	NA	BB	01/17/26	01/17/26	USACE - New York District	0171.790-0063
Civil Construction - Port Monmouth, NJ - Port Monmouth, Migration Contract 1	NA	\$150M+	THD	2/6/2020	Z/A	THD	NA	NA	BB	01/17/26	01/17/26	USACE - New York District	0171.790-0063
Civil Construction - Port Monmouth, NJ - Fort Monmouth Contract 1b	NA	\$150M+	THD	41/1800/C/2/24		THD	NA	NA	BB	01/17/25	01/17/25	USACE - New York District	0171.790-0063
Civil Construction - Newark, NJ - Minck Park Contract 1B	NA	110 - \$20M	THD	2/6/2020	Z/A	THD	NA	NA	BB	04/17/24	04/17/24	USACE - New York District	0171.790-0063
Civil Construction - Monmouth Co., NJ - Sea Bright to Manasquan Rejuvenation	NA	\$5 - \$10M	THD	2/6/2020	Z/A	THD	NA	NA	BB	01/17/26	01/17/26	USACE - New York District	0171.790-0063
Civil Construction - Newark, NJ - Phoenix Field Protection Area	NA	\$1 - \$5M	THD	2/6/2020	Z/A	THD	NA	NA	BB	01/17/25	01/17/25	USACE - New York District	0171.790-0063
Military Construction - Fort Drum, NY - Water Well P&S Treatment	NA	\$50M+	THD	2/6/2020	Z/A	THD	NA	NA	BB	01/17/26	01/17/26	USACE - New York District	0171.790-0063
Military Construction - Fort Drum, NY - ABEF Range	NA	\$10 - \$20M	THD	2/6/2020	Z/A	THD	NA	NA	BB	01/17/30	01/17/30	USACE - New York District	0171.790-0063
Military Construction - Fort Drum, NY - EBCP Range Wild Field Restoration	NA	140 - \$20M	THD	2/6/2020	Z/A	THD	NA	NA	BB	01/17/25	01/17/25	USACE - New York District	0171.790-0063
Military Construction - Fort Drum, NY - ACFT Field House	NA	\$10 - \$20M	THD	2/6/2020	Z/A	THD	NA	NA	BB	01/17/26	01/17/26	USACE - New York District	0171.790-0063
Military Construction - Fort Drum, NY - WS&A Lighting Upgrade	NA	\$20 - \$30M	THD	2/6/2020	Z/A	THD	NA	NA	BB	04/17/25	04/17/25	USACE - New York District	0171.790-0063
Military Construction - Fort Drum, NY - Gas Allev. ACFT	THD	\$10 - \$20M	THD	2/6/2020	Z/A	THD	NA	NA	BB	01/17/25	01/17/25	USACE - New York District	0171.790-0063
Military Construction - Galesburg, NY - ANG Coastal Reserve Helicopter	NA	\$100M+	THD	2/6/2020	Z/A	THD	NA	NA	BB	01/17/25	01/17/25	USACE - New York District	0171.790-0063
Military Construction - JHMDC, NJ - Repair Airfield Runway, Curbs, Landscaping	NA	160M+	THD	2/6/2020	Z/A	THD	NA	NA	BB	01/17/25	01/17/25	USACE - New York District	0171.790-0063
Military Construction - JHMDC, NJ - Canal Tower	THD	140 - \$50M	THD	2/6/2020	Z/A	THD	NA	NA	BB	01/17/25	01/17/25	USACE - New York District	0171.790-0063
Military Construction - JHMDC, NJ - ADAL Warehouse, B181A	NA	\$250M+	THD	2/6/2020	Z/A	THD	NA	NA	BB	01/17/27	01/17/27	USACE - New York District	0171.790-0063
Military Construction - JHMDC, NJ - Repair Face Suspension, B1817	NA	\$20 - \$30M	THD	2/6/2020	Z/A	THD	Small Business Set Aside	NA	BB	04/17/24	04/17/24	USACE - New York District	0171.790-0063
Military Construction - JHMDC, NJ - Repair Face Suspension, B1820	NA	\$40 - \$50M	THD	2/6/2020	Z/A	THD	NA	NA	BB	04/17/24	04/17/24	USACE - New York District	0171.790-0063
Military Construction - JHMDC, NJ - Construct 12.5 Charitable Station	NA	110 - \$20M	THD	2/6/2020	Z/A	THD	NA	NA	BB	04/17/25	04/17/25	USACE - New York District	0171.790-0063
Military Construction - JHMDC, NJ - Water Wells Land & Fast Dis.	THD	\$20 - \$30M	THD	2/6/2020	Z/A	THD	NA	NA	BB	01/17/26	01/17/26	USACE - New York District	0171.790-0063
Military Construction - JHMDC, NJ - Repair Damages, B1919	NA	\$20 - \$30M	THD	2/6/2020	Z/A	THD	Small Business Set Aside	NA	BB	01/17/26	01/17/26	USACE - New York District	0171.790-0063
Military Construction - JHMDC, NJ - Repair Damages, B1920	NA	\$20 - \$30M	THD	2/6/2020	Z/A	THD	Small Business Set Aside	NA	BB	01/17/27	01/17/27	USACE - New York District	0171.790-0063
Military Construction - JHMDC, NJ - Warehouse Face CSDB Field Activities	NA	\$20 - \$30M	THD	2/6/2020	Z/A	THD	Small Business Set Aside	NA	BB	01/17/26	01/17/26	USACE - New York District	0171.790-0063
Military Construction - Fort Hamilton, NY - CTR	NA	\$50M+	THD	2/6/2020	Z/A	THD	Small Business Set Aside	NA	BB	01/17/27	01/17/27	USACE - New York District	0171.790-0063
Military Construction - Pinella, Greenland - Remedy Building 09	THD	110 - \$20M	THD	2/6/2020	Z/A	THD	NA	NA	BB	01/17/26	01/17/26	USACE - New York District	0171.790-0063
Military Construction - Pinella, Greenland - FY26 Runway Approach Lighting	NA	\$20 - \$30M	THD	2/6/2020	Z/A	THD	NA	NA	BB	01/17/26	01/17/26	USACE - New York District	0171.790-0063
Military Construction - Pinella, Greenland - Runway	NA	\$75 - \$100M+	THD	2/6/2020	Z/A	THD	NA	NA	BB	01/17/24	01/17/24	USACE - New York District	0171.790-0063
Military Construction - Pinella, Greenland - Landfill Closure/Recovery Stabilization	NA	140M+	THD	2/6/2020	Z/A	THD	NA	NA	BB	04/17/24	04/17/24	USACE - New York District	0171.790-0063
Military Construction - Pinella, Greenland - FY27 Helicon Facility	NA	\$10 - \$20M	THD	2/6/2020	Z/A	THD	NA	NA	BB	01/17/27	01/17/27	USACE - New York District	0171.790-0063
Military Construction - Picatinny Arsenal, NJ - Building 17 Addition - 2nd ASB Phase 2	NA	110 - \$20M	THD	2/6/2020	Z/A	THD	Small Business Set Aside	NA	BB	04/17/24	04/17/24	USACE - New York District	0171.790-0063
Military Construction - Picatinny Arsenal, NJ - 2 UGAs	NA	\$20 - \$30M	THD	2/6/2020	Z/A	THD	Small Business Set Aside	NA	BB	01/17/25	01/17/25	USACE - New York District	0171.790-0063
Military Construction - Picatinny Arsenal, NJ - Building 3020 Electrical Upgrades	NA	\$5 - \$10M	THD	2/6/2020	Z/A	THD	NA	NA	BB	01/17/25	01/17/25	USACE - New York District	0171.790-0063
Military Construction - Picatinny Arsenal, NJ - Addition of Escalator, Corridor (ASB)	THD	110 - \$20M	THD	2/6/2020	Z/A	THD	NA	NA	BB	01/17/27	01/17/27	USACE - New York District	0171.790-0063
Military Construction - Picatinny Arsenal, NJ - Ammunition Supply Point	NA	\$250K - \$1M	THD	2/6/2020	Z/A	THD	Small Business Set Aside	NA	BB	01/17/26	01/17/26	USACE - New York District	0171.790-0063
Military Construction - Watervliet Arsenal, NY - Building 20	NA	\$250K - \$1M	THD	2/6/2020	Z/A	THD	NA	NA	BB	04/17/24	04/17/24	USACE - New York District	0171.790-0063
Military Construction - Watervliet Arsenal, NY - Sanitary Sewer	NA	\$5 - \$10M	THD	2/6/2020	Z/A	THD	NA	NA	BB	04/17/24	04/17/24	USACE - New York District	0171.790-0063
Military Construction - West Point, NY - Camp Backus Phase 3	NA	\$1 - \$5M	THD	2/6/2020	Z/A	THD	NA	NA	BB	01/17/24	01/17/24	USACE - New York District	0171.790-0063
Military Construction - West Point, NY - Camp Backus Phase 4	THD	\$5 - \$10M	THD	2/6/2020	Z/A	THD	NA	NA	BB	01/17/25	01/17/25	USACE - New York District	0171.790-0063
Military Construction - West Point, NY - Building 606 Restoration (DBSC)	NA	\$5 - \$10M	THD	2/6/2020	Z/A	THD	NA	NA	BB	01/17/25	01/17/25	USACE - New York District	0171.790-0063
Military Construction - Watervliet Arsenal, NY - Cannon Ball Storage	NA	\$5 - \$10M	THD	2/6/2020	Z/A	THD	NA	NA	BB	01/17/25	01/17/25	USACE - New York District	0171.790-0063
Military Construction - Watervliet Arsenal, NY - Electrical Substation	THD	\$1 - \$5M	THD	2/6/2020	Z/A	THD	NA	NA	BB	1/25	1/25	USACE - New York District	0171.790-0063
Military Construction - Watervliet Arsenal, NY - Lane Range Precision Firing M/A	NA	\$5 - \$10M	THD	2/6/2020	Z/A	THD	NA	NA	BB	1/26	1/26	USACE - New York District	0171.790-0063
Military Construction - West Point, NY - Milan Hill Hill M/A	THD	110 - \$20M	THD	2/6/2020	Z/A	THD	NA	NA	BB	1/28	1/28	USACE - New York District	0171.790-0063
Military Construction - Watervliet Arsenal, NY - Building 119 Repair	NA	\$10 - \$20M	THD	2/6/2020	Z/A	THD	NA	NA	BB	1/26	1/26	USACE - New York District	0171.790-0063
Military Construction - Watervliet Arsenal, NY - 1017P	NA	\$1 - \$5M	THD	2/6/2020	Z/A	THD	NA	NA	BB	1/25	1/25	USACE - New York District	0171.790-0063
Military Construction - West Point, NY - Barfield 4th Floor Repair	THD	\$AT	THD	2/6/2020	Z/A	THD	NA	NA	BB	1/25	1/25	USACE - New York District	0171.790-0063
Military Construction - Watervliet Arsenal, NY - Repair Bldg 24	NA	\$5 - \$10M	THD	2/6/2020	Z/A	THD	NA	NA	BB	1/26	1/26	USACE - New York District	0171.790-0063
Military Construction - Watervliet Arsenal, NY - Repair Bldg 10	THD	\$5 - \$10M	THD	2/6/2020	Z/A	THD	NA	NA	BB	1/26	1/26	USACE - New York District	0171.790-0063
Military Construction - Watervliet Arsenal, NY - Repair Bldg 115	NA	\$1 - \$5M	THD	2/6/2020	Z/A	THD	NA	NA	BB	1/26	1/26	USACE - New York District	0171.790-0063
Military Construction - Watervliet Arsenal, NY - Repair Bldg 155	NA	\$1 - \$5M	THD	2/6/2020	Z/A	THD	NA	NA	BB	1/26	1/26	USACE - New York District	0171.790-0063
Military Construction - West Point, NY - LBC Warehouse USMMA	THD	110 - \$20M	THD	2/6/2020	Z/A	THD	THD	THD	BB	1/27	1/27	USACE - New York District	0171.790-0063
Military Construction - Watervliet Arsenal, NY - Repair Old Main Gate and Security Perimeter	NA	\$5 - \$10M	THD	2/6/2020	Z/A	THD	NA	NA	BB	1/26	1/26	USACE - New York District	0171.790-0063
Military Construction - Watervliet Arsenal, NY - Construct H2 Elements - Bldg 30	NA	\$5 - \$10M	THD	2/6/2020	Z/A	THD	NA	NA	BB	1/27	1/27	USACE - New York District	0171.790-0063
Military Construction - West Point, NY - Dayset Hill Restoration/Addition	NA	\$10 - \$20M	THD	2/6/2020	Z/A	THD	NA	NA	BB	1/28	1/28	USACE - New York District	0171.790-0063
Military Construction - West Point, NY - Camp Backus Multi-Program Facility	NA	110 - \$20M	THD	2/6/2020	Z/A	THD	NA	NA	BB	1/28	1/28	USACE - New York District	0171.790-0063
Military Construction - West Point, NY - Be Field Phase D	THD	\$1 - \$5M	THD	2/6/2020	Z/A	THD	NA	NA	BB	1/28	1/28	USACE - New York District	0171.790-0063
Military Construction - West Point, NY - Repair Hayes Dam	NA	\$5 - \$10M	THD	2/6/2020	Z/A	THD	NA	NA	BB	1/28	1/28	USACE - New York District	0171.790-0063
Civil Services - Troy, NY - ASD Building Services	NA	110 - \$20M	THD	2/6/2020	Z/A	THD	NA	NA	BB	1/24 Award	1/24 Award	USACE - New York District	0171.790-0063
Civil Supply - Jersey City, NJ - Batted Water for Flume Plant	NA	110 - \$20M	THD	1 year - 01 DEC 2024 - 30 NOV 2025		THD	NA	NA	BB	1/24 Award	1/24 Award	USACE - New York District	0171.790-0063
Civil Services - Troy, NY - AFD Range Sandblasting	NA	110 - \$20M	THD	06 days - 01 JUNE 2024 - 31 JULY 2024		THD	NA	NA	BB	1/24 Award	1/24 Award	USACE - New York District	0171.790-0063
Civil Services - Troy, NY - AFD Automatic Traffic Signal Replacement	NA	110 - \$20M	THD	06 days - 01 JULY 2024 - 31 AUG 2024		THD	NA	NA	BB	1/24 Award	1/24 Award	USACE - New York District	0171.790-0063
Civil Construction - Troy, NY - AFD Staging Don Boxes Repair and Truck Back Drive Replacement	NA	110 - \$20M	THD	5 Years		THD	NA	NA	BB	1/24 Award	1/24 Award	USACE - New York District	0171.790-0063
Utilities	NA	\$5 - \$10M	THD			THD	NA	NA	BB	1/24 Award	1/24 Award	USACE - New York District	0171.790-0063
Civil Services - Jersey City, NJ - HVAC Maintenance	NA	110 - \$20M	THD	29 SEPT 2024 - 30 SEPT 2025		THD	NA	NA	BB	1/24 Award	1/24 Award	USACE - New York District	0171.790-0063

Civil Construction - Suffolk County, NY - Fire Island Light Channel O&M Dredging	NA	61 - 65M	3 Years/2024-2029	237000/TBD	TBD	NA	RF					USACE - New York District	0171.790-8063
Civil Construction - Suffolk County, NY - Long Island Bore Canal O&M Dredging	NA				TBD	NA	RF					USACE - New York District	0171.790-8063
Civil Services - Jersey City, NJ - Wading and Minor Repair	NA	15 - 100M			TBD	NA	RF					USACE - New York District	0171.790-8063
Civil Services - Jersey City, NJ - Elevator Maintenance	NA	15 - 100M			TBD	NA	RF					USACE - New York District	0171.790-8063
Civil Construction - Bronx County, NY - Bronx River, NY O&M Dredging	NA				TBD	NA	RF					USACE - New York District	0171.790-8063
Civil Construction - Rockland County, NY - Grand Gully, Dutchess, NY O&M Dredging	NA				TBD	NA	RF					USACE - New York District	0171.790-8063
Civil Construction Lower Bay, NY 94 - NY & NJ Channel, Raritan Bay O&M Dredging	NA		1 year - 01 OCT 2024 - 30 SEPT 2025	64170/TBD	TBD	NA	RF					USACE - New York District	0171.790-8063
Civil Supply - Jersey City, NJ - Pump Upgrade	NA			217000/TBD	TBD	NA	RF					USACE - New York District	0171.790-8063
Civil Supply - Jersey City, NJ - Industrial Gas Sluiceway	NA			217000/TBD	TBD	NA	RF					USACE - New York District	0171.790-8063
Civil Services - Jersey City, NJ - UPS Maintenance	NA				TBD	NA	RF					USACE - New York District	0171.790-8063
Civil Services - Jersey City, NJ - Diesel Engine Maintenance	NA		1 year - 01 DEC 2024 - 30 NOV 2025		TBD	NA	RF					USACE - New York District	0171.790-8063
Civil A&E - Jersey City, NJ - Middlebrook 80% and Tapo/Caldwell/General Services Services	NA		3 Years	44130/30191020 ZIA&Z I&B ZIF&Z	TBD	Small Business Set Aside	RF					USACE - New York District	0171.790-8063
Civil A&E - Jersey City, NJ - LDM&Road Photography 80% and Tapo/Caldwell/General Services Services	NA		3 Years/2025-2028	44130/TBD	TBD	NA	A&E - Brooks Act					USACE - New York District	0171.790-8063
Civil Construction - Troy, NY - AFD Meeting Room Repair	NA			237000/TBD	TBD	NA	RF					USACE - New York District	0171.790-8063
Civil Construction - Jersey City, NJ - Shopper's Building for Dredging II	NA			237000/TBD	TBD	NA	RF					USACE - New York District	0171.790-8063
Civil A&E - New York Harbor - BARRS Monitoring A&E - J&B Services	NA			44130/TBD	TBD	NA	RF					USACE - New York District	0171.790-8063
Civil Construction - Otsego County, NY - East Backwater Intake NY O&M Dredging	NA			237000/TBD	TBD	NA	RF					USACE - New York District	0171.790-8063
Civil Construction - Northern, NJ - States Island, NY, NY & NJ Harbor (Arthur Kill) O&M Dredging	NA			237000/TBD	TBD	NA	RF					USACE - New York District	0171.790-8063
Civil Services - Jersey City, NJ - Marine Electronics Services	NA		4 Months - 01 AUG 2024 - 30 NOV 2024	237960/21K7	TBD	NA	RF					USACE - New York District	0171.790-8063
Civil Construction - Lower Bay, NY NJ - Raritan Basin, NY O&M Dredging	NA			237960/TBD	TBD	NA	RF					USACE - New York District	0171.790-8063
Civil Construction - Hudson River, Albany, NY - Hudson River, NY O&M Dredging Harborside Bay	NA		3 years/2026-2031	237960/TBD	TBD	NA	RF					USACE - New York District	0171.790-8063
Civil Services - Jersey City, NJ - Facility Security	NA				TBD	NA	RF					USACE - New York District	0171.790-8063
Civil Services - Jersey City, NJ - General Electrical Services	NA				TBD	NA	RF					USACE - New York District	0171.790-8063
Civil Services - Jersey City, NJ - Facility Fire Suppression System Services	NA				TBD	NA	RF					USACE - New York District	0171.790-8063
Civil Construction - Suffolk County, NY - Fire Island Light Channel O&M Dredging	NA			237960/TBD	TBD	NA	RF					USACE - New York District	0171.790-8063
Civil Construction - Hudson River, Troy, NY - Sargeant's Harbor, Troy, NY O&M Dredging	NA			237960/TBD	TBD	NA	RF					USACE - New York District	0171.790-8063
Civil Construction - Rensselaer County, NY - Red Bank & Red Hook Channels, NY O&M Dredging	NA		1 year - dates TBD	237960/TBD	TBD	NA	RF					USACE - New York District	0171.790-8063
Civil Construction - Seneca County, NY - Jones Lake, NY O&M Dredging	NA			237960/TBD	TBD	NA	RF					USACE - New York District	0171.790-8063
Civil Construction - Troy, NY - AFD Site Rehabilitation	NA		3 years/2026-2031	237960/TBD	TBD	NA	RF					USACE - New York District	0171.790-8063
Contract Admin/Leasehold EPCO EPCO	NA	More than \$10M	3 years	237960	Small Business Set Aside	NA	RF	469724	469724	469724	469724	USACE - Norfolk District	469724
Contract Admin/Leasehold EPCO EPCO	NA	More than \$10M	4 years	238100	Full & Open	NA	RF	469724	469724	469724	469724	USACE - Norfolk District	469724
AWW Facilities Service Contract	NA	400,000	5 years	400,000	Full & Open	NA	RF	469724	469724	469724	469724	USACE - Norfolk District	469724
CBE - Dry Docking Phase 1C	NA	700 days	237960/13K2	237960/13K2	Small Business Set Aside	NA	RF	469724	469724	469724	469724	USACE - Norfolk District	469724
Contract Admin/Leasehold EPCO EPCO	NA	13M-15M	3 year	238200	Small Business Set Aside	NA	RF	469724	469724	469724	469724	USACE - Norfolk District	469724
Hudson River Maintenance Dredging Contract	NA	300 days	237960/13K2	237960/13K2	Small Business Set Aside	NA	RF	469724	469724	469724	469724	USACE - Norfolk District	469724
Contract Admin/Leasehold EPCO EPCO	NA	13M-15M	3 year	238200	Small Business Set Aside	NA	RF	469724	469724	469724	469724	USACE - Norfolk District	469724
AWW A/E	NA	More than \$10M	6 months	54130	Full & Open	NA	RF	469724	469724	469724	469724	USACE - Norfolk District	469724
DOHA P&M P&M (by FT Campbell SCV)	NA	More than \$10M	3 years	238200/041	Small Business Set Aside	NA	RF	469724	469724	469724	469724	USACE - Norfolk District	469724
DOHA - A/E - FT Campbell SCV	NA	480 days	238200	238200/11A	Small Business Set Aside	NA	RF	469724	469724	469724	469724	USACE - Norfolk District	469724
NOVA SATOP FY22	NA	3M-5M	5 years	238200/11A	Full & Open	NA	RF	469724	469724	469724	469724	USACE - Norfolk District	469724
DOHA - SCV A/E - P&M	NA	3M-5M	5 years	238200/041	Small Business Set Aside	NA	RF	469724	469724	469724	469724	USACE - Norfolk District	469724
Contract Admin/Leasehold EPCO EPCO	NA	More than \$10M	3 years	237960/13K2	Small Business Set Aside	NA	RF	469724	469724	469724	469724	USACE - Norfolk District	469724
General Bridge Field Office Construction	NA	180 calendar days	238200/11A	238200/11A	Small Business Set Aside	NA	RF	469724	469724	469724	469724	USACE - Norfolk District	469724
DOHA NY GC DRD	NA	15 years	238200	238200	Full & Open	NA	RF	469724	469724	469724	469724	USACE - Norfolk District	469724
AWW - A/E and O&M Infrastructure Upgrade	NA	180 days	237960/13K2	237960/13K2	Small Business Set Aside	NA	RF	469724	469724	469724	469724	USACE - Norfolk District	469724
DOHA NY GC DRD	NA	15 years	238200	238200	Full & Open	NA	RF	469724	469724	469724	469724	USACE - Norfolk District	469724
NAOP P&M Execution	NA	150 days	237960/13K2	237960/13K2	Small Business Set Aside	NA	RF	469724	469724	469724	469724	USACE - Norfolk District	469724
DOHA	NA	More than \$10M	180 days	238200	Small Business Set Aside	NA	RF	469724	469724	469724	469724	USACE - Norfolk District	469724
DOHA A/E MATOC	NA	More than \$10M	4 years	44130	Small Business Set Aside	NA	RF	469724	469724	469724	469724	USACE - Norfolk District	469724
AWW - A/E MATOC	NA	More than \$10M	4 years	44130	Small Business Set Aside	NA	RF	469724	469724	469724	469724	USACE - Norfolk District	469724
AWW - A/E MATOC	NA	More than \$10M	4 years	44130	Small Business Set Aside	NA	RF	469724	469724	469724	469724	USACE - Norfolk District	469724
Contract Admin/Leasehold EPCO EPCO	NA	More than \$10M	3 years	237960/13K2	Small Business Set Aside	NA	RF	469724	469724	469724	469724	USACE - Norfolk District	469724
Contract Admin/Leasehold EPCO EPCO	NA	More than \$10M	3 years	237960/13K2	Small Business Set Aside	NA	RF	469724	469724	469724	469724	USACE - Norfolk District	469724
Contract Admin/Leasehold EPCO EPCO	NA	More than \$10M	3 years	237960/13K2	Small Business Set Aside	NA	RF	469724	469724	469724	469724	USACE - Norfolk District	469724
Contract Admin/Leasehold EPCO EPCO	NA	More than \$10M	3 years	237960/13K2	Small Business Set Aside	NA	RF	469724	469724	469724	469724	USACE - Norfolk District	469724
Contract Admin/Leasehold EPCO EPCO	NA	More than \$10M	3 years	237960/13K2	Small Business Set Aside	NA	RF	469724	469724	469724	469724	USACE - Norfolk District	469724
Contract Admin/Leasehold EPCO EPCO	NA	More than \$10M	3 years	237960/13K2	Small Business Set Aside	NA	RF	469724	469724	469724	469724	USACE - Norfolk District	469724
Contract Admin/Leasehold EPCO EPCO	NA	More than \$10M	3 years	237960/13K2	Small Business Set Aside	NA	RF	469724	469724	469724	469724	USACE - Norfolk District	469724
Contract Admin/Leasehold EPCO EPCO	NA	More than \$10M	3 years	237960/13K2	Small Business Set Aside	NA	RF	469724	469724	469724	469724	USACE - Norfolk District	469724
Contract Admin/Leasehold EPCO EPCO	NA	More than \$10M	3 years	237960/13K2	Small Business Set Aside	NA	RF	469724	469724	469724	469724	USACE - Norfolk District	469724
Contract Admin/Leasehold EPCO EPCO	NA	More than \$10M	3 years	237960/13K2	Small Business Set Aside	NA	RF	469724	469724	469724	469724	USACE - Norfolk District	469724
Contract Admin/Leasehold EPCO EPCO	NA	More than \$10M	3 years	237960/13K2	Small Business Set Aside	NA	RF	469724	469724	469724	469724	USACE - Norfolk District	469724
Contract Admin/Leasehold EPCO EPCO	NA	More than \$10M	3 years	237960/13K2	Small Business Set Aside	NA	RF	469724	469724	469724	469724	USACE - Norfolk District	469724
Contract Admin/Leasehold EPCO EPCO	NA	More than \$10M	3 years	237960/13K2	Small Business Set Aside	NA	RF	469724	469724	469724	469724	USACE - Norfolk District	469724
Contract Admin/Leasehold EPCO EPCO	NA	More than \$10M	3 years	237960/13K2	Small Business Set Aside	NA	RF	469724	469724	469724	469724	USACE - Norfolk District	469724
Contract Admin/Leasehold EPCO EPCO	NA	More than \$10M	3 years	237960/13K2	Small Business Set Aside	NA	RF	469724	469724	469724	469724	USACE - Norfolk District	469724
Contract Admin/Leasehold EPCO EPCO	NA	More than \$10M	3 years	237960/13K2	Small Business Set Aside	NA	RF	469724	469724	469724	469724	USACE - Norfolk District	469724
Contract Admin/Leasehold EPCO EPCO	NA	More than \$10M	3 years	237960/13K2	Small Business Set Aside	NA	RF	469724	469724	469724	469724	USACE - Norfolk District	469724
Contract Admin/Leasehold EPCO EPCO	NA	More than \$10M	3 years	237960/13K2	Small Business Set Aside	NA	RF	469724	469724	469724	469724	USACE - Norfolk District	469724
Contract Admin/Leasehold EPCO EPCO	NA	More than \$10M	3 years	237960/13K2	Small Business Set Aside	NA	RF	469724	469724	469724	469724	USACE - Norfolk District	469724
Contract Admin/Leasehold EPCO EPCO	NA	More than \$10M	3 years	237960/13K2	Small Business Set Aside	NA	RF	469724	469724	469724	469724	USACE - Norfolk District	469724
Contract Admin/Leasehold EPCO EPCO	NA	More than \$10M	3 years	237960/13K2	Small Business Set Aside	NA	RF	469724	469724	469724	469724	USACE - Norfolk District	469724
Contract Admin/Leasehold EPCO EPCO	NA	More than \$10M	3 years	237960/13K2	Small Business Set Aside	NA	RF	469724	469724	469724	469724	USACE - Norfolk District	469724
Contract Admin/Leasehold EPCO EPCO	NA	More than \$10M	3 years	237960/13K2	Small Business Set Aside	NA	RF	469724	469724	469724	469724	USACE - Norfolk District	469724
Contract Admin/Leasehold EPCO EPCO	NA	More than \$10M	3 years	237960/13K2	Small Business Set Aside	NA	RF	469724	469724	469724	469724	USACE - Norfolk District	469724
Contract Admin/Leasehold EPCO EPCO	NA	More than \$10M	3 years	237960/13K2	Small Business Set Aside	NA	RF	469724	469724	469724	469724	USACE - Norfolk District	469724
Contract Admin/Leasehold EPCO EPCO	NA	More than \$10M	3 years	237960/13K2	Small Business Set Aside	NA	RF	469724	469724	469724	469724	USACE - Norfolk District	469724
Contract Admin/Leasehold EPCO EPCO	NA	More than \$10M	3 years	237960/13K2	Small Business Set Aside	NA	RF	469724	469724	469724	469724	USACE - Norfolk District	469724
Contract Admin/Leasehold EPCO EPCO	NA	More than \$10M	3 years	237960/13K2	Small Business Set Aside	NA	RF	469724	469724	469724	469724	USACE - Norfolk District	469724
Contract Admin/Leasehold EPCO EPCO	NA	More than \$10M	3 years	237960/13K2	Small Business Set Aside	NA	RF	469724	469724	469724	469724	USACE - Norfolk District	469724
Contract Admin/Leasehold EPCO EPCO	NA	More than \$10M	3 years	237960/13K2	Small Business Set Aside	NA							



Offsite AFIB CW Modeling	N/A	1500,000.00	THD	THD	Buy/Sale Source		Deliveries/Order/Task Order	1/30/2024	6/28/2024	USACE - Omaha District	<a href="#">www.dauodigitallibrary.com</a>
FD RPR FY24 Misc Tank Order-POUITS/COAB	N/A	62,500.00	THD	6/26/2024	Small Business Set Aside		Deliveries/Order/Task Order	5/20/2024	6/18/2024	USACE - Omaha District	<a href="#">www.dauodigitallibrary.com</a>
New Tank Order Using Hawaii Capacity Transfer- Hawaii Schifield Brinks Paves Re-Dispersion	N/A	12,500,000.00	THD	THD	THD	Buy/Sale Source	Deliveries/Order/Task Order	5/31/2024	7/1/2024	USACE - Omaha District	<a href="#">www.dauodigitallibrary.com</a>
SP-POL-CMP-REPAIR-FY24-TRK Tank 0201 and ID202	N/A	13,000,000.00	THD	THD	Small Business Set Aside		Deliveries/Order/Task Order	5/31/2024	8/10/2024	USACE - Omaha District	<a href="#">www.dauodigitallibrary.com</a>
SP-POL-SBMA-Driver AFIB Secondary Containment Lines	N/A	14,300,000.00	THD	THD	Buy/Sale Source		Deliveries/Order/Task Order	5/22/2024	7/16/2024	USACE - Omaha District	<a href="#">www.dauodigitallibrary.com</a>
New Asphalt Single Roof - MRPO Administration Building	N/A	550,000.00	THD	THD	THD			5/24/2024	6/30/2024	USACE - Omaha District	<a href="#">www.dauodigitallibrary.com</a>
SP-POL-SBMA-AEVSVC-Robins AFIB-POL Ops Building	N/A	440,000.00	THD	5/11/2024	Small Business Set Aside		Deliveries/Order/Task Order	5/24/2024	7/7/2024	USACE - Omaha District	<a href="#">www.dauodigitallibrary.com</a>
SP-POL-SBMA-Vandenberg AFIB - Fueling System Repair/3/2024	N/A	14,879,735.00	THD	THD	Small Business Set Aside		Deliveries/Order/Task Order	5/27/2024	8/21/2024	USACE - Omaha District	<a href="#">www.dauodigitallibrary.com</a>
SP-POL-SBMA-Columbus AFIB - Re-Fueler Pumps Grants	N/A	12,000,000.00	THD	2/11/10	Small Business Set Aside		Deliveries/Order/Task Order	5/20/2024	7/10/2024	USACE - Omaha District	<a href="#">www.dauodigitallibrary.com</a>
FD RPR AFIB - Fuel System	N/A	1,000,000.00	THD	THD	THD		Deliveries/Order/Task Order	6/1/2024	7/1/2024	USACE - Omaha District	<a href="#">www.dauodigitallibrary.com</a>
Grainery Siphon Assembly Disposal	N/A	117,500,000.00	THD	THD	THD	New Contract	Deliveries/Order/Task Order	6/16/2024	6/16/2024	USACE - Omaha District	<a href="#">www.dauodigitallibrary.com</a>
FY23-AT-Idaho AFIB Bypass Rd	N/A	12,057,454.15	THD	5/29/20	Buy/Sale Source		Deliveries/Order/Task Order	5/31/2024	6/30/2024	USACE - Omaha District	<a href="#">www.dauodigitallibrary.com</a>
Onsite Idaho Creek Bank Stabilization Major Repair	N/A	1,500,000.00	THD	THD	THD	New Contract	Deliveries/Order/Task Order	6/3/2024	7/11/2024	USACE - Omaha District	<a href="#">www.dauodigitallibrary.com</a>
Characterize Elevator 28 Rehabilitation	N/A	15,000,000.00	THD	2/24/20	Small Business Set Aside		Deliveries/Order/Task Order	6/3/2024	6/3/2024	USACE - Omaha District	<a href="#">www.dauodigitallibrary.com</a>
Alton Smith Arms Base Refill-miscellaneous	N/A	145,000.00	THD	5/29/20	Buy/Sale Source		Deliveries/Order/Task Order	6/3/2024	6/3/2024	USACE - Omaha District	<a href="#">www.dauodigitallibrary.com</a>
FLEDS FY24 Q3 (NWO) - New Tank Order for EDRS FDR (04 and 12)	N/A	11,024,093.00	THD	5/29/20	Buy/Sale Source		New Contract	6/3/2024	6/28/2024	USACE - Omaha District	<a href="#">www.dauodigitallibrary.com</a>
FR Powerhouse Elevator System Replacement	N/A	11,000,000.00	THD	2/24/20	Small Business Set Aside		New Contract	6/3/2024	6/16/2024	USACE - Omaha District	<a href="#">www.dauodigitallibrary.com</a>
FD RPR AFIB - USCEA	N/A	150,000.00	THD	THD	Buy/Sale Source		Deliveries/Order/Task Order	6/5/2024	7/12/2024	USACE - Omaha District	<a href="#">www.dauodigitallibrary.com</a>
SP-POL-CMP-REPAIR-FY24-TRK Tank 90124, 90125	N/A	15,770,872.00	THD	2/17/20	Small Business Set Aside		Deliveries/Order/Task Order	6/5/2024	8/1/2024	USACE - Omaha District	<a href="#">www.dauodigitallibrary.com</a>
FR Powerhouse Retention Rehabilitation	N/A	15,500,000.00	THD	THD	New Contract		Deliveries/Order/Task Order	6/5/2024	7/8/2024	USACE - Omaha District	<a href="#">www.dauodigitallibrary.com</a>
SP-POL-SBMA-Edwards AFIB - Bulk Feds & Liquid Bulk Dispense Point 2	N/A	15,500,000.00	THD	THD	Small Business Set Aside		Deliveries/Order/Task Order	6/5/2024	10/4/2024	USACE - Omaha District	<a href="#">www.dauodigitallibrary.com</a>
FR-Vandenberg SPOTV A&AS	N/A	10,950,000.00	THD	THD	Small Business Set Aside		Deliveries/Order/Task Order	6/7/2024	7/11/2024	USACE - Omaha District	<a href="#">www.dauodigitallibrary.com</a>
SP-POL-SBMA-Portland IAP, OR-Containment Fuelcell System Repair	N/A	12,000,000.00	THD	THD	Small Business Set Aside		Deliveries/Order/Task Order	6/7/2024	8/30/2024	USACE - Omaha District	<a href="#">www.dauodigitallibrary.com</a>
SP-POL-SBMA-DFSP Tampa Elevator Lift Repair/FR	N/A	18,400,000.00	THD	2/17/20	THD		Deliveries/Order/Task Order	6/7/2024	6/9/2024	USACE - Omaha District	<a href="#">www.dauodigitallibrary.com</a>
FR Bulkhead Floor Bank Stabilization	N/A	18,500,000.00	THD	THD	THD	New Contract	Deliveries/Order/Task Order	6/10/2024	6/30/2024	USACE - Omaha District	<a href="#">www.dauodigitallibrary.com</a>
SP-POL-SBMA-AEVSVC-Charleston-POL Ops Building	N/A	1,400,000.00	THD	5/11/20	Small Business Set Aside		Deliveries/Order/Task Order	6/10/2024	7/19/2024	USACE - Omaha District	<a href="#">www.dauodigitallibrary.com</a>
Repair 7W Chiller - Offsite AFIB	N/A	1,500,000.00	THD	THD	Buy/Sale Source		Deliveries/Order/Task Order	6/11/2024	8/30/2024	USACE - Omaha District	<a href="#">www.dauodigitallibrary.com</a>
FD RPR-SBMA-Texas AFIB, Train and Chiller	N/A	11,000,000.00	THD	THD	THD		Deliveries/Order/Task Order	6/11/2024	6/11/2024	USACE - Omaha District	<a href="#">www.dauodigitallibrary.com</a>
Williams Levee Slurry, Ball	N/A	1,100,000.00	THD	THD	Small Business Set Aside		Deliveries/Order/Task Order	6/14/2024	6/26/2024	USACE - Omaha District	<a href="#">www.dauodigitallibrary.com</a>
Charfield Clean Tank Spillway Drainage System	N/A	16,750,000.00	THD	5/19/20	Small Business Set Aside		New Contract	6/14/2024	7/10/2024	USACE - Omaha District	<a href="#">www.dauodigitallibrary.com</a>
Four Tank Spillway Bridge Post Repairs and Bracing Replacement	N/A	13,600,000.00	THD	THD	Small Business Set Aside		New Contract	6/14/2024	8/13/2024	USACE - Omaha District	<a href="#">www.dauodigitallibrary.com</a>
Hulltown AFIB-TAMM Basin Remedial Action	N/A	16,200,000.00	THD	THD	Small Business Set Aside		New Contract	6/14/2024	7/12/2024	USACE - Omaha District	<a href="#">www.dauodigitallibrary.com</a>
New Below SAT AE Punched Outlets - Redstone Arsenal, AL	N/A	12,500,000.00	THD	THD	THD		Deliveries/Order/Task Order	6/15/2024	7/1/2024	USACE - Omaha District	<a href="#">www.dauodigitallibrary.com</a>
AD ASAS2024 Air Base (ASAS-B) - District Plan	N/A	14,900,000.00	THD	THD	THD	Buy/Sale Source	Deliveries/Order/Task Order	6/15/2024	6/15/2024	USACE - Omaha District	<a href="#">www.dauodigitallibrary.com</a>
DuPont ANG Sheet Repair/Rebuild Action	N/A	14,900,000.00	THD	5/29/10	Small Business Set Aside		Deliveries/Order/Task Order	6/15/2024	8/19/2024	USACE - Omaha District	<a href="#">www.dauodigitallibrary.com</a>
LANI MGA Repairs	N/A	12,000,000.00	THD	THD	THD	New Contract	Deliveries/Order/Task Order	6/15/2024	6/15/2024	USACE - Omaha District	<a href="#">www.dauodigitallibrary.com</a>
MGP Property of various Idles	N/A	13,100,011.00	THD	THD	Buy/Sale Source		New Contract	6/15/2024	6/15/2024	USACE - Omaha District	<a href="#">www.dauodigitallibrary.com</a>
SP-POL-SBMA-AEVSVC-DFSP Charleston - AST Containment	N/A	15,000,000.00	THD	5/11/20	Small Business Set Aside		Deliveries/Order/Task Order	6/17/2024	8/7/2024	USACE - Omaha District	<a href="#">www.dauodigitallibrary.com</a>
FR-Elevated Bridge 50 - Offsite AFIB	N/A	16,000,000.00	THD	THD	THD		Deliveries/Order/Task Order	6/20/2024	6/20/2024	USACE - Omaha District	<a href="#">www.dauodigitallibrary.com</a>
FR-ORC - Dismantling of soil and removal from BRIDGE 4, Midstream AFIB	N/A	15,558,993.00	THD	THD	Small Business Set Aside		Deliveries/Order/Task Order	6/21/2024	6/11/2024	USACE - Omaha District	<a href="#">www.dauodigitallibrary.com</a>
FY24 - F3) RPR, East Ravine Stormwater Treatment	N/A	11,600,000.00	THD	THD	Service Disabled Veterans Owned Small Business (SDVOSB) Set Aside		Deliveries/Order/Task Order	6/24/2024	6/16/2024	USACE - Omaha District	<a href="#">www.dauodigitallibrary.com</a>
East Ramp & Pump House, Westover ARB comp facility MGA, Redstone	N/A	15,666,565.30	THD	THD	Buy/Sale Source		Deliveries/Order/Task Order	6/24/2024	7/10/2024	USACE - Omaha District	<a href="#">www.dauodigitallibrary.com</a>
Grainery Quar Trucked/Zero-Turn Motor overhaul	N/A	124,800.00	THD	THD	THD		Deliveries/Order/Task Order	6/25/2024	7/25/2024	USACE - Omaha District	<a href="#">www.dauodigitallibrary.com</a>
FY24 ANG EA at Fort Smith/Idaho ANG/IB	N/A	13,500,000.00	THD	THD	Buy/Sale Source		Deliveries/Order/Task Order	6/25/2024	8/29/2024	USACE - Omaha District	<a href="#">www.dauodigitallibrary.com</a>
SP-POL-CMP-REPAIR-FY24-TRK Tank 061	N/A	11,200,000.00	THD	THD	Small Business Set Aside		Deliveries/Order/Task Order	6/27/2024	8/20/2024	USACE - Omaha District	<a href="#">www.dauodigitallibrary.com</a>
FY24 East Cannon EB Repair	N/A	12,000,000.00	THD	THD	Buy/Sale Source		Deliveries/Order/Task Order	6/28/2024	8/16/2024	USACE - Omaha District	<a href="#">www.dauodigitallibrary.com</a>
SP-POL-SBMA-Fort Belknap-Fueling Facility Repair	N/A	16,113,501.00	THD	2/17/20	Buy/Sale Source		Deliveries/Order/Task Order	6/28/2024	8/8/2024	USACE - Omaha District	<a href="#">www.dauodigitallibrary.com</a>
SP-POL-SBMA-MC AS Mirana CA-Fuels system repair	N/A	13,967,141.00	THD	2/17/20	Small Business Set Aside		Deliveries/Order/Task Order	6/29/2024	10/15/2024	USACE - Omaha District	<a href="#">www.dauodigitallibrary.com</a>
SP-POL-SBMA-Vandenberg Tank 1701 Re-Alignment	N/A	14,671,475.00	THD	THD	Small Business Set Aside		Deliveries/Order/Task Order	6/29/2024	9/26/2024	USACE - Omaha District	<a href="#">www.dauodigitallibrary.com</a>
SP-POL-SBMA-DISC Columbia, OH-AST AST replacement	N/A	17,710,000.00	THD	THD	Small Business Set Aside		Deliveries/Order/Task Order	6/29/2024	10/11/2024	USACE - Omaha District	<a href="#">www.dauodigitallibrary.com</a>
New Tank Order Using Hawaii Capacity Transfer for PCASE Maintenance and Upkeep	N/A	13,500,000.00	THD	THD	THD		Deliveries/Order/Task Order	6/30/2024	7/11/2024	USACE - Omaha District	<a href="#">www.dauodigitallibrary.com</a>
Onsite River Bank Stabilization (Down Home Canyon)	N/A	16,000,000.00	THD	THD	THD		New Contract	7/1/2024	6/30/2024	USACE - Omaha District	<a href="#">www.dauodigitallibrary.com</a>
FY24 USAAF ESNP Update	N/A	11,200,000.00	THD	THD	Buy/Sale Source		Deliveries/Order/Task Order	7/2/2024	8/21/2024	USACE - Omaha District	<a href="#">www.dauodigitallibrary.com</a>
Demolition BRM	N/A	12,400,000.00	THD	THD	New Contract		Deliveries/Order/Task Order	7/5/2024	6/29/2024	USACE - Omaha District	<a href="#">www.dauodigitallibrary.com</a>
FD RPR AFIB - Fuel System	N/A	13,200,000.00	THD	THD	Small Business Set Aside		New Contract	7/8/2024	8/12/2024	USACE - Omaha District	<a href="#">www.dauodigitallibrary.com</a>
FD RPR - CMP-REPAIR-FY24-AT	N/A	15,500,000.00	THD	THD	Small Business Set Aside		Deliveries/Order/Task Order	7/10/2024	7/10/2024	USACE - Omaha District	<a href="#">www.dauodigitallibrary.com</a>
FY24 East Cannon MDTL P&A	N/A	17,000,000.00	THD	THD	Buy/Sale Source		Deliveries/Order/Task Order	7/13/2024	6/26/2024	USACE - Omaha District	<a href="#">www.dauodigitallibrary.com</a>
PCASE II at Redstone ANG	N/A	11,000,000.00	THD	THD	THD		Deliveries/Order/Task Order	7/15/2024	9/8/2024	USACE - Omaha District	<a href="#">www.dauodigitallibrary.com</a>
Down House 104 - ROCKWORTH TOOC (used against 30 sep 2024)	N/A	12,000,000.00	THD	THD	Small Business Set Aside		Deliveries/Order/Task Order	7/15/2024	8/10/2024	USACE - Omaha District	<a href="#">www.dauodigitallibrary.com</a>
SP-POL-SBMA-Brick Containment Basin Rehabilitation	N/A	15,000,000.00	THD	THD	Small Business Set Aside		Deliveries/Order/Task Order	7/15/2024	7/15/2024	USACE - Omaha District	<a href="#">www.dauodigitallibrary.com</a>
SP-POL-SBMA-Brick Containment Basin Rehabilitation	N/A	15,000,000.00	THD	THD	Small Business Set Aside		Deliveries/Order/Task Order	7/15/2024	6/27/2024	USACE - Omaha District	<a href="#">www.dauodigitallibrary.com</a>
TESS - AE Design - Kamuela Upgrade	N/A	14,800,000.00	THD	THD	THD		Deliveries/Order/Task Order	7/18/2024	8/15/2024	USACE - Omaha District	<a href="#">www.dauodigitallibrary.com</a>
TESS - Restoration Basin, Anderson	N/A	13,000,000.00	THD	THD	THD		Deliveries/Order/Task Order	7/18/2024	8/15/2024	USACE - Omaha District	<a href="#">www.dauodigitallibrary.com</a>
Fort Randall Reservoir Spillway Bridge Abatement	N/A	17,500,000.00	THD	THD	Small Business Set Aside		New Contract	7/19/2024	8/10/2024	USACE - Omaha District	<a href="#">www.dauodigitallibrary.com</a>
GA - Coast Guard Refueling Requirement (FRS)	N/A	11,000,000.00	THD	THD	THD		New Contract	7/19/2024	8/10/2024	USACE - Omaha District	<a href="#">www.dauodigitallibrary.com</a>
SP-POL-PPS-Fort Belknap-Fueling System	N/A	11,000,000.00	THD	THD	THD		New Contract	7/19/2024	8/10/2024	USACE - Omaha District	<a href="#">www.dauodigitallibrary.com</a>
Contract contract for Redstone Electrical Supply (EPC) - Brackley SEP	N/A	19,200,000.00	THD	THD	Small Business Set Aside		Deliveries/Order/Task Order	7/16/2024	8/30/2024	USACE - Omaha District	<a href="#">www.dauodigitallibrary.com</a>
FY24 - F3) RPR Levee TIME (EPW24-063)	N/A	11,500,000.00	THD	THD	Service Disabled Veterans Owned Small Business (SDVOSB) Set Aside		Deliveries/Order/Task Order	7/18/2024	8/17/2024	USACE - Omaha District	<a href="#">www.dauodigitallibrary.com</a>
SP-POL-CMP-REPAIR-FY24-TRK F&C 20004 & 20005	N/A	12,000,000.00	THD	THD	Small Business Set Aside		Deliveries/Order/Task Order	7/18/2024	10/25/2024	USACE - Omaha District	<a href="#">www.dauodigitallibrary.com</a>
GA - Replace Spillway Transformers and Gas Interlocks	N/A	14,000,000.00	THD	2/11/11	THD		New Contract	7/19/2024	8/13/2024	USACE - Omaha District	<a href="#">www.dauodigitallibrary.com</a>
GA - Spillway Brake Concrete Repair	N/A	14,000,000.00	THD	THD	THD		New Contract	7/19/2024	8/13/2024	USACE - Omaha District	<a href="#">www.dauodigitallibrary.com</a>
Columbia Spillway - New TD Load Removal	N/A	11,000,000.00	THD	5/29/10	THD		Deliveries/Order/Task Order	7/19/2024	10/30/2024	USACE - Omaha District	<a href="#">www.dauodigitallibrary.com</a>
LD4, 10114, and 1550 levee other below-water	N/A	16,000,000.00	THD	THD	Small Business Set Aside		New Contract	7/19/2024	8/14/2024	USACE - Omaha District	<a href="#">www.dauodigitallibrary.com</a>
SP-POL-CMP-REPAIR-FY24-WFN FAC 7061,705,7052	N/A	15,000,000.00	THD	THD	Small Business Set Aside		Deliveries/Order/Task Order	7/22/2024	10/11/2024	USACE - Omaha District	<a href="#">www.dauodigitallibrary.com</a>
SP-POL-SBMA-Median-Containment System	N/A	16,000,000.00	THD	2/17/20	Small Business Set Aside		Deliveries/Order/Task Order	7/22/2024	8/26/2024	USACE - Omaha District	<a href="#">www.dauodigitallibrary.com</a>
FY24 - F3) BRM (R4) Refueler Pan Burnable	N/A	11,210,000.00	THD	THD	Small Business Set Aside		Deliveries/Order/Task Order	7/26/2024	8/15/2024	USACE - Omaha District	<a href="#">www.dauodigitallibrary.com</a>
SP-POL-CMP-REPAIR-FY24-SHW-F&C 9073	N/A	12,000,000.00	THD	THD	Small Business Set Aside		Deliveries/Order/Task Order	7/26/2024	11/9/2024	USACE - Omaha District	<a href="#">www.dauodigitallibrary.com</a>
Rebuild 54"28" Irrigation Pipes Charfield	N/A	11,500,000.00	THD	THD	Small Business Set Aside		Deliveries/Order/Task Order	7/30/2024	8/19/2024	USACE - Omaha District	<a href="#">www.dauodigitallibrary.com</a>
Demolition BRM 4 (Public Use)	N/A	12,500,000.00	THD	THD	Small Business Set Aside		Deliveries/Order/Task Order				





UB Meeting Post Control Services	NA		78D		78D		NA		CONTRACT	4/20/2024	6/6/2024	USACE - Portland District	<a href="https://www.usace.army.mil">https://www.usace.army.mil</a>
UB Repair Control P3-24	NA		78D		78D		NA		CONTRACT	4/20/2024	6/17/2024	USACE - Portland District	<a href="https://www.usace.army.mil">https://www.usace.army.mil</a>
UB Repair Control P3-24	NA		78D		78D		NA		CONTRACT	4/19/2024	6/6/2024	USACE - Portland District	<a href="https://www.usace.army.mil">https://www.usace.army.mil</a>
SF1 - Membrane Leak Rehabilitation N24	NA		78D		78D		NA		CONTRACT	6/18/2024	7/10/2024	USACE - Portland District	<a href="https://www.usace.army.mil">https://www.usace.army.mil</a>
HCN Nevada Station	NA		72D		72D		NA		CONTRACT	7/3/2024	8/19/2024	USACE - Portland District	<a href="https://www.usace.army.mil">https://www.usace.army.mil</a>
WHP P24 Inspection, W/Inspection and Section	78D		78D		78D		89127N24P002		NEGOTIATED ORDER AGAINST ORDERING	5/2/2024	6/27/2024	USACE - Portland District	<a href="https://www.usace.army.mil">https://www.usace.army.mil</a>
SF1 - Fan Race Road Rehabilitation	NA		78D		78D		NA		CONTRACT	6/28/2024	8/30/2024	USACE - Portland District	<a href="https://www.usace.army.mil">https://www.usace.army.mil</a>
FY24 Dam Deformation Services	NA		78D		78D		W9127N1D004		NEGOTIATED ORDER AGAINST ORDERING	4/24/2024	6/12/2024	USACE - Portland District	<a href="https://www.usace.army.mil">https://www.usace.army.mil</a>
Annual Laundry Services for Develop and	78D		78D		78D		NA		CONTRACT	3/11/2024	5/11/2024	USACE - Portland District	<a href="https://www.usace.army.mil">https://www.usace.army.mil</a>
HP/ACK Office Keys - Channels and Harbor	78D		78D		78D		NA		CONTRACT	4/23/2024	6/4/2024	USACE - Portland District	<a href="https://www.usace.army.mil">https://www.usace.army.mil</a>
HCN - SFS MOTOR ENGINE	78D		78D		78D		NA		CONTRACT	5/21/2024	6/10/2024	USACE - Portland District	<a href="https://www.usace.army.mil">https://www.usace.army.mil</a>
HCN - REPAIR TRUCK 11 LOAD TEST	78D		78D		78D		NA		CONTRACT	5/20/2024	6/10/2024	USACE - Portland District	<a href="https://www.usace.army.mil">https://www.usace.army.mil</a>
GID Mobile Building Dr. EHS	78D		78D		78D		NA		CONTRACT	6/3/2024	6/27/2024	USACE - Portland District	<a href="https://www.usace.army.mil">https://www.usace.army.mil</a>
MSH EBAR Services	78D		78D		78D		NA		NEGOTIATED ORDER AGAINST ORDERING	6/8/2024	7/10/2024	USACE - Portland District	<a href="https://www.usace.army.mil">https://www.usace.army.mil</a>
ICP Confined Space Rescue Team Service	78D		78D		78D		NA		PURCHASE ORDER	4/3/2024	5/28/2024	USACE - Portland District	<a href="https://www.usace.army.mil">https://www.usace.army.mil</a>
SF1 - On Vegetation Management FBO	78D		78D		78D		NA		CONTRACT	6/13/2024	8/1/2024	USACE - Portland District	<a href="https://www.usace.army.mil">https://www.usace.army.mil</a>
HCN - TENDRAMP TRUCK 3RD 3RD	78D		78D		78D		NA		CONTRACT	6/20/2024	6/20/2024	USACE - Portland District	<a href="https://www.usace.army.mil">https://www.usace.army.mil</a>
The Public Dam Development Compliance System	NA		78D		78D		610-Sub-Scanner		CONTRACT	5/13/2024	6/21/2024	USACE - Portland District	<a href="https://www.usace.army.mil">https://www.usace.army.mil</a>
CAD Services	78D		78D		78D		NA		CONTRACT	4/12/2024	5/20/2024	USACE - Portland District	<a href="https://www.usace.army.mil">https://www.usace.army.mil</a>
Water Testing BPA	78D		78D		78D		NA		BRANKE PURCHASE AGREEMENT BASIC	6/11/2024	7/11/2024	USACE - Portland District	<a href="https://www.usace.army.mil">https://www.usace.army.mil</a>
WHPR Lab Services for WA Columbia River	78D		78D		78D		NA		CONTRACT	6/20/2024	6/20/2024	USACE - Portland District	<a href="https://www.usace.army.mil">https://www.usace.army.mil</a>
Major Ductile Pipeline Repair - Service	78D		78D		78D		NA		CONTRACT	7/8/2024	7/8/2024	USACE - Portland District	<a href="https://www.usace.army.mil">https://www.usace.army.mil</a>
Ductile Service Building HVAC Modernization	NA		78D		78D		NA		NEGOTIATED ORDER AGAINST ORDERING	6/5/2024	6/27/2024	USACE - Portland District	<a href="https://www.usace.army.mil">https://www.usace.army.mil</a>
SF1 - Fender Rockfill Protection	NA		78D		78D		NA		CONTRACT	10/23/2024	12/16/2024	USACE - Portland District	<a href="https://www.usace.army.mil">https://www.usace.army.mil</a>
MAISH Coffin Hydrotest	78D		78D		78D		NA		NEGOTIATED ORDER AGAINST ORDERING	6/7/2024	7/8/2024	USACE - Portland District	<a href="https://www.usace.army.mil">https://www.usace.army.mil</a>
TDA N1 Tainter Valve Replacement	78D		78D		78D		NA		NEGOTIATED ORDER AGAINST ORDERING	2/10/2023	3/11/2025	USACE - Portland District	<a href="https://www.usace.army.mil">https://www.usace.army.mil</a>
MAISH Coffin Hydrotest	78D		78D		78D		NA		NEGOTIATED ORDER AGAINST ORDERING	6/20/2024	6/20/2024	USACE - Portland District	<a href="https://www.usace.army.mil">https://www.usace.army.mil</a>
East Creek Gates Park Cultural Services	78D		78D		78D		NA		CONTRACT	5/16/2024	6/13/2024	USACE - Portland District	<a href="https://www.usace.army.mil">https://www.usace.army.mil</a>
LEB Safety channel and monitor system	78D		78D		78D		NA		CONTRACT	6/11/2024	7/16/2024	USACE - Portland District	<a href="https://www.usace.army.mil">https://www.usace.army.mil</a>
Beaver - Electric Video Vehicle EIC	78D		78D		78D		NA		CONTRACT	6/4/2024	7/1/2024	USACE - Portland District	<a href="https://www.usace.army.mil">https://www.usace.army.mil</a>
LED New Device Service/Maintenance Base # 1	78D		78D		78D		89127N1P0146		CONTRACT	6/5/2024	7/14/2024	USACE - Portland District	<a href="https://www.usace.army.mil">https://www.usace.army.mil</a>
GEN Control Unit	78D		78D		78D		NA		PURCHASE ORDER	6/5/2024	7/13/2024	USACE - Portland District	<a href="https://www.usace.army.mil">https://www.usace.army.mil</a>
WRC-MLEC Small Lock Emergency Closure	78D		78D		78D		NA		78D	02/23/24	7/24	USACE - Seattle District	CINWS-SB@usace.army.mil
Grassy Harbor North Jetty Repair	78D		78D		78D		NA		78D	02/23/24	7/24	USACE - Seattle District	CINWS-SB@usace.army.mil
Shakohat River Dam Rehabilitation Contract	NA		78D		78D		NA		78D	02/23/24	7/24	USACE - Seattle District	CINWS-SB@usace.army.mil
Wofford Debris Removal and Wall Rehabilitation	78D		78D		78D		NA		78D	7/10/24	7/24	USACE - Seattle District	CINWS-SB@usace.army.mil
Chlorine Gas Release	78D		78D		78D		NA		78D	02/23/24	7/24	USACE - Seattle District	CINWS-SB@usace.army.mil
Chief Joseph Dam Inspection	78D		78D		78D		NA		78D	04/23/24	7/24	USACE - Seattle District	CINWS-SB@usace.army.mil
Qualitative Rubber Dam Repair	78D		78D		78D		NA		78D	02/23/24	7/24	USACE - Seattle District	CINWS-SB@usace.army.mil
FRB River Blvd. 80400 - Rip McCloud Bridges	78D		78D		78D		NA		78D	02/23/24	7/24	USACE - Seattle District	CINWS-SB@usace.army.mil
CEB77	78D		78D		78D		NA		78D	7/10/24	7/24	USACE - Seattle District	CINWS-SB@usace.army.mil
Contract Design Facility - Yakima Training	78D		78D		78D		NA		78D	7/10/24	7/24	USACE - Seattle District	CINWS-SB@usace.army.mil
Contract Joint Dam Lower McCloud	78D		78D		78D		NA		78D	7/10/24	7/24	USACE - Seattle District	CINWS-SB@usace.army.mil
Contract Fire Station Bay Storage Area	78D		78D		78D		NA		78D	02/23/24	7/24	USACE - Seattle District	CINWS-SB@usace.army.mil
Leased Equipment Maintenance Facility	78D		78D		78D		NA		78D	02/23/24	7/24	USACE - Seattle District	CINWS-SB@usace.army.mil
NWC B&E Windows	78D		78D		78D		NA		78D	7/10/24	7/24	USACE - Seattle District	CINWS-SB@usace.army.mil
Albion Falls Dam FY24 Small Cap - Turbine	78D		78D		78D		NA		78D	02/23/24	7/24	USACE - Seattle District	CINWS-SB@usace.army.mil
Maintenance Perform	78D		78D		78D		NA		78D	02/23/24	7/24	USACE - Seattle District	CINWS-SB@usace.army.mil
Mid Mountain Dam Fish Passage Facility Security	78D		78D		78D		NA		78D	7/10/24	7/24	USACE - Seattle District	CINWS-SB@usace.army.mil
System Upgrades	78D		78D		78D		NA		78D	02/23/24	7/24	USACE - Seattle District	CINWS-SB@usace.army.mil
CEP Powerhouse Pump and Controls	78D		78D		78D		NA		78D	02/23/24	7/24	USACE - Seattle District	CINWS-SB@usace.army.mil
CEP Powerhouse Pump and Controls	78D		78D		78D		NA		78D	02/23/24	7/24	USACE - Seattle District	CINWS-SB@usace.army.mil
CEP Powerhouse Pump and Controls	78D		78D		78D		NA		78D	02/23/24	7/24	USACE - Seattle District	CINWS-SB@usace.army.mil
CEP Powerhouse Pump and Controls	78D		78D		78D		NA		78D	02/23/24	7/24	USACE - Seattle District	CINWS-SB@usace.army.mil
CEP Powerhouse Pump and Controls	78D		78D		78D		NA		78D	02/23/24	7/24	USACE - Seattle District	CINWS-SB@usace.army.mil
CEP Powerhouse Pump and Controls	78D		78D		78D		NA		78D	02/23/24	7/24	USACE - Seattle District	CINWS-SB@usace.army.mil
CEP Powerhouse Pump and Controls	78D		78D		78D		NA		78D	02/23/24	7/24	USACE - Seattle District	CINWS-SB@usace.army.mil
CEP Powerhouse Pump and Controls	78D		78D		78D		NA		78D	02/23/24	7/24	USACE - Seattle District	CINWS-SB@usace.army.mil
CEP Powerhouse Pump and Controls	78D		78D		78D		NA		78D	02/23/24	7/24	USACE - Seattle District	CINWS-SB@usace.army.mil
CEP Powerhouse Pump and Controls	78D		78D		78D		NA		78D	02/23/24	7/24	USACE - Seattle District	CINWS-SB@usace.army.mil
CEP Powerhouse Pump and Controls	78D		78D		78D		NA		78D	02/23/24	7/24	USACE - Seattle District	CINWS-SB@usace.army.mil
CEP Powerhouse Pump and Controls	78D		78D		78D		NA		78D	02/23/24	7/24	USACE - Seattle District	CINWS-SB@usace.army.mil
CEP Powerhouse Pump and Controls	78D		78D		78D		NA		78D	02/23/24	7/24	USACE - Seattle District	CINWS-SB@usace.army.mil
CEP Powerhouse Pump and Controls	78D		78D		78D		NA		78D	02/23/24	7/24	USACE - Seattle District	CINWS-SB@usace.army.mil
CEP Powerhouse Pump and Controls	78D		78D		78D		NA		78D	02/23/24	7/24	USACE - Seattle District	CINWS-SB@usace.army.mil
CEP Powerhouse Pump and Controls	78D		78D		78D		NA		78D	02/23/24	7/24	USACE - Seattle District	CINWS-SB@usace.army.mil
CEP Powerhouse Pump and Controls	78D		78D		78D		NA		78D	02/23/24	7/24	USACE - Seattle District	CINWS-SB@usace.army.mil
CEP Powerhouse Pump and Controls	78D		78D		78D		NA		78D	02/23/24	7/24	USACE - Seattle District	CINWS-SB@usace.army.mil
CEP Powerhouse Pump and Controls	78D		78D		78D		NA		78D	02/23/24	7/24	USACE - Seattle District	CINWS-SB@usace.army.mil
CEP Powerhouse Pump and Controls	78D		78D		78D		NA		78D	02/23/24	7/24	USACE - Seattle District	CINWS-SB@usace.army.mil
CEP Powerhouse Pump and Controls	78D		78D		78D		NA		78D	02/23/24	7/24	USACE - Seattle District	CINWS-SB@usace.army.mil
CEP Powerhouse Pump and Controls	78D		78D		78D		NA		78D	02/23/24	7/24	USACE - Seattle District	CINWS-SB@usace.army.mil
CEP Powerhouse Pump and Controls	78D		78D		78D		NA		78D	02/23/24	7/24	USACE - Seattle District	CINWS-SB@usace.army.mil
CEP Powerhouse Pump and Controls	78D		78D		78D		NA		78D	02/23/24	7/24	USACE - Seattle District	CINWS-SB@usace.army.mil
CEP Powerhouse Pump and Controls	78D		78D		78D		NA		78D	02/23/24	7/24	USACE - Seattle District	CINWS-SB@usace.army.mil
CEP Powerhouse Pump and Controls	78D		78D		78D		NA		78D	02/23/24	7/24	USACE - Seattle District	CINWS-SB@usace.army.mil
CEP Powerhouse Pump and Controls	78D		78D		78D		NA		78D	02/23/24	7/24	USACE - Seattle District	CINWS-SB@usace.army.mil
CEP Powerhouse Pump and Controls	78D		78D		78D		NA		78D	02/23/24	7/24	USACE - Seattle District	CINWS-SB@usace.army.mil
CEP Powerhouse Pump and Controls	78D		78D		78D		NA		78D	02/23/24	7/24	USACE - Seattle District	CINWS-SB@usace.army.mil
CEP Powerhouse Pump and Controls	78D		78D		78D		NA		78D	02/23/24	7/24	USACE - Seattle District	CINWS-SB@usace.army.mil
CEP Powerhouse Pump and Controls	78D		78D		78D		NA		78D	02/23/24	7/24	USACE - Seattle District	CINWS-SB@usace.army.mil
CEP Powerhouse Pump and Controls	78D		78D		78D		NA		78D	02/23/24	7/24	USACE - Seattle District	CINWS-SB@usace.army.mil
CEP Powerhouse Pump and Controls	78D		78D		78D		NA		78D	02/23/24	7/24	USACE - Seattle District	CINWS-SB@usace.army.mil
CEP Powerhouse Pump and Controls	78D		78D		78D		NA		78D	02/23/24	7/24	USACE - Seattle District	CINWS-SB@usace.army.mil
CEP Powerhouse Pump and Controls	78D		78D		78D		NA		78D	02/23/24	7/24	USACE - Seattle District	CINWS-SB@usace.army.mil
CEP Powerhouse Pump and Controls	78D		78D		78D		NA		78D	02/23/24	7/24	USACE - Seattle District	CINWS-SB@usace.army.mil
CEP Powerhouse Pump and Controls	78D		78D		78D		NA		78D	02/23/24	7/24		







<p>Loss requirement to construct water supply infrastructure to the Main, PFC and EDC on Melrose Air Force Range (MAFR). The project will include supply pipe, storage and transfer tanks, booster pumps, a dedicated supply well, and all other associated supporting facilities. This includes, but is not limited to, electrical, controls, fittings, valves, etc. See W91ZPP24B0010 in SAM.</p>	N/A	\$1M - \$5M	THD	217110	THD	N/A	DC	FY24 Q1	FY24 Q1	USACE-Abbequeque District	<a href="mailto:abbequeque@usace.army.mil">abbequeque@usace.army.mil</a>
<p>Fire Crash Rescue Station, Melrose Air Force Range, NM</p> <p>DBB requirement for a new fire station with an enclosed vehicle storage area in the Northeast Development Area (NWDA) at MAFR. The facility will consist of a metal building, reinforced concrete foundation, floor slab to serve as an airfield for a rescue station, includes admin offices, training room, Self-Contained Breathing Apparatus (SCBA) storage, control room, break room, kitchen, bank room, men &amp; women restrooms, showers, &amp; 2 enclosed vehicle storage bays to fit 37 SOCS ARFF vehicles.</p>	N/A	\$5M - \$10M	THD	216220	THD	N/A	DC	FY24 Q1	FY24 Q1	USACE-Abbequeque District	<a href="mailto:abbequeque@usace.army.mil">abbequeque@usace.army.mil</a>
<p>Missile Assembly Support Building, White Sands Missile Range, NM</p> <p>DBB requirement to include a vehicle maintenance facility, petroleum &amp; other hazardous material storage, information, fire, alarm, &amp; intrusion detection systems. See W91ZPP23B0012 in SAM.</p>	N/A	\$25M - \$100M	THD	216220	THD	N/A	DC	FY25 Q2	FY26	USACE-Abbequeque District	<a href="mailto:abbequeque@usace.army.mil">abbequeque@usace.army.mil</a>
<p>MQ-9 Formal Training Unit Ops Facility, Holloman AFB, NM</p> <p>DBB requirement to construct a two-story, 212,000 sq. ft. structure with secure areas. See W91ZPP23B0011 in SAM.</p>	N/A	\$25M - \$100M	449 Days	216220	Full & Open	N/A	DC	FY25 Q1	FY24 Q2	USACE-Abbequeque District	<a href="mailto:abbequeque@usace.army.mil">abbequeque@usace.army.mil</a>
<p>Indoor Target Flip Facility, Holloman AFB, NM</p> <p>DBB requirement to construct special purpose high bay facility with three overhead DC crane integrated with special mechanical flip capability to safely invert massive targets weighing over 40,000 lbs. To be built on W550B.</p>	N/A	\$25M - \$100M	THD	216220	THD	N/A	DC	FY25 Q1	FY25	USACE-Abbequeque District	<a href="mailto:abbequeque@usace.army.mil">abbequeque@usace.army.mil</a>
<p>Reconvertible Hypersonic sled Track, Holloman AFB, NM</p> <p>DBB requirement to replace the existing Holloman High-Speed Test Track (HSTT).</p>	N/A	\$100M+	THD	217990	THD	N/A	DC	FY26	FY26	USACE-Abbequeque District	<a href="mailto:abbequeque@usace.army.mil">abbequeque@usace.army.mil</a>
<p>FTU Airfield Requirements, Holloman AFB, NM</p> <p>DBB requirement for extension to Taxiway J and Taxiway L, Extend Taxiway J eastward approx. 1500 LF to intersect with Taxiway E and increased raising parallel with Runway 07/25 approx. 7100 LF to intersect and cross Taxiway L, extending to Taxiway R, Extend Taxiway L northeast approx. 1400 LF to intersect with Runway 08/22. Construction will consist of airfield rated concrete to include asphalt shoulders and all required lighting, signage and striping and all necessary supporting work for a complete and usable facility. Create a safety buffer along the northeast Taxiway J extension by regrading Kelly Road comprising approx. 1,000 SM of paved and construction. Demolish Building 809, 904, 909 and 912.</p>	N/A	\$25M - \$100M	THD	217990	THD	N/A	DC	FY25 Q1	FY26 Q1	USACE-Abbequeque District	<a href="mailto:abbequeque@usace.army.mil">abbequeque@usace.army.mil</a>
<p>FTU-Person Dominant, Cannon AFB, NM</p> <p>DBB requirement to construct a 5.5K SM, three-story dormitory with 192 rooms to include private bedrooms and lockers, reinforced concrete foundation, steel frame and reinforced concrete walls.</p>	N/A	\$25M - \$100M	THD	216220	THD	N/A	DC	FY25 Q1	FY26 Q1	USACE-Abbequeque District	<a href="mailto:abbequeque@usace.army.mil">abbequeque@usace.army.mil</a>
<p>Deployment Processing Center, Cannon AFB, NM</p> <p>DBB requirement to construct Deployment Processing Center and Mobility Airdel/Delivery Facility. Construction of the Deployment Processing Center. The project includes all utilities, site improvements, pavements, detection/protection features, security enhancements, and other supporting work necessary to make a complete and usable facility.</p>	N/A	\$25M - \$100M	THD	216220	THD	N/A	DC	FY25 Q1	FY25 Q4	USACE-Abbequeque District	<a href="mailto:abbequeque@usace.army.mil">abbequeque@usace.army.mil</a>
<p>Building 700 Renovation (Fire Lane Integration), Cox &amp; Experimentation (FITE), Kirtland AFB, NM</p> <p>DBB requirement to repair labs to house new equipment, electrical service, HVAC infrastructure and layout changes. See W91ZPP24B0020 in SAM.</p>	N/A	\$5M - \$10M	THD	216220	Small Business Set Aside	N/A	DC	FY24	FY24	USACE-Abbequeque District	<a href="mailto:abbequeque@usace.army.mil">abbequeque@usace.army.mil</a>
<p>Science &amp; Technology On-Demand Research Mission Operations Center (STORM), Kirtland AFB, NM</p> <p>DBB requirement to construct a new Science &amp; Technology On-Demand Research Mission Operations Center.</p>	N/A	\$1M - \$5M	THD	216220	Small Business Set Aside	N/A	DC	FY24 Q4	FY24 Q4	USACE-Abbequeque District	<a href="mailto:abbequeque@usace.army.mil">abbequeque@usace.army.mil</a>
<p>Re-Entry Vehicle Integration Laboratory (REVI), Control Innovation Lab, Kirtland AFB, NM</p> <p>DBB requirement to construct integration lab. See W91ZPP24B0007 in SAM.</p>	N/A	\$5M - \$10M	THD	216220	THD	N/A	DC	FY24 Q4	FY24 Q4	USACE-Abbequeque District	<a href="mailto:abbequeque@usace.army.mil">abbequeque@usace.army.mil</a>
<p>Small Arms Storage Facility, AC 130A, Kirtland Air Force Base, NM</p> <p>Construct a 100,000 SF (10,000 SF) bullet type building for hazard class 1 and 1.4 munitions storage at 377 MSN/MWV's Munitions Storage Area. Based on Ammunition to be stored in the building climate control is not needed. Provide lighting in and around the structure. Reinforced Concrete pad is required for delivery approaching the structure. See W91ZPP23B0024 in SAM.</p>	N/A	\$1M - \$5M	THD	216220	THD	N/A	DC	FY24 Q3	FY25 Q1	USACE-Abbequeque District	<a href="mailto:abbequeque@usace.army.mil">abbequeque@usace.army.mil</a>
<p>USMC ADAL Aerospace Ground Equipment (AGE) Fire Booth, Kirtland AFB, NM</p> <p>DBB requirement for an addition on the northeast side of Common Control Facility Building 985. The addition, used to store prime and paint stored parts and AGE, shall be made of steel, reinforced concrete foundation and floor, structural steel frame, and insulated corrugated steel walls and roof.</p>	N/A	\$1M - \$5M	THD	216220	THD	N/A	DC	FY25 Q1	FY25 Q2	USACE-Abbequeque District	<a href="mailto:abbequeque@usace.army.mil">abbequeque@usace.army.mil</a>
<p>Building 20451, Kirtland AFB, NM</p> <p>DBB requirement to upgrade the interior spaces of Building 20451, including AV equipment.</p>	N/A	\$1M - \$5M	THD	216220	THD	N/A	DC	FY24 Q1	FY24 Q2	USACE-Abbequeque District	<a href="mailto:abbequeque@usace.army.mil">abbequeque@usace.army.mil</a>
<p>Consolidated BHSERS Warehouse, Kirtland AFB, NM</p> <p>DBB requirement to construct a warehouse and administrative facility to accommodate the base logistic readiness squadron and RED HORSE Squadrons. Facilities will be designed to permit construction in accordance with the DOD Unified Facilities Criteria (UFC) 1-200-01, General Building Requirements and UFC 1-200-02, High Performance and Sustainable Building Requirements.</p>	N/A	\$25M - \$100M	THD	216220	THD	N/A	DC	FY26 Q1	FY26 Q1	USACE-Abbequeque District	<a href="mailto:abbequeque@usace.army.mil">abbequeque@usace.army.mil</a>
<p>ADAL Building 957 for AC130J Instructors &amp; Station, Kirtland AFB, NM</p> <p>DBB requirement to construct a 139 SM addition to the east side of Building 957, consisting of five classrooms to accommodate six students and one instructor. Provide three offices for program managers. Provide all required fire protection, utilities, and communications to include Wi-6, DDP, and Learning Management Systems (LMS).</p>	N/A	\$1M - \$5M	THD	216220	THD	N/A	DC	FY26 Q1	FY26 Q1	USACE-Abbequeque District	<a href="mailto:abbequeque@usace.army.mil">abbequeque@usace.army.mil</a>
<p>CFR1000, Kirtland AFB, NM</p>	N/A	\$1M - \$5M	THD	216220	THD	N/A	DC	FY26 Q1	FY26 Q1	USACE-Abbequeque District	<a href="mailto:abbequeque@usace.army.mil">abbequeque@usace.army.mil</a>



DBB requirement for the construction of concrete lining in an existing irrigation channel located in Turkey, New Mexico for the New Mexico Interstate Stream Commission. The Turkey Management Access System is located in Turkey, New Mexico between the San Juan River and NM 611. See W912P2480017 in SAM.	NA	\$5M - \$10M	THD	21799	THD	N/A	DC	THD	THD	USACE-Albuquerque District	dbm@usace.army.mil
DBB requirement for the construction of concrete lining in an existing irrigation channel. The area immediately adjacent to the channel has debris and woody vegetation along the channel embankments. See W912P248011 in SAM.	NA	\$1M - \$5M	THD	21799	THD	N/A	DC	FY24 Q3	FY24 Q4	USACE-Albuquerque District	dbm@usace.army.mil
DBB requirement for the rehabilitation of earthen channels.	NA	\$1M - \$5M	THD	21799	Sub/Sei/Source	N/A	DC	THD	THD	USACE-Albuquerque District	dbm@usace.army.mil
DBB requirement to improve the diversion channel along the Hondo Pass that leads to the Northgate Dam to avoid adverse effects to the nearby community. Efforts are under way.	NA	\$1M - \$5M	THD	21799	THD	N/A	DC	FY25 Q1	FY25 Q2	USACE-Albuquerque District	dbm@usace.army.mil
Improvement of Chardy Fox Pump Station, El Paso, TX.	NA	\$1M - \$5M	THD	21799	THD	N/A	DC	FY25 Q1	FY25 Q2	USACE-Albuquerque District	dbm@usace.army.mil
DBB requirement to include installation of three 131 cfs pumps and pump can, construction of a new electrical building to house the new pump controls, installation of a new larger generator capable of running the new pumps, construction of a building to house the new generator, new electrical service to operate the entire pump station and an extension of the existing trash access. See W912P248021 in SAM.	NA	\$5M - \$10M	THD	21799	THD	N/A	DC	THD	THD	USACE-Albuquerque District	dbm@usace.army.mil
La Madra Water Tank No. 995, La Madra, NM (HLL)	NA	\$1M - \$5M	THD	21799	THD	N/A	DC	FY24 Q2	FY24 Q3	USACE-Albuquerque District	dbm@usace.army.mil
DBB requirement for repair of the existing 20,000 gallon water tank. See W912P248027 in SAM.	NA	\$1M - \$5M	THD	21799	THD	N/A	DC	FY24 Q2	FY24 Q3	USACE-Albuquerque District	dbm@usace.army.mil
Boose Siphon Section 219, El Paso, TX (Phase 2 of 6)	NA	\$5M - \$10M	THD	21710	THD	N/A	DC	THD	THD	USACE-Albuquerque District	dbm@usace.army.mil
DBB requirement to construct a new siphon to handle and offload all the flow from the existing Boose Siphon System. Will be multi-phased project consisting multiple years.	NA	\$5M - \$10M	THD	21710	THD	N/A	DC	THD	THD	USACE-Albuquerque District	dbm@usace.army.mil
Keynote Dam Seepage Repair Sec 219, El Paso, TX	NA	\$1M - \$5M	THD	21799	Sub/Sei/Source	N/A	DC	FY26 Q1	FY26 Q2	USACE-Albuquerque District	dbm@usace.army.mil
DBB requirement to repair seepage at the toe of the downstream embankment along.	NA	\$1M - \$5M	THD	21799	Sub/Sei/Source	N/A	DC	FY26 Q1	FY26 Q2	USACE-Albuquerque District	dbm@usace.army.mil
Cowley County Water Tank No. 219, Cowley, CO	NA	\$1M - \$5M	THD	21799	Sub/Sei/Source	N/A	DC	FY24 Q1	FY24 Q4	USACE-Albuquerque District	dbm@usace.army.mil
DBB requirement to build and install a 2000 gallon water tank and a 3000 gallon water tank in Cowley County, CO.	NA	\$1M - \$5M	THD	21799	Sub/Sei/Source	N/A	DC	FY24 Q1	FY24 Q4	USACE-Albuquerque District	dbm@usace.army.mil
Hatch No. 205 - Dam & Channel Improvements, Hatch, NM	NA	\$1M - \$5M	THD	21799	THD	N/A	DC	THD	THD	USACE-Albuquerque District	dbm@usace.army.mil
DBB requirement to construct a dam of an earthen embankment with a rubble compacted concrete spillway.	NA	THD	THD	21799	THD	N/A	DC	THD	THD	USACE-Albuquerque District	dbm@usace.army.mil
Upper Yonida Drainage Management Improvement Sec. 995, NM (HLL)	NA	THD	THD	21799	THD	N/A	DC	THD	THD	USACE-Albuquerque District	dbm@usace.army.mil
DBB requirement for construction of off channel pond main water quality improvement by means of the principal spillway structure design, downstream channel stabilization and bank armoring.	NA	\$1M - \$5M	THD	21799	THD	N/A	DC	FY24 Q2	FY24 Q3	USACE-Albuquerque District	dbm@usace.army.mil
Chamisa Diversion, Rio Chama, NM	NA	\$1M - \$5M	THD	21799	THD	N/A	DC	FY25	FY25	USACE-Albuquerque District	dbm@usace.army.mil
DBB requirement to to remove existing pipe and convert to concrete lined open channel.	NA	\$1M - \$5M	THD	21799	THD	N/A	DC	THD	THD	USACE-Albuquerque District	dbm@usace.army.mil
Combit for Two Reservoirs, Abiquiu Dam, NM	NA	\$1M - \$5M	THD	21820	THD	N/A	DC	THD	THD	USACE-Albuquerque District	dbm@usace.army.mil
DBB requirement for combit air vent replacement.	NA	\$1M - \$5M	THD	21820	THD	N/A	DC	THD	THD	USACE-Albuquerque District	dbm@usace.army.mil
Southwest Reservoir, John Martin Reservoir, CO (HLL)	NA	\$1M - \$5M	THD	21710	THD	N/A	DC	FY24	FY24	USACE-Albuquerque District	dbm@usace.army.mil
DBB requirement for spillway bridge construction project.	NA	\$1M - \$5M	THD	21710	THD	N/A	DC	FY24	FY24	USACE-Albuquerque District	dbm@usace.army.mil
Salween Dam and Preservation of Historic CCC Lodge, Cochise Lake, NM (HLL)	NA	\$5M - \$10M	THD	21820	THD	N/A	DC	FY24 Q2	FY24 Q4	USACE-Albuquerque District	dbm@usace.army.mil
DBB requirement for demolition & preservation of historic building.	NA	\$5M - \$10M	THD	21820	THD	N/A	DC	FY24 Q2	FY24 Q4	USACE-Albuquerque District	dbm@usace.army.mil
Repair Historic Administration Building Cochise Lake, NM (HLL)	NA	\$1M - \$5M	THD	21820	Sub/Sei/Source	N/A	DC	FY24 Q1	FY24 Q2	USACE-Albuquerque District	dbm@usace.army.mil
DBB requirement for historic building repairs. See W912P248091 in SAM.	NA	\$1M - \$5M	THD	21820	Sub/Sei/Source	N/A	DC	FY24 Q1	FY24 Q2	USACE-Albuquerque District	dbm@usace.army.mil
Administrative Building Roof Repairs, Santa Rosa, NM	NA	\$100K-5250K	THD	21816	Sub/Sei/Source	N/A	DC	FY24	FY24	USACE-Albuquerque District	dbm@usace.army.mil
DBB requirement to perform roof repairs and waterproofing.	NA	\$100K-5250K	THD	21816	Sub/Sei/Source	N/A	DC	FY24	FY24	USACE-Albuquerque District	dbm@usace.army.mil
Replace Domestic Water Pump & Generator, DBB, see W912P248094 in SAM/eng/Brach VA.	NA	\$5M-10M	730 days	21620	Small Business Set Aside	FB	DC	04FY24	04FY24	USACE - Los Angeles District	yobm@business.usace.army.mil
Kelches Spine, Renoirville, DBB-consortium to a "Just On-Time" Delivery Service, Dietrich, Kelches (Phoenix VA)	NA	\$5M-10M	167 days	21620	Small Business Set Aside	FB	DC	04FY24	04FY24	USACE - Los Angeles District	yobm@business.usace.army.mil
Rebuild 2 Res Water Tanks, DBB, Great LA, VA	NA	\$5M-10M	90 days	21710	Small Business Set Aside	FB	DC	04FY24	04FY24	USACE - Los Angeles District	yobm@business.usace.army.mil
Upgrade Central Chiller Plant and DDC Controls, DBB, Long Beach VA/See W912P248094 in SAM.	NA	\$5M-10M	540 days	21820	Service Disabled Veteran Owned Small Business (SDVOSB) Set Aside	FB	DC	04FY24	04FY24	USACE - Los Angeles District	yobm@business.usace.army.mil
Remove C.T. Bldg 40, DBB-Update/maintenance/inspect & submit new design & construct kitchen, refurbish dining room, repair & refurbish dining patio, replace HVAC fan building (Phoenix VA)	NA	\$5M-10M	THD	21799	Small Business Set Aside	FB	DC	01FY25	01FY25	USACE - Los Angeles District	yobm@business.usace.army.mil
LA River Top Access Roads Repair repair project to bring the LA River toe access road to the as-built condition (See W912P248094 in SAM)	NA	\$5M-10M	THD	21799	Small Business Set Aside	FB	DC	01FY25	01FY25	USACE - Los Angeles District	yobm@business.usace.army.mil
Overhaul Plumbing Infrastructure, DBB-Replace hospital waste lines throughout interior, replace drain lines and vent lines (Loma Linda VA)	NA	\$5M-10M	THD	THD	Small Business Set Aside	FB	DC	01FY25	01FY25	USACE - Los Angeles District	yobm@business.usace.army.mil
Maintenance Area Fan, DBB, (Loma Linda, VA)	NA	\$5M-10M	THD	THD	Small Business Set Aside	FB	DC	01FY25	01FY25	USACE - Los Angeles District	yobm@business.usace.army.mil
Facile Operation and Maintenance Building, Yuma Division Ground	NA	\$5M-10M	THD	THD	Small Business Set Aside	FB	DC	01FY25	01FY25	USACE - Los Angeles District	yobm@business.usace.army.mil
Expand Emergency Power, DBB-Provide emergency power to maintain all components of VA's HVAC system in event of public service power outage & provide back-up power to the entire campus (Phoenix VA)	NA	\$5M-10M	THD	THD	Small Business Set Aside	FB	DC	01FY25	01FY25	USACE - Los Angeles District	yobm@business.usace.army.mil
Remodel 3C Apartment Walk, DBB (Private Space) Remove Overhead and Lift System (Clintone Space) Nurse Station/Integrate Systems Mechanical and Electrical (VA, Phoenix, AZ)	NA	\$5M-10M	THD	THD	Small Business Set Aside	FB	DC	01FY25	01FY25	USACE - Los Angeles District	yobm@business.usace.army.mil
Upgrade Primary 12KV Main Switchgear, DBB-Construct a New Approximately 4K SF Building for Housing for an Electrical Switchgear and Control Room (VA, Long Beach, CA)	NA	\$10M-25M	THD	THD	Small Business Set Aside	FB	DC	01FY25	01FY25	USACE - Los Angeles District	yobm@business.usace.army.mil
Training Support Center, DBB-Construct a standard design Training Support Facility to include climate controlled Vehicle Storage Building and related support space (L, Fort, CA)	NA	\$7M-15M	THD	THD	Small Business Set Aside	FB	DC	01FY25	01FY25	USACE - Los Angeles District	yobm@business.usace.army.mil
Military Fire Fall Advanced Training Complex, DBB-Construct 140K sq ft military fire fall advanced training complex (VPI, AZ)	NA	\$5M-10M	THD	THD	Small Business Set Aside	FB	DC	01FY25	01FY25	USACE - Los Angeles District	yobm@business.usace.army.mil
Child Development Center, DBB-Construct a 3400 SMC Child Development Center, Steel-Frame, concrete slab foundation system (Lafayette, AZ)	NA	\$10M-25M	THD	THD	Small Business Set Aside	FB	DC	01FY25	01FY25	USACE - Los Angeles District	yobm@business.usace.army.mil
Rebuild Patient Care (PAC) System, DBB-3007 2A, 3A and B108 (VA, Prescott, AZ)	NA	\$1M-5M	THD	THD	Small Business Set Aside	FB	DC	01FY25	01FY25	USACE - Los Angeles District	yobm@business.usace.army.mil
Rebuild Boiler, Boiler controls, CAVEN Furnace and Release, C-100, Old Hines VA	NA	\$7M-15M	THD	THD	Small Business Set Aside	FB	DC	04FY25	04FY25	USACE - Los Angeles District	yobm@business.usace.army.mil
Parking Structure-DB, increase capacity existing (Lafayette, AZ)	NA	\$10M-25M	THD	THD	Small Business Set Aside	FB	DC	04FY25	04FY25	USACE - Los Angeles District	yobm@business.usace.army.mil

Renovate 2nd Flr Clinic Infusion Center (Phobis V)	NA	4554.0104	TBD	TBD	Service Disabled Veterans Owned Small Business (SDVOSB) Set Aside	FB	DK	04/FY25	04/FY25	USACE - San Antonio District	sdh@hhs.com/usaace-sa-mil
Schuler Dam HO Building Construction - DBP	NA	256220	TBD	TBD				02/FY25	02/FY25	USACE - Sacramento District	
Isabella Mont Dam Construction	NA	4134.5504	TBD	TBD				02/FY25	02/FY25	USACE - Sacramento District	
Emmett Dam Building - DBP	NA	4134.5504	TBD	TBD				02/FY25	02/FY25	USACE - Sacramento District	
Hamilton City Phase 2B Pump Station - DBP	NA	4134.5504	TBD	TBD				04/FY24	04/FY24	USACE - Sacramento District	
Isabella USFS Visitor Center	NA	4134.5504	TBD	TBD				02/FY24	02/FY24	USACE - Sacramento District	
Folsom Dam Basin Temperature Control Station (TCS)	NA	4134.5504	TBD	TBD				40/FY24	40/FY24	USACE - Sacramento District	
Goldbluffs - Replace Gate Head System	NA	4134.5504	TBD	TBD				50/FY24	50/FY24	USACE - Sacramento District	
ABC System Reach 1 Control 2 (R2-C2) - DBP	NA	4134.5504	TBD	TBD				50/FY24	50/FY24	USACE - Sacramento District	
PLA400 San Joaquin Station 11111R11-C - DBP	NA	4134.5504	TBD	TBD				50/FY24	50/FY24	USACE - Sacramento District	
Lower American River Contract 3B	NA	4134.5504	TBD	TBD				TBD/FY25	TBD	USACE - Sacramento District	
Lower American River Contract 4	NA	4134.5504	TBD	TBD				TBD/FY25	TBD	USACE - Sacramento District	
Lower American River Contract 5	NA	4134.5504	TBD	TBD				40/FY24	40/FY24	USACE - Sacramento District	
Regulator Construction	NA	4134.5504	TBD	TBD				50/FY24	50/FY24	USACE - Sacramento District	
MOTCO T4 and T7 Boilers	NA	4134.5504	TBD	TBD				50/FY24	50/FY24	USACE - Sacramento District	
HAFB Putnam Shop Renovation	NA	4134.5504	TBD	TBD				50/FY24	50/FY24	USACE - Sacramento District	
MOTCO Bulk Storage and Packaging 1	NA	4134.5504	TBD	TBD				50/FY24	50/FY24	USACE - Sacramento District	
BEI Backhoe Generator	NA	4134.5504	TBD	TBD				TBD/FY24	TBD	USACE - Sacramento District	
TIB Overhaul to underground	NA	4134.5504	TBD	TBD				40/FY24	40/FY24	USACE - Sacramento District	
DMR44 SFR Dam	NA	4134.5504	TBD	TBD				TBD/FY24	TBD	USACE - Sacramento District	
FY24 - TIB RSM Renovation - DBP	NA	4134.5504	TBD	TBD				TBD/FY24	TBD	USACE - Sacramento District	
TRM RCP Boiler Rehabilitation	NA	4134.5504	TBD	TBD				TBD/FY24	TBD	USACE - Sacramento District	
MOTCO Bulk Room	NA	4134.5504	TBD	TBD				TBD/FY24	TBD	USACE - Sacramento District	
MOTCO Waterfront Water Distribution	NA	4134.5504	TBD	TBD				TBD/FY24	TBD	USACE - Sacramento District	
FY24 - USA SSOB Improvements and Repairs, Folsom Campus	NA	4134.5504	TBD	TBD				50/FY24	40/FY24	USACE - Sacramento District	
MOTCO Building and 8th Street Repair	NA	4134.5504	TBD	TBD				TBD/FY24	TBD	USACE - Sacramento District	
FY26 - HAFB F35A Cannon Repair Facility	NA	4134.5504	TBD	TBD				TBD/FY26	TBD	USACE - Sacramento District	
FY26 - HAFB F35 Radar Cross Section Test Facility	NA	4134.5504	TBD	TBD				TBD/FY26	TBD	USACE - Sacramento District	
FY24 - HAFB F35A Composite Repair & Training Center 1	NA	4134.5504	TBD	TBD				TBD/FY24	TBD	USACE - Sacramento District	
FY24 - HAFB F35A Maintenance Facility, Phase 1	NA	4134.5504	TBD	TBD				50/FY26	TBD	USACE - Sacramento District	
FY25 - HAFB F-7A Depot Maintenance Complex	NA	4134.5504	TBD	TBD				50/FY26	TBD	USACE - Sacramento District	
MOTCO Bulb Construction Tank	NA	4134.5504	TBD	TBD				TBD/FY24	TBD	USACE - Sacramento District	
MOTCO Dam Bulk Water Treatment	NA	4134.5504	TBD	TBD				TBD/FY24	TBD	USACE - Sacramento District	
MOTCO Waterfront Security Barriers (over section)	NA	4134.5504	TBD	TBD				TBD/FY24	TBD	USACE - Sacramento District	
MOTCO Main Street	NA	4134.5504	TBD	TBD				TBD/FY24	TBD	USACE - Sacramento District	
MOTCO ABC Parking Lot Landfill Repair	NA	4134.5504	TBD	TBD				TBD/FY24	TBD	USACE - Sacramento District	
ELM New Lane	NA	4134.5504	TBD	TBD				TBD/FY24	TBD	USACE - Sacramento District	
MOTCO Tank and Metal Fabrication	NA	4134.5504	TBD	TBD				TBD/FY24	TBD	USACE - Sacramento District	
Wharf 2-CRANE Technical Support A/B/D	NA	4134.5504	TBD	TBD				TBD/FY24	TBD	USACE - Sacramento District	
Flood Control Levee AE TCM	NA	4134.5504	TBD	TBD				TBD/FY24	TBD	USACE - Sacramento District	
Levee A&E TCM	NA	4134.5504	TBD	TBD				TBD/FY24	TBD	USACE - Sacramento District	
MOTCO Interchange Tank	NA	4134.5504	TBD	TBD				TBD/FY24	TBD	USACE - Sacramento District	
MOTCO IIP Construction	NA	4134.5504	TBD	TBD				TBD/FY24	TBD	USACE - Sacramento District	
Water System - IIP Tank	NA	4134.5504	TBD	TBD				TBD/FY24	TBD	USACE - Sacramento District	
Renovate Barracks Parking Lot Section 1/2/3	NA	4134.5504	TBD	TBD				TBD/FY24	TBD	USACE - Sacramento District	
Renovate Interior - DPTMS MTC 1043	NA	4134.5504	TBD	TBD				TBD/FY24	TBD	USACE - Sacramento District	
Renovate Interior & Exterior Facility - DPTMS Mt. CV 1024	NA	4134.5504	TBD	TBD				TBD/FY24	TBD	USACE - Sacramento District	
Renovate Interior & Exterior Facility - DPTMS Mt. CV 1024A	NA	4134.5504	TBD	TBD				TBD/FY24	TBD	USACE - Sacramento District	
Renovate Interior - DPTMS MTC 1041	NA	4134.5504	TBD	TBD				TBD/FY24	TBD	USACE - Sacramento District	
Renovate Interior - DPTMS MTC 1042	NA	4134.5504	TBD	TBD				TBD/FY24	TBD	USACE - Sacramento District	
Renovate Interior - DPTMS MTC 1043	NA	4134.5504	TBD	TBD				TBD/FY24	TBD	USACE - Sacramento District	
Renovate Interior - DPTMS MTC 1044	NA	4134.5504	TBD	TBD				TBD/FY24	TBD	USACE - Sacramento District	
Renovate BLDG 20A Entrance	NA	4134.5504	TBD	TBD				TBD/FY24	TBD	USACE - Sacramento District	
Renovate Interior - DPTMS MTC 1034	NA	4134.5504	TBD	TBD				TBD/FY24	TBD	USACE - Sacramento District	
Range Building and Blast Area 475	NA	4134.5504	TBD	TBD				TBD/FY24	TBD	USACE - Sacramento District	
B-300 Road Repair	NA	4134.5504	TBD	TBD				TBD/FY24	TBD	USACE - Sacramento District	
Range - Restore Road Multiple Buildings	NA	4134.5504	TBD	TBD				TBD/FY24	TBD	USACE - Sacramento District	
Install Solar Covered Parking Structures	NA	4134.5504	TBD	TBD				TBD/FY24	TBD	USACE - Sacramento District	
FY23 DDC - Trace Counter Fire Alarm	NA	4134.5504	TBD	TBD				50/FY24	50/FY24	USACE - Sacramento District	
FY23 DDC - WWTP Repair	NA	4134.5504	TBD	TBD				50/FY24	50/FY24	USACE - Sacramento District	
FY20 DDC - Various Process System Locations	NA	4134.5504	TBD	TBD				TBD/FY24	TBD	USACE - Sacramento District	
WSPF 168 Structural Repair	NA	4134.5504	TBD	TBD				TBD/FY24	TBD	USACE - Sacramento District	
SSAD System Sensor System Repair	NA	4134.5504	TBD	TBD				TBD/FY24	TBD	USACE - Sacramento District	
Anti-Flash Compliance Survey	NA	4134.5504	TBD	TBD				TBD/FY24	TBD	USACE - Sacramento District	
WSPF 168 Mt. 2. Assessment	NA	4134.5504	TBD	TBD				TBD/FY24	TBD	USACE - Sacramento District	
Fire Protection Assessment	NA	4134.5504	TBD	TBD				TBD/FY24	TBD	USACE - Sacramento District	
CA Vertical Construction	NA	4134.5504	TBD	TBD				TBD/FY24	TBD	USACE - Sacramento District	
CA Vertical Construction	NA	4134.5504	TBD	TBD				TBD/FY24	TBD	USACE - Sacramento District	
Commuter Loop Center (CLC)	NA	4134.5504	TBD	TBD				02/FY24	02/FY24	USACE - Sacramento District	
Levee - Phases C - Design Services	NA	4134.5504	TBD	TBD				02/FY24	02/FY24	USACE - Sacramento District	
Levee - Phases C - Design Services	NA	4134.5504	TBD	TBD				40/FY24	40/FY24	USACE - Sacramento District	
Levee - Phases D - Design Services	NA	4134.5504	TBD	TBD				FY24 & on	FY24 & on	USACE - Sacramento District	
Levee - Phases D - Design Services	NA	4134.5504	TBD	TBD				FY24 & on	FY24 & on	USACE - Sacramento District	
Levee - Various Studies	NA	4134.5504	TBD	TBD				TBD/FY25	TBD	USACE - Sacramento District	
Water Sacramento - Design Services	NA	4134.5504	TBD	TBD				TBD/FY25	TBD	USACE - Sacramento District	
Water Sacramento - Design	NA	4134.5504	TBD	TBD				TBD/FY25	TBD	USACE - Sacramento District	
Lower Cache Creek - Design Services	NA	4134.5504	TBD	TBD				TBD/FY25	TBD	USACE - Sacramento District	
Levee - Fish Rehabilitation	NA	4134.5504	TBD	TBD				TBD/FY25	TBD	USACE - Sacramento District	
Levee San Joaquin (I-SJ) Phase C	NA	4134.5504	TBD	TBD				TBD/FY25	TBD	USACE - Sacramento District	
Flood Control Levee	NA	4134.5504	TBD	TBD				TBD/FY24	TBD	USACE - Sacramento District	
Levee 1	NA	4134.5504	TBD	TBD				TBD/FY24	TBD	USACE - Sacramento District	
Levee Basin System Study	NA	4134.5504	TBD	TBD				TBD/FY24	TBD	USACE - Sacramento District	
Anti-Flash Compliance Survey	NA	4134.5504	TBD	TBD				TBD/FY24	TBD	USACE - Sacramento District	
Fire Protection Assessment	NA	4134.5504	TBD	TBD				TBD/FY24	TBD	USACE - Sacramento District	
Hidden Dam and Reservoir Water Control Manual Update	NA	4134.5504	TBD	TBD				TBD/FY24	TBD	USACE - Sacramento District	
New Hegan Dam and Reservoir Water Control Manual Update	NA	4134.5504	TBD	TBD				TBD/FY24	TBD	USACE - Sacramento District	
Terminus Dam and Reservoir Water Control Manual Update	NA	4134.5504	TBD	TBD				TBD/FY24	TBD	USACE - Sacramento District	
Black Butte Dam and Reservoir Water Control Manual Update	NA	4134.5504	TBD	TBD				TBD/FY24	TBD	USACE - Sacramento District	
Black Butte Dam and Reservoir Water Control Manual Update	NA	4134.5504	TBD	TBD				TBD/FY24	TBD	USACE - Sacramento District	
Hidden Dam and Reservoir Water Control Manual Update	NA	4134.5504	TBD	TBD				TBD/FY24	TBD	USACE - Sacramento District	
New Hegan Dam and Reservoir Water Control Manual Update	NA	4134.5504	TBD	TBD				TBD/FY24	TBD	USACE - Sacramento District	
Terminus Dam and Reservoir Water Control Manual Update	NA	4134.5504	TBD	TBD				TBD/FY24	TBD	USACE - Sacramento District	
Truckee River Basin Reservoirs Water Control Manual Update	NA	4134.5504	TBD	TBD				TBD/FY24	TBD	USACE - Sacramento District	
Pine Flat Dam and Lake Water Control Manual Update	NA	4134.5504	TBD	TBD				TBD/FY24	TBD	USACE - Sacramento District	
Buchanan Dam-H.V. Eastman Lake Water Control Manual Update	NA	4134.5504	TBD	TBD				TBD/FY24	TBD	USACE - Sacramento District	
Onondaga and New Baldwins Bar Reservoirs Water Control Manual Update	NA	4134.5504	TBD	TBD				TBD/FY24	TBD	USACE - Sacramento District	
Black Butte Dam and Reservoir Water Control Manual Update	NA	4134.5504	TBD	TBD				FY25	TBD	USACE - Sacramento District	
Hidden Dam and Reservoir Water Control Manual Update	NA	4134.5504	TBD	TBD				USACE - Sacramento District		04/63 735-1700	
Hidden Dam and Reservoir Water Control Manual Update	NA	4134.5504	TBD	TBD				FY25	TBD	USACE - Sacramento District	
New Hegan Dam and Reservoir Water Control Manual Update	NA	4134.5504	TBD	TBD				FY25	TBD	USACE - Sacramento District	
Terminus Dam and Reservoir Water Control Manual Update	NA	4134.5504	TBD	TBD				FY25	TBD	USACE - Sacramento District	
Truckee River Basin Reservoirs Water Control Manual Update	NA	4134.5504	TBD	TBD				FY25	TBD	USACE - Sacramento District	
Pine Flat Dam and Lake Water Control Manual Update	NA	4134.5504	TBD	TBD				FY25	TBD	USACE - Sacramento District	
Buchanan Dam-H.V. Eastman Lake Water Control Manual Update	NA	4134.5504	TBD	TBD				FY25	TBD	USACE - Sacramento District	
AB - Vertical Design	NA	4134.5504	TBD	TBD				TBD	TBD	USACE - Sacramento District	
AB-CX	NA	4134.5504	TBD	TBD				TBD	TBD	USACE - Sacramento District	





Concrete setting services needed for FY24 Winter South St. Marie, MI	NA	TBD	24-Mar	TBD	Full & Open	Concrete Cutting BPA (W911XK19A0018- W911XK19A0019)	RFQ		FY24 Q1 Q2	FY24 Q1 Q2	USACE - Detroit District	<a href="mailto:usace.detroit@usace.army.mil">usace.detroit@usace.army.mil</a>
Holland Inlet Maintenance Dredging Holland MI	NA	\$1M and \$3M	July - Nov 2024	237990	Small Business Set Aside	Dredging MATOC (W911XK21D0001- W911XK21D0005)	RFP		FY24 Q3	FY24 Q3	USACE - Detroit District	<a href="mailto:usace.detroit@usace.army.mil">usace.detroit@usace.army.mil</a>
Thompson EMC provide Engineering and Design During Construction for the Thompson Reservoir Construction Contract	NA	Between \$250,000 and \$500,000	27 months after award	541320	Full & Open	USACE LRD BIA S200M AE Design MATOC (W912QR2D0001 - W912QR2D0007)	RFP		FY24 Q3	FY24 Q3	USACE - Detroit District	<a href="mailto:usace.detroit@usace.army.mil">usace.detroit@usace.army.mil</a>
St. Clair River Maintenance Dredging	NA	\$1M and \$3M	15-Oct-24	237990	Small Business Set Aside	Dredging MATOC (W911XK21D0001- W911XK21D0005)	RFP		FY24 Q3	FY24 Q3	USACE - Detroit District	<a href="mailto:usace.detroit@usace.army.mil">usace.detroit@usace.army.mil</a>
Qualifications Harbor Maintenance Dredging	NA	\$1M and \$3M	15-Oct-24	237990	Full & Open	Dredging MATOC (W911XK21D0001- W911XK21D0005)	RFP		FY24 Q3 Q3	FY24 Q3 Q3	USACE - Detroit District	<a href="mailto:usace.detroit@usace.army.mil">usace.detroit@usace.army.mil</a>
Installation of Electric Vehicle Charger- Dredging Office	NA	Between \$25,000 and \$100,000	6 months after award	330999	Full & Open	USA FVSC MATOC	RFQ		FY24 Q3	FY24 Q3 Q3	USACE - Detroit District	<a href="mailto:usace.detroit@usace.army.mil">usace.detroit@usace.army.mil</a>
Engineering and Charter Field Services for Power Plant	NA	Between \$25,000 and \$100,000	6 months after award	221111	Full & Open	Self Source	RFP		FY24 Q3 Q3	FY24 Q3 Q3	USACE - Detroit District	<a href="mailto:usace.detroit@usace.army.mil">usace.detroit@usace.army.mil</a>
Harbor Excavation System Maintenance	NA	Between \$25,000 and \$100,000	6 months after award	811105	Full & Open	Self Source	RFP		FY24 Q3 Q3	FY24 Q3 Q3	USACE - Detroit District	<a href="mailto:usace.detroit@usace.army.mil">usace.detroit@usace.army.mil</a>
SPO Machine Shop Equipment Services - set up of a 4 column BPA for machine shop equipment	NA	\$1M for 5 year on-going period	1 year	811105	Full & Open	NA	RFP		FY24 Q3 Q3	FY24 Q3 Q3	USACE - Detroit District	<a href="mailto:usace.detroit@usace.army.mil">usace.detroit@usace.army.mil</a>
FY24 Duluth OH, Robinson TMD & Locks Begins for a Turn Boat at the Duluth Area Office	NA	Between \$25,000 and \$100,000	24-Jun	336411	Small Business Set Aside	NA	RFQ		FY24 Q3	FY24 Q3 Q3	USACE - Detroit District	<a href="mailto:usace.detroit@usace.army.mil">usace.detroit@usace.army.mil</a>
Audio Visual Equipment for New Lock Concrete SAO Furniture IPA Call for office furniture/cabine configuration and installation services for the first floor South Office in the Administrative Building at the Soo Project Office in Saint Ste. Marie, Michigan	NA	Between \$25,000 and \$100,000	TBD	337214	TBD	W911XK20A0001 - W911XK20A0003	RFQ		FY24 Q3	FY24 Q3 Q3	USACE - Detroit District	<a href="mailto:usace.detroit@usace.army.mil">usace.detroit@usace.army.mil</a>
St. Marys Falls Canal Grounds Keeping - Landscaping for the St. Marys Falls Facility	NA	TBD	1 year with 4 option years	647220	TBD	NA	RFQ		FY24 Q3	FY24 Q3 Q3	USACE - Detroit District	<a href="mailto:usace.detroit@usace.army.mil">usace.detroit@usace.army.mil</a>
Selection Event South Locks Detroit	NA	TBD	TBD	TBD	TBD	NA	TBD		FY24 Q4	FY24 Q4	USACE - Detroit District	<a href="mailto:usace.detroit@usace.army.mil">usace.detroit@usace.army.mil</a>
Detroit River Maintenance Dredging	NA	\$1M and \$3M	15-Oct-24	237990	Small Business Set Aside	Dredging MATOC (W911XK21D0001- W911XK21D0005)	RFP		FY24 Q3	FY24 Q3	USACE - Detroit District	<a href="mailto:usace.detroit@usace.army.mil">usace.detroit@usace.army.mil</a>
Soil Waste Disposal - The Government requires regular and recurring waste removal services at the South Ste Marie Project Office	NA	Between \$25,000 and \$100,000	1 year base with 4 option years	621111	Small Business Set Aside	NA	RFQ		FY24 Q3	FY24 Q3 Q3	USACE - Detroit District	<a href="mailto:usace.detroit@usace.army.mil">usace.detroit@usace.army.mil</a>
Upper St. Clair River Sediment Sampling	NA	TBD	TBD	541620	No Sub Source	No environmental Risk SATOC	RFQ		FY24 Q3	FY24 Q3 Q3	USACE - Detroit District	<a href="mailto:usace.detroit@usace.army.mil">usace.detroit@usace.army.mil</a>
Clinton River GLEED - The proposed project is to complete and provide required Data Reviews, Updates, and Other Required Information associated with the Clinton River Sediment Sampling project from 2017-2021 so as to provide the USPA the information required for implementation of data inclusion from the sampling efforts into the GLEED database for future project planning, evaluation, and design	NA	Between \$25,000 and \$100,000	130 days after award	541620	No Sub Source	Task Order off Contract W911XK-20-D-0004	RFP		FY24 Q3	FY24 Q3 Q3	USACE - Detroit District	<a href="mailto:usace.detroit@usace.army.mil">usace.detroit@usace.army.mil</a>
Franklin North Breakwater Repair - Work includes but is not limited to providing A-E design services to develop construction documents for Section A, B, C, D, and E of the Franklin Harbor North Breakwater Repair	NA	Between \$500,000 and \$1,000,000	24-Jun	541330	Full & Open	USACE LRE A-E Engineering, Planning and Design (EPD) under contract numbers W911XK22D0001, W911XK22D0002, and W911XK22D0003	RFP		FY24 Q3	FY24 Q3 Q3	USACE - Detroit District	<a href="mailto:usace.detroit@usace.army.mil">usace.detroit@usace.army.mil</a>
Grand Haven (Inlet) Harbor and Breakwater Sampling	NA	TBD	TBD	541620	Small Business Set Aside	Task Order off the New Environmental Services MATOC	RFP		FY24 Q3	FY24 Q3 Q3	USACE - Detroit District	<a href="mailto:usace.detroit@usace.army.mil">usace.detroit@usace.army.mil</a>
Pelee Lock Recess Repair - Repair of the upstream and downstream stoplog recesses on the Pelee Lock are required due to vessel impacts over the years that have caused damage	NA					Task order off USACE Buffalo District (EBO) Construction TBR, Lake & Marine TDRs- Contracts Nos W912P42D0001 through W912P42D0007 8/9/25	RFP					
In the interim	NA	\$1M and \$3M	26-Jun	237990	Full & Open	Task Order off USACE Regional All Design Unassigned EPD, Contract Nos. W912QR2D0001 through W912QR2D0047	RFP		FY24 Q3	FY24 Q3 Q3	USACE - Detroit District	<a href="mailto:usace.detroit@usace.army.mil">usace.detroit@usace.army.mil</a>
Physical Model Study - Soo Locks Ice Mitigation- The purpose of this work is to assist the US Army Corps of Engineers with the construction and operation of a physical model of the Soo Locks to be used for the evaluation of the effectiveness of lockby system and other ice mitigation measures upstream and downstream of the Soo Locks under typical ice accumulation condition	NA	\$1M and \$3M	178 days from date of award	541330	Full & Open	Dredging MATOC (W911XK21D0001- W911XK21D0005)	RFP		FY24 Q3	FY24 Q3 Q3	USACE - Detroit District	<a href="mailto:usace.detroit@usace.army.mil">usace.detroit@usace.army.mil</a>
Revere River Maintenance Dredging	NA	\$1M and \$3M	15-Oct-24	237990	Small Business Set Aside	Dredging MATOC (W911XK21D0001- W911XK21D0005)	RFP		FY24 Q3	FY24 Q3	USACE - Detroit District	<a href="mailto:usace.detroit@usace.army.mil">usace.detroit@usace.army.mil</a>
SPO Fleet Dry Dock Inspection, Repair	NA	\$1M and \$3M	1-Mar-25	TBD	TBD		TBD		FY24 Q4	FY24 Q4 FY25 Q1	USACE - Detroit District	<a href="mailto:usace.detroit@usace.army.mil">usace.detroit@usace.army.mil</a>
Maintain Harbor Maintenance Dredging	NA	\$1M and \$3M	15-Oct-24	237990	Small Business Set Aside	Dredging MATOC (W911XK21D0001- W911XK21D0005)	RFP		FY24 Q3	FY24 Q3	USACE - Detroit District	<a href="mailto:usace.detroit@usace.army.mil">usace.detroit@usace.army.mil</a>
McLeish Steel Superfund OGI Field Investigation Work includes but is not limited to a Remedial Investigation (RI) of on-site soil, groundwater, and a landfill associated investigations	NA	\$1M and \$3M	365 Days after Award	542010	Small Business Set Aside	Task Order Contracts (MATOCs) for the Environmental Restoration Services Contracts Small Business MATOC W912QR2D0004 - W912QR2D0017, W912QR2D0020 - W912QR2D0021, W912QR2D0023 - W912QR2D0025, W912QR2D0067, Multiple Award	RFP		FY24 Q3	FY24 Q3	USACE - Detroit District	<a href="mailto:usace.detroit@usace.army.mil">usace.detroit@usace.army.mil</a>
Lake Superior Compensating Works Project W911XK21D0001	NA	Between \$25,000 and \$100,000	180 Days after Award	541330	Small Business Set Aside	Task Order off USACE LRE A-E Geotechnical Engineering Services EPD under Contracts Nos W911XK20D001, W911XK20D002, and W911XK20D003	RFP		FY24 Q3	FY24 Q3	USACE - Detroit District	<a href="mailto:usace.detroit@usace.army.mil">usace.detroit@usace.army.mil</a>
Duluth Ship Canal GA - USACE LRE is seeking firms that can provide A-E Geotechnical services in Duluth St. Louis County, Minnesota	NA	Between \$25,000 and \$100,000	1-Feb-24	541330	Small Business Set Aside	Task Order off USACE LRE A-E Geotechnical Engineering Services EPD under Contracts Nos W911XK20D001, W911XK20D002, and W911XK20D003	RFP		FY24 Q3	FY24 Q3	USACE - Detroit District	<a href="mailto:usace.detroit@usace.army.mil">usace.detroit@usace.army.mil</a>
Soil Facility Services Access Road Rehabilitation- The US Army Corps of Engineers (USACE), Detroit District requires architect-engineers (A-E) design services to develop construction documents for the reconstruction of the Brady Park Road in South Ste. Marie, Michigan, and other related improvements at Brady Park. Brady Park is part of USACE's Soo Locks Complex which is a National Historic Landmark (NHL)	NA	Between \$25,000 and \$100,000	TBD	541330	Small Business Set Aside	Task Order off USACE LRE A-E Geotechnical Engineering Services EPD under Contracts Nos W911XK20D001, W911XK20D002, and W911XK20D003	RFP		FY24 Q3	FY24 Q3	USACE - Detroit District	<a href="mailto:usace.detroit@usace.army.mil">usace.detroit@usace.army.mil</a>
Lanning 219 Sewer Separation - construction services for infrastructure work aspect of the City of Lansing's Combined Sewer Overflow (CSO) Control Program to eliminate combined sewer overflows via construction of a new, dual-collectors/sewer and rehabilitation of existing combined sewer into a dual-collectors/sewer. The project is located in downtown Lansing on a 2.5-block section off Washington Square between Kalamazoo Street and Allegan Street and a 2-block section of Ottawa Street between Capital Avenue and Grand Avenue	NA	Between \$5,000,000 and \$10,000,000	TBD	227110	TBD	NA	TBD		TBD	TBD	USACE - Detroit District	<a href="mailto:usace.detroit@usace.army.mil">usace.detroit@usace.army.mil</a>
Harbor Control Canal (HCC) Dredging	NA	TBD	TBD	541330	Small Business Set Aside	Task Order	TBD		4Q 2024	TBD	USACE - Huntington District	<a href="mailto:usace.huntington@usace.army.mil">usace.huntington@usace.army.mil</a>
Repair Corraldi Tunnel Outlet and Transition Area S&B	NA	Between \$300K-61M	TBD	237990	Small Business Set Aside	SB MATOC	TBD		4Q 2024	TBD	USACE - Huntington District	<a href="mailto:usace.huntington@usace.army.mil">usace.huntington@usace.army.mil</a>
New Automated Data Acquisition System EPD	NA	TBD	TBD	541330	Small Business Set Aside	Task Order	TBD		3Q FY2024	TBD	USACE - Huntington District	<a href="mailto:usace.huntington@usace.army.mil">usace.huntington@usace.army.mil</a>
Panda Concrete Materials Emergency	NA	NTE \$200	TBD	541330	Full & Open	RFQ	TBD		3Q FY2024	TBD	USACE - Huntington District	<a href="mailto:usace.huntington@usace.army.mil">usace.huntington@usace.army.mil</a>
	NA	TBD	TBD	541330	Full & Open	Task Order	TBD		TBD	TBD	USACE - Huntington District	<a href="mailto:usace.huntington@usace.army.mil">usace.huntington@usace.army.mil</a>



METERING DATA MANAGEMENT SYSTEM (M3) GENERATION VI FUELS BARBER SERVICES PACIFIC OCEAN DIVISION (PO)	W912D1190007 W912D1190008 W912D1190009 W912D1190010 W912D1190011 W912D1190012 W912D1190013 W912D1190014 W912D1190015 W912D1190016 W912D1190017 W912D1190018	\$43M \$190M	5 years 5 years	5/11/21/2015 5/6/21/20 ZINA	N/A N/A	N/A N/A	SATOC USAMAS	FY204 3rd QUARTER FY204 3rd QUARTER FY205 2nd QUARTER FY205 3rd QUARTER	FY205 1ST QUARTER FY205 2nd QUARTER FY206 1st QUARTER	USACE-Huntsville Engineer and Support Center USACE-Huntsville Engineer and Support Center	obs-hcs@usace.army.mil obs-hcs@usace.army.mil
INITIAL OUTFITTING AND TRANSITION READY FACILITIES SUPPORT SERVICES	W912D1190077 W912D1190078	\$371M	7 years	5/16/14/8706	N/A	N/A	MATOC			USACE-Huntsville Engineer and Support Center	obs-hcs@usace.army.mil
RANGE TRAINING & LAND PROGRAM REPLACEMENT ARCHITECT ENGINEER SERVICES	W912D114-8-0098	\$40M	5 years	5/13/30/210	N/A	N/A	DC	FY205 3rd QUARTER	FY205 4th QUARTER	USACE-Huntsville Engineer and Support Center	obs-hcs@usace.army.mil
UTILITY MONITORING AND CONTROL SYSTEMS (M3) GENERATION VI FUELS BARBER SERVICES PACIFIC OCEAN DIVISION - ALASKA DISTRICT (DA)	W912D1158-0014 W912D11710025	\$2.5B \$15.0M	7 years 5 years	5/15/21/8999 5/6/21/20 ZINA	N/A	N/A	MATOC USAMAS	FY205 3rd QUARTER FY204	FY207 1st QUARTER FY205 2nd QUARTER FY205	USACE-Huntsville Engineer and Support Center USACE-Huntsville Engineer and Support Center	obs-hcs@usace.army.mil obs-hcs@usace.army.mil
FUELS BARBER SERVICES SOUTH PACIFIC DIVISION - ARMY (SPD-AS)	W912D11710025	\$44.0M	5 years	5/6/21/20 ZINA	TBD	N/A	USAMAS	FY204	FY205 1st QUARTER	USACE-Huntsville Engineer and Support Center	obs-hcs@usace.army.mil
FACILITIES REDUCTION PROGRAM (FRP) FACILITIES REPAIR AND RENOVATION (FR) GENERATION VI	W912D120-8-0042 W912D122D0043 W912D122D0044 W912D122D0045 W912D122D0046 W912D122D0047 W912D122D0048 W912D122D0049 W912D122D0050 W912D122D0051 W912D122D0052 W912D122D0053 W912D122D0054 W912D122D0055 W912D122D0056 W912D122D0057 W912D122D0058 W912D122D0059 W912D122D0060 W912D122D0061 W912D122D0062 W912D122D0063 W912D122D0069 W912D122D0070	\$755M	5 years	2/10/10/0400	TBD	N/A	MATOC	FY205 2ND QUARTER FY205 3RD QUARTER	FY206 1ST QUARTER FY207 1ST QUARTER	USACE-Huntsville Engineer and Support Center	obs-hcs@usace.army.mil
REAL PROPERTY SERVICES METASTAS BUILDING AUTOMATION SYSTEMS GENERATION IV TASK FORCE SAFETY ASSESSMENTS OF FIRE AND ELECTRICITY UNBRED FACILITIES CRITERIA (FSAE-1.3.C)	W912D122D0103 W912D120-20-0041 W912D122C0024	\$60M \$630M \$57.2M	5 years 5 years 2 years	5/16/11/8499 5/15/12/ N059 2/12/10/01	TBD N/A	N/A	MATOC SATOC	TBD TBD	FY205 3rd QUARTER TBD	USACE-Huntsville Engineer and Support Center USACE-Huntsville Engineer and Support Center	obs-hcs@usace.army.mil obs-hcs@usace.army.mil
TECHNICAL AND PROGRAMMATIC SUPPORT SERVICES (TPSS) GENERATION III	W912D11F0104 W912D11F0105 W912D11F0106 W912D11F0107 W912D11F0108 W912D11F0109 W912D11F0110 W912D11F0111 W912D11F0112 W912D11F0113	\$25M	TBD	5/15/12/DAH1	TBD	N/A	TBD	TBD	TBD	USACE-Huntsville Engineer and Support Center	obs-hcs@usace.army.mil
Fire Sprinkler and Estimating Services (ERS) Hawes NH	W911E1190065	\$90,000.00	Base Year Plus 4	5/6/12/1	Small Business Set Aside	N/A	Standalone	FY24Q1	FY24Q4	USACE-Engineering Research and Development Center (ERDC)	ERDC-SBBA@usace.army.mil
ERDC Mechanical Maintenance Services	W912H206-1002	\$10,000,000.00	Base Year Plus 4	2/12/20	Service Disabled Veteran Owned Small Business (SDVOSB) Set Aside	N/A	Standalone	FY24Q1	FY24Q4	USACE-Engineering Research and Development Center (ERDC)	ERDC-SBBA@usace.army.mil
Nuclear Magnetic Resonance Spectrometer	N/A	130,000.00	TBD	3/24/16	Full & Open	N/A	Standalone	FY24Q1	FY24Q1	USACE-Engineering Research and Development Center (ERDC)	ERDC-SBBA@usace.army.mil
CRAB Final Design Document and Build (CDBL-FWB)	N/A	2,050,000.00	Two Years	5/11/19	Full & Open	N/A	Standalone	FY24Q1	FY24Q4	USACE-Engineering Research and Development Center (ERDC)	ERDC-SBBA@usace.army.mil
Thermodynamic Pans	N/A	740,000.00	Delivers by 1 Feb-24	TBD	Small Business Set Aside	N/A	Purchase Order	FY24Q1	FY24Q4	USACE-Engineering Research and Development Center (ERDC)	ERDC-SBBA@usace.army.mil
Commercial Driver's License (CDL) Training	N/A	735,000.00	5 years	6/11/19	Small Business Set Aside	HPA Calls	Master BPAs	FY24Q1	FY24Q4	USACE-Engineering Research and Development Center (ERDC)	ERDC-SBBA@usace.army.mil
Fiber Optic Interconnect	N/A	100,000.00	TBD	TBD	Small Business Set Aside	N/A	Purchase Order	FY24Q1	FY24Q4	USACE-Engineering Research and Development Center (ERDC)	ERDC-SBBA@usace.army.mil
Visualization Space	N/A	302,000.00	120 days	5/15/19/3020	Full & Open	N/A	Purchase Order	FY24Q1	FY24Q1	USACE-Engineering Research and Development Center (ERDC)	ERDC-SBBA@usace.army.mil
Band Noise SAC Main Trailer (M1) Switchboard	N/A	365,000.00	lead time will be specified	3/10/99/010	Small Business Set Aside	N/A	Purchase Order	FY24Q1	FY24Q1	USACE-Engineering Research and Development Center (ERDC)	ERDC-SBBA@usace.army.mil
Electric Security System (ESS) service/maintenance contract	W912H21120001	\$7,500,000.00	5 year	8/12/10	Women Owned Small Business (WOSB) Set Aside	ERDC	SATOC	FY24Q1	FY24Q1	USACE-Engineering Research and Development Center (ERDC)	ERDC-SBBA@usace.army.mil
ERDC Broad Agency Announcement (BAA)	N/A	\$41715	varies	5/17/15	Full & Open	N/A	varies	varies	TBD	USACE-Engineering Research and Development Center (ERDC)	ERDC-SBBA@usace.army.mil
Commercial Solutions Openings Civil Works Cold Region Research and Engineering Emergency and Operational Support Geospatial Research Construction Engineering Research Laboratory Computational Fluid Dynamics Methods for Water Resource Development	TBD		varies	varies	Full & Open	N/A	varies	varies	TBD	USACE-Engineering Research and Development Center (ERDC)	erdc@usace.army.mil
Renovate Access Readiness Facility / Access Readiness Facility, Barks AFB, CA	N/A	Between \$2M and \$10M	TBD	2/12/20	HP/Reg Set Aside	N/A	AE Design Bid Build	FY24 Q4	FY24 Q4	USACE- Louisville District	ERDC-SBBA@usace.army.mil
Preservation of The Force & Family (POTFF) Davis Monthan Air Force Base, AZ	N/A	Between \$2M - \$10M	TBD	2/12/20	TBD	N/A	AE Design Bid Build	FY24 Q4	FY24 Q4	USACE- Louisville District	ERDC-SBBA@usace.army.mil
Security Forces Facility, Dobbins Air Force Base, GA	N/A	Between \$10M and \$25M	TBD	2/12/20	TBD	N/A	AE Design Bid Build	FY24 Q4	FY24 Q4	USACE- Louisville District	ERDC-SBBA@usace.army.mil
Repair Existing Airfield Room Water Drainage System (Zone 1) at Dobbins Air Force Base, GA	N/A	Between \$2M and \$10M	TBD	2/12/20	TBD	N/A	AE Design Bid Build	FY25 Q1	FY25 Q1	USACE- Louisville District	ERDC-SBBA@usace.army.mil
Add Repair Component Medical Training Facility BIL20, Eglin AFB, FL	N/A	Between \$2M and \$5M	TBD	2/12/20	TBD	N/A	AE Design Bid Build	FY24 Q4	FY24 Q4	USACE- Louisville District	ERDC-SBBA@usace.army.mil
Reduce Small Arms Range, Gissum Air Force Base, NY	N/A	Between \$10M and \$25M	TBD	2/12/20	TBD	N/A	AE Design Bid Build	FY25 Q1	FY25 Q1	USACE- Louisville District	ERDC-SBBA@usace.army.mil
Landscape Readiness Complex, Gissum Air Force Base, NY	N/A	Between \$2M and \$10M	TBD	2/12/20	Full & Open	FB	AE Design Bid Build	FY24 Q4	FY24 Q4	USACE- Louisville District	ERDC-SBBA@usace.army.mil
Renovate and Provide Minor Addition Bldg 794, Hannock-Mason Detachment Area, Hannock AFB Force Base, FL	N/A	Between \$2M and \$5M	TBD	2/12/20	TBD	N/A	AE Design Bid Build	FY24 Q4	FY24 Q4	USACE- Louisville District	ERDC-SBBA@usace.army.mil

KC-46 Two-Day Maintenance Fuel Cell Hanger and Aft Air Bldg 1444 PUTC Cargo Pallet Staging Repair Ramp Moving Point, March Air Force Base, CA	N/A	Between \$100M and \$250M	THD	2/6/20	N/A	Full & Open	N/A	AE Design Bid Build	FY24 Q2	FY24 Q4	USACE - Louisville District	<a href="#">1801.18.04.usace.army.mil</a>
KC-46A Alter Bldg 5245 Squad Ops, March Air Force Base, CA	N/A	Between \$1M and \$5M	THD	2/6/20	N/A	THD	N/A	AE Design Bid Build	FY24 Q3	FY25 Q4	USACE - Louisville District	<a href="#">1801.18.04.usace.army.mil</a>
KC-46A Repair Bldg 781 Storage, March Air Force Base, CA	N/A	Between \$250K and \$500K	THD	2/6/20	N/A	THD	N/A	AE Design Bid Build	FY24 Q3	FY24 Q4	USACE - Louisville District	<a href="#">1801.18.04.usace.army.mil</a>
RC300 Repair Admin Area (Area Repair), March Air Force Base, CA	N/A	Between \$250K and \$500K	THD	2/6/20	N/A	THD	N/A	AE Design Bid Build	FY24 Q3	FY24 Q4	USACE - Louisville District	<a href="#">1801.18.04.usace.army.mil</a>
Alter RC320 Hydraulics/Boom Shop, March Air Force Base, CA	N/A	Between \$500K and \$1M	THD	2/6/20	N/A	THD	N/A	AE Design Bid Build	FY24 Q3	FY24 Q4	USACE - Louisville District	<a href="#">1801.18.04.usace.army.mil</a>
Alter RC327 Battery Shop, March Air Force Base, CA	N/A	Between \$500K and \$1M	THD	2/6/20	N/A	THD	N/A	AE Design Bid Build	FY24 Q3	FY24 Q4	USACE - Louisville District	<a href="#">1801.18.04.usace.army.mil</a>
Full Air Bldg 600 for KC-46 Flight Simulation, March Air Force Base, CA	N/A	Between \$500K and \$1M	THD	2/6/20	N/A	THD	N/A	AE Design Bid Build	FY24 Q3	FY24 Q4	USACE - Louisville District	<a href="#">1801.18.04.usace.army.mil</a>
Contract Addition and Renovation 1000 Fie 1036, Minneapolis St. Paul IAP, MN	N/A	Between \$3M and \$10M	THD	2/6/20	N/A	THD	N/A	AE Design Bid Build	FY24 Q4	FY24 Q4	USACE - Louisville District	<a href="#">1801.18.04.usace.army.mil</a>
Contract Addition and Renovation AIG FAC 1030, Minneapolis St. Paul IAP, MN	N/A	Between \$3M and \$5M	THD	2/6/20	N/A	THD	N/A	AE Design Bid Build	FY24 Q2	FY24 Q3	USACE - Louisville District	<a href="#">1801.18.04.usace.army.mil</a>
BOWST Addition B321 & Alter Flight Simulation, Niagara Falls, NY	N/A	Between \$3M and \$10M	THD	2/6/20	N/A	THD	N/A	AE Design Bid Build	FY25 Q2	FY25 Q2	USACE - Louisville District	<a href="#">1801.18.04.usace.army.mil</a>
Combined Operations Facility NFARS, Niagara Falls, NY	N/A	Between \$25M and \$100M	THD	2/6/20	N/A	Small Business Set Aside	Northern MATOC	AE Design Bid Build	FY24 Q4	FY24 Q4	USACE - Louisville District	<a href="#">1801.18.04.usace.army.mil</a>
Aviation Flight Equipment Facility B207 Addition, FSRM Reserve Access Flight Equipment Facility B207, Peterson Air Force Base, CO	N/A	Between \$5M and \$10M	THD	2/6/20	N/A	THD	N/A	AE Design Bid Build	FY24 Q3	FY24 Q4	USACE - Louisville District	<a href="#">1801.18.04.usace.army.mil</a>
Repair & Expand General Purpose Aircraft Shop B216, Peterson Air Force Base, CO	N/A	Between \$1M and \$5M	THD	2/6/20	N/A	THD	N/A	AE Design Bid Build	FY24 Q3	FY24 Q4	USACE - Louisville District	<a href="#">1801.18.04.usace.army.mil</a>
Mobile HVAC System (MVS) Prototype, International Airport, Pittsburgh, PA	N/A	Between \$25K and \$100K	THD	2/6/20	N/A	Small Business Set Aside	Stimulflex Acquisition	AE Design Bid Build	FY24 Q1	FY24 Q2	USACE - Louisville District	<a href="#">1801.18.04.usace.army.mil</a>
High Flight Test Squadron Operations Facility, Eglin Air Force Base, FL	N/A	Between \$10M and \$25M	THD	2/6/20	N/A	Small Business Set Aside	N/A	AE Design Bid Build	FY24 Q2	FY24 Q3	USACE - Louisville District	<a href="#">1801.18.04.usace.army.mil</a>
Towway GHI Extension, Westover Air Force Base, MA	N/A	Between \$25M and \$100M	THD	2/6/20	N/A	N/A	N/A	AE Design Bid Build	FY25 Q3	FY25 Q3	USACE - Louisville District	<a href="#">1801.18.04.usace.army.mil</a>
Renovate Building 7087, Phase III, Westover Air Force Base, MA	N/A	Between \$1M and \$5M	THD	2/6/20	N/A	THD	N/A	AE Design Bid Build	FY24 Q4	FY24 Q4	USACE - Louisville District	<a href="#">1801.18.04.usace.army.mil</a>
Contract Bioremediation Facility, Westover Air Force Base, MA	N/A	Between \$1M and \$5M	THD	2/6/20	N/A	Small Business Set Aside	NAI Small Business MATOC	AE Design Bid Build	FY24 Q4	FY24 Q4	USACE - Louisville District	<a href="#">1801.18.04.usace.army.mil</a>
Heat Exch. System, Yonkers, NY	N/A	Between \$25M and \$100M	THD	2/6/20	N/A	THD	N/A	AE Design Bid Build	FY25 Q2	FY25 Q2	USACE - Louisville District	<a href="#">1801.18.04.usace.army.mil</a>
Main Gate Vehicle Inspection Facility, Westfield, PA	N/A	Between \$1M and \$5M	THD	2/6/20	N/A	THD	N/A	AE Design Bid Build	FY24 Q3	FY25 Q1	USACE - Louisville District	<a href="#">1801.18.04.usace.army.mil</a>
Area Maintenance Support Center, Suisun Valley, Phoebe, AZ	N/A	Between \$1M and \$5M	THD	2/6/20	N/A	Small Business Set Aside	N/A	AE Design Bid Build	FY24 Q2	FY24 Q3	USACE - Louisville District	<a href="#">1801.18.04.usace.army.mil</a>
Army Reserve Center, Albany, GA	N/A	Between \$25M and \$100M	THD	2/6/20	N/A	Full & Open	N/A	AE Design Bid Build	FY24 Q2	FY24 Q3	USACE - Louisville District	<a href="#">1801.18.04.usace.army.mil</a>
Army Reserve Center, Birmingham, AL	N/A	Between \$25M and \$100M	THD	2/6/20	N/A	THD	N/A	AE Design Bid Build	FY24 Q1	FY24 Q1	USACE - Louisville District	<a href="#">1801.18.04.usace.army.mil</a>
Advanced Skills Training Barracks, Camp Parks, CA	N/A	Between \$25M and \$100M	THD	2/6/20	N/A	THD	N/A	AE Design Bid Build	FY25 Q1	FY25 Q1	USACE - Louisville District	<a href="#">1801.18.04.usace.army.mil</a>
MRAR Camp Parks ARC HVAC Repair, Camp Parks, CA	N/A	Between \$25M and \$10M	THD	2/6/20	N/A	Woman Owned Small Business (WOSB) Set Aside	N/A	AE Design Bid Build	FY24 Q4	THD	USACE - Louisville District	<a href="#">1801.18.04.usace.army.mil</a>
Area Maintenance Support Activity, Camp Pendleton, CA	N/A	Between \$10M and \$25M	THD	2/6/20	N/A	Small Business Set Aside	N/A	AE Design Bid Build	FY24 Q2	FY24 Q1	USACE - Louisville District	<a href="#">1801.18.04.usace.army.mil</a>
Army Reserve VMS Addition, Colby, Rhode, IA	N/A	Between \$1M and \$5M	THD	2/6/20	N/A	Full & Open	N/A	AE Design Bid Build	FY24 Q2	FY24 Q3	USACE - Louisville District	<a href="#">1801.18.04.usace.army.mil</a>
Area Maintenance Support Activity VMS, Defense Supply Center, Richmond, VA	N/A	Between \$10M and \$25M	THD	2/6/20	N/A	THD	N/A	AE Design Bid Build	FY25 Q3	FY25 Q3	USACE - Louisville District	<a href="#">1801.18.04.usace.army.mil</a>
Repair Bldg 100 USAR Center, Des Moines, Iowa, IA	N/A	Between \$25M and \$100M	THD	2/6/20	N/A	Full & Open	N/A	AE Design Bid Build	FY24 Q3	FY24 Q4	USACE - Louisville District	<a href="#">1801.18.04.usace.army.mil</a>
Army Reserve Center, Dobbins Air Force Base, GA	N/A	Between \$25M and \$100M	THD	2/6/20	N/A	THD	N/A	In-House Design Build	FY25 Q2	FY25 Q2	USACE - Louisville District	<a href="#">1801.18.04.usace.army.mil</a>
Collective Training Barracks, Fort Belvoir, PB	N/A	Between \$25M and \$100M	THD	2/6/20	N/A	THD	N/A	In-House Design Bid Build	FY26 Q2	FY26 Q3	USACE - Louisville District	<a href="#">1801.18.04.usace.army.mil</a>
CAP 09712 Network Equipment Center, Fort Hunter, Lenoir, CA	N/A	Between \$25M and \$100M	THD	2/6/20	N/A	Full & Open	N/A	AE Design Bid Build	FY24 Q3	FY24 Q4	USACE - Louisville District	<a href="#">1801.18.04.usace.army.mil</a>
CAP 08184 Collective Training Enlisted Barracks, Fort McCoy, WI	N/A	Between \$25M and \$100M	THD	2/6/20	N/A	Full & Open	N/A	In-House Design Build	FY24 Q1	FY24 Q2	USACE - Louisville District	<a href="#">1801.18.04.usace.army.mil</a>
Collective Training Officer Quarters, Fort McCoy, WI	N/A	Between \$25M and \$100M	THD	2/6/20	N/A	Full & Open	N/A	AE Design Bid Build	FY25 Q1	FY25 Q1	USACE - Louisville District	<a href="#">1801.18.04.usace.army.mil</a>
CAP 10467 Multipurpose Athletic Field - Army Center, Fort McCoy, WI	N/A	Between \$5M and \$10M	THD	2/6/20	N/A	THD	N/A	AE Design Bid Build	FY24 Q3	FY24 Q4	USACE - Louisville District	<a href="#">1801.18.04.usace.army.mil</a>
Area Maintenance Support Activity, Fort Sheridan, IL	N/A	Between \$25M and \$100M	THD	2/6/20	N/A	THD	N/A	In-House Design Bid Build	FY25 Q3	FY25 Q3	USACE - Louisville District	<a href="#">1801.18.04.usace.army.mil</a>
VH1106222 Repair Army Reserve Center, Ft. Snelling, MN	N/A	Between \$25M and \$100M	THD	2/6/20	N/A	THD	N/A	AE Design Bid Build	FY24 Q3	FY24 Q4	USACE - Louisville District	<a href="#">1801.18.04.usace.army.mil</a>
Army Reserve Vehicle Maintenance Shop, Monticello, WI	N/A	Between \$10M and \$25M	THD	2/6/20	N/A	THD	N/A	AE Design Bid Build	FY25 Q2	FY26 Q4	USACE - Louisville District	<a href="#">1801.18.04.usace.army.mil</a>
CAP 09017 Area Maintenance Support Activity VMS, New Castle, PA	N/A	Between \$10M and \$25M	THD	2/6/20	N/A	THD	N/A	AE Design Bid Build	FY26 Q3	FY26 Q3	USACE - Louisville District	<a href="#">1801.18.04.usace.army.mil</a>
Army Reserve Center, Orange, FL	N/A	Between \$25M and \$100M	THD	2/6/20	N/A	Full & Open	N/A	AE Design Bid Build	FY24 Q2	FY24 Q3	USACE - Louisville District	<a href="#">1801.18.04.usace.army.mil</a>
MRAR Building P-1002 AR Training, Seagrville, FL	N/A	Between \$10M and \$25M	THD	2/6/20	N/A	Full & Open	N/A	AE Design Bid Build	FY24 Q4	THD	USACE - Louisville District	<a href="#">1801.18.04.usace.army.mil</a>
Area Maintenance Support Activity Equipment, Wilkes, PA	N/A	Between \$10 and \$25M	THD	2/6/20	N/A	THD	N/A	AE Design Bid Build	FY25 Q1	FY25 Q1	USACE - Louisville District	<a href="#">1801.18.04.usace.army.mil</a>
CAP 08101 Collective Training Enlisted Barracks, Ft. McCoy, WI	N/A	Between \$25M and \$100M	THD	2/6/20	N/A	Full & Open	N/A	In-House Design Build	FY24 Q1	FY24 Q2	USACE - Louisville District	<a href="#">1801.18.04.usace.army.mil</a>
Army Reserve Center, Albany, NC	N/A	Between \$25M and \$100M	THD	2/6/20	N/A	Full & Open	N/A	AE Design Bid Build	FY24 Q2	FY24 Q3	USACE - Louisville District	<a href="#">1801.18.04.usace.army.mil</a>
ARC HVAC Repair, Camp Parks, CA	N/A	Between \$10M and \$25M	THD	2/6/20	N/A	THD	N/A	AE Design Bid Build	FY24 Q1	FY24 Q3	USACE - Louisville District	<a href="#">1801.18.04.usace.army.mil</a>
Area Maintenance Support Activity, Patton USAR, CA	N/A	Between \$25M and \$100M	THD	2/6/20	N/A	THD	N/A	AE Design Bid Build	FY25 Q1	FY25 Q1	USACE - Louisville District	<a href="#">1801.18.04.usace.army.mil</a>
Vertical Skills Training Facility, Joint Base McGuire-Dix-Lakehurst, NJ	N/A	Between \$10M and \$25M	THD	2/6/20	N/A	THD	N/A	AE Design Bid Build	FY25 Q1	FY25 Q1	USACE - Louisville District	<a href="#">1801.18.04.usace.army.mil</a>
Aviation Support Facility, Hunter, Fort Knox, KY	N/A	Between \$25M and \$100M	THD	2/6/20	N/A	THD	N/A	AE Design Bid Build	FY26	FY26	USACE - Louisville District	<a href="#">1801.18.04.usace.army.mil</a>
Area Maintenance Support Activity, Joint Base Elmendorf-Richland, Alaska	N/A	Between \$10M and \$25M	THD	2/6/20	N/A	THD	N/A	In-House Design Bid Build	FY25 Q2	FY25 Q3	USACE - Louisville District	<a href="#">1801.18.04.usace.army.mil</a>
Collective Training Enlisted Barracks, Camp Parks, CA	N/A	Between \$25M and \$100M	THD	2/6/20	N/A	THD	N/A	AE Design Bid Build	FY28	FY28	USACE - Louisville District	<a href="#">1801.18.04.usace.army.mil</a>
Unaccommodated Housing, Camp Parks, CA	N/A	Between \$25M and \$100M	THD	2/6/20	N/A	THD	N/A	AE Design Bid Build	FY27	FY27	USACE - Louisville District	<a href="#">1801.18.04.usace.army.mil</a>
Vertical Skills Training Enlisted Barracks, PA	N/A	Between \$10M and \$25M	THD	2/6/20	N/A	THD	N/A	AE Design Bid Build	FY28	FY28	USACE - Louisville District	<a href="#">1801.18.04.usace.army.mil</a>
Vehicle Maintenance Shop, New Castle, PA	N/A	Between \$10M and \$25M	THD	2/6/20	N/A	THD	N/A	AE Design Bid Build	FY27	FY27	USACE - Louisville District	<a href="#">1801.18.04.usace.army.mil</a>
Vehicle Maintenance Shop, Kansas City, KS	N/A	Between \$10M and \$25M	THD	2/6/20	N/A	THD	N/A	AE Design Bid Build	FY26	FY26	USACE - Louisville District	<a href="#">1801.18.04.usace.army.mil</a>
Army Reserve Center PDU, Fort Belvoir, PB	N/A	Between \$25M and \$100M	THD	2/6/20	N/A	Full & Open	N/A	AE Design Bid Build	FY24 Q3	FY24 Q3	USACE - Louisville District	<a href="#">1801.18.04.usace.army.mil</a>
Airborne Equipment Parachute Repair Shop, Fort Belvoir, CA	N/A	Between \$5M and \$10M	THD	2/6/20	N/A	THD	MATOC Task Order (Prod. THD)	AE Design Bid Build	THD	THD	USACE - Louisville District	<a href="#">1801.18.04.usace.army.mil</a>
Alton Louisville Pump Station, Wade Annex, Louisville, KY	N/A	Between \$25M and \$100M	THD	2/6/20	N/A	THD	THD	THD	THD	THD	USACE - Louisville District	<a href="#">1801.18.04.usace.army.mil</a>
Johnson County Flood Warning & Emergency Evacuation Plan, Paintsville, KY	N/A	Between \$1 and \$10M	THD	2/6/20	N/A	THD	THD	THD	THD	THD	USACE - Louisville District	<a href="#">1801.18.04.usace.army.mil</a>
Johnson County Levees & Floodwalls, Paintsville, KY	N/A	Between \$25M and \$100M	THD	2/6/20	N/A	THD	THD	THD	THD	THD	USACE - Louisville District	<a href="#">1801.18.04.usace.army.mil</a>
Rough River Dam Canal Wall & Outlet Works, KY	N/A	Between \$100M and \$250M	THD	2/6/20	N/A	THD	THD	THD	THD	THD	USACE - Louisville District	<a href="#">1801.18.04.usace.army.mil</a>
USMC Bldg 10 OIG Renovation, DSOCC, Columbia, OH	N/A	Between \$5M and \$10M	THD	2/6/20	N/A	THD	N/A	AE Design Bid Build	FY24 Q2	FY24 Q3	USACE - Louisville District	<a href="#">1801.18.04.usace.army.mil</a>
Dry Detention Basin Adapted to Combined Wetland, DSOCC, Columbia, OH	N/A	Between \$1M and \$5M	THD	2/6/20	N/A	THD	N/A	AE Design Bid Build	FY24 Q4	FY25 Q2	USACE - Louisville District	<a href="#">1801.18.04.usace.army.mil</a>
Scuba Diving Qualification, Camp Walker, Kansas	N/A	2/11/20	THD	2/6/20	N/A	THD	N/A	AE Design Bid Build	FY24 Q2	FY24 Q4	USACE - Louisville District	<a href="#">1801.18.04.usace.army.mil</a>
DIRA Replace Fire Alarm & Mass Notification System, Columbus, OH	N/A	Between \$1M and \$5M	THD	2/6/20	N/A	Small Business Set Aside	Northern MATOC	Design Build	FY24 Q4	FY24 Q4	USACE - Louisville District	<a href="#">1801.18.04.usace.army.mil</a>
Buildings 143 Benzoin Hwy 1 & 3, Camp, TN	N/A	Between \$1M and \$5M	THD	2/6/20	N/A	THD	N/A	AE Design Bid Build	FY25 Q4	FY26	USACE - Louisville District	<a href="#">1801.18.04.usace.army.mil</a>
Buildings 140 Security Upgrades, Camp, TN	N/A	Between \$1M and \$5M	THD	2/6/20	N/A	THD	N/A	AE Design Bid Build	FY24 Q2	FY24 Q4	USACE - Louisville District	<a href="#">1801.18.04.usace.army.mil</a>
DTAR Travel Microelectronics Assistance Center, Camp, TN	N/A	Between \$25M and \$100M	THD	2/6/20	N/A	THD	N/A	AE Design Bid Build	FY25 Q1	FY25 Q3	USACE - Louisville District	<a href="#">1801.18.04.usace.army.mil</a>
Chemical Production Facility, Camp, TN	N/A	Between \$25M and \$100M	THD	2/6/20	N/A	THD	N/A	AE Design Bid Build	FY26	FY26	USACE - Louisville District	<a href="#">1801.18.04.usace.army.mil</a>
Roof Replacement on Building 108, Camp, TN	N/A	Between \$1M and \$5M	THD	2/6/20	N/A	THD	N/A	AE Design Bid Build	FY24 Q3	FY24 Q4	USACE - Louisville District	<a href="#">1801.18.04.usace.army.mil</a>
DTA PFD Bldg 231 1st Floor Renovation, Detroit Arsenal, MI	N/A	Between \$10M and \$25M	THD	2/6/20	N/A	THD	N/A	AE Design Bid Build	FY25 Q1	FY25 Q2	USACE - Louisville District	<a href="#">1801.18.04.usace.army.mil</a>
Manned/Unmanned Tactical Vehicle Lab, Detroit Arsenal, MI	N/A	Between \$25M and \$100M	THD	2/6/20	N/A	THD	N/A	AE Design Bid Build	FY25 Q1	FY25 Q1	USACE - Louisville District	<a href="#">1801.18.04.usace.army.mil</a>
Ground Transport Equipment Building, Detroit Arsenal, MI	N/A	Between \$25M and \$100M	THD	2/6/20	N/A	Full & Open	N/A	AE Design Bid Build	FY24 Q2	FY24 Q3	USACE - Louisville District	<a href="#">1801.18.04.usace.army.mil</a>
Multipurpose Training Range, Ft. Campbell, KY	N/A	Between \$25M and \$100M	THD	2/6/20	N/A	Full & Open	N/A	AE Design Bid Build	FY24 Q3	FY24 Q4	USACE - Louisville District	<a href="#">1801.18.04.usace.army.mil</a>
Automated Record Fire Range, Ft. Campbell, KY	N/A	Between \$10M and \$25M	THD	2/6/20	N/A	THD	N/A	In-House Design Bid Build	FY24 Q4	FY26	USACE - Louisville District	<a href="#">1801.18.04.usace.army.mil</a>
Recruitment Bldg 1012, Ft. Campbell, KY	N/A	Between \$1M and \$5M	THD	2/6/20	N/A	THD	N/A	AE Design Bid Build	FY24 Q4	FY25 Q4	USACE - Louisville District	<a href="#">1801.18.04.usace.army.mil</a>
Recruitment Bldg 1012, Ft. Campbell, KY	N/A	Between \$1M and \$5M	THD	2/6/20	N/A	THD	N/A	AE Design Bid Build	FY24 Q4	FY25 Q4	USACE - Louisville District	<a href="#">1801.18.04</a>

Consolidated Housing Furniture Storage, Ft. Campbell, KY	N/A	Between \$1M and \$5M	TBD	2022/20	Small Business Set Aside	Southern MATOC	Design Build	FY24 Q2	FY24 Q1	USACE - Louisville District	<a href="#">1801.18.usace.army.mil</a>
VLSAR Rpt Bldg 4067, Indiana UPRF, Ft. Campbell, KY	N/A	Between \$25M and \$100M	TBD	2022/20			In House Design Build	FY25 Q1	FY25 Q4	USACE - Louisville District	<a href="#">1801.18.usace.army.mil</a>
Renovate Building 1214 Hanes, Ft. Campbell, KY	N/A	Between \$10M and \$25M	TBD	2022/20			AE Design Bid Build	FY25 Q1	FY25 Q3	USACE - Louisville District	<a href="#">1801.18.usace.army.mil</a>
Child Development Center, Ft. Knox, KY	N/A	Between \$25M and \$100M	TBD	2022/20			AE Design Bid Build	FY24 Q3	FY24 Q4	USACE - Louisville District	<a href="#">1801.18.usace.army.mil</a>
Fort Middle School, Ft. Knox, KY	N/A	Between \$25M and \$100M	TBD	2022/20			AE Design Bid Build	FY25 Q1	FY25	USACE - Louisville District	<a href="#">1801.18.usace.army.mil</a>
Foreign Animal Production Research Unit, Lexington, KY	N/A	Between \$25M and \$100M	TBD	2022/20			AE Design Bid Build	FY24 Q2	FY24 Q1	USACE - Louisville District	<a href="#">1801.18.usace.army.mil</a>
Coker Repair Maintenance, Mansfield, E. Canton, Small Arms Range, Richwood, OH	N/A	Between \$25M and \$100M	TBD	2022/20			AE Design Bid Build	FY25 Q1	FY24 Q3	USACE - Louisville District	<a href="#">1801.18.usace.army.mil</a>
Child Development Center, Rock Island Arsenal, IL	N/A	Between \$2M and \$10M	TBD	2022/20			AE Design Build	FY25 Q4	FY26	USACE - Louisville District	<a href="#">1801.18.usace.army.mil</a>
Emergency Fort State Towers Bldg 290, Rock Island Arsenal, IL	N/A	Between \$2M and \$10M	TBD	2022/20			AE Design Bid Build	FY24 Q1	FY24 Q4	USACE - Louisville District	<a href="#">1801.18.usace.army.mil</a>
Bldg 104 O&C Academy (O&TA) Admin Renovation, Rock Island Arsenal, IL	N/A	Between \$1M and \$5M	TBD	2022/20			AE Design Bid Build	FY24 Q4	FY24	USACE - Louisville District	<a href="#">1801.18.usace.army.mil</a>
Repair, Exterior S&CGR, South Air Force Base, E. Indiana ANG Inshore Small Arms Range, Tazewell, IL	N/A	Between \$2M and \$10M	TBD	2022/20			In House Design Build	FY24 Q4	FY24 Q3	USACE - Louisville District	<a href="#">1801.18.usace.army.mil</a>
Area Maintenance Support Activity VMS & Training Building UHS, Wright Patterson Air Force Base, OH	N/A	Between \$25M and \$100M	TBD	2022/20			In House Design Bid Build	FY24 Q1	FY24 Q3	USACE - Louisville District	<a href="#">1801.18.usace.army.mil</a>
Renovation of F20145, Wright Patterson Air Force Base, OH	N/A	Between \$2M and \$10M	TBD	2022/20			AE Design Bid Build	FY24 Q1	FY24 Q4	USACE - Louisville District	<a href="#">1801.18.usace.army.mil</a>
3rd Air Stroom at Research Cell B14 Complex, Wright Patterson Air Force Base, OH	N/A	Between \$2M and \$10M	TBD	2022/20			AE Design Bid Build	FY24 Q2	FY24 Q4	USACE - Louisville District	<a href="#">1801.18.usace.army.mil</a>
AFRL Science Lab for Advanced Materials Research, Wright Patterson Air Force Base, OH	N/A	Between \$10M and \$25M	TBD	2022/20			AE Design Bid Build	FY24 Q4	FY25 Q2	USACE - Louisville District	<a href="#">1801.18.usace.army.mil</a>
HPW HVAC Renovation, Wright Patterson Air Force Base, OH	N/A	Between \$2M and \$10M	TBD	2022/20			AE Design Bid Build	FY25 Q2	FY25 Q1	USACE - Louisville District	<a href="#">1801.18.usace.army.mil</a>
Repair HVAC AHU's 1, 2 & 4 Chiles F1027L, Wright Patterson Air Force Base, OH	N/A	Between \$2M and \$10M	TBD	2022/20			AE Design Bid Build	FY24 Q2	FY24 Q1	USACE - Louisville District	<a href="#">1801.18.usace.army.mil</a>
Renovate Materials Analysis Lab F2007L, Wright Patterson Air Force Base, OH	N/A	Between \$10 and \$25M	TBD	2022/20			TBD	FY24 Q4	FY25	USACE - Louisville District	<a href="#">1801.18.usace.army.mil</a>
Construction of Buildings, Columbus, OH	N/A	Between \$10M and \$25M	TBD	2022/20			AE Design Bid Build	FY25 Q4	FY26	USACE - Louisville District	<a href="#">1801.18.usace.army.mil</a>
Ludlowville Care Center, Ft. Campbell, KY	N/A	Between \$25M and \$100M	TBD	2022/20			AE Design Bid Build	FY25 Q2	FY25 Q4	USACE - Louisville District	<a href="#">1801.18.usace.army.mil</a>
NAMRI-D Cavities Lab Support Bldg - 0906L, Wright Patterson Air Force Base, OH	N/A	Between \$2M and \$10M	TBD	2022/20			AE Design Bid Build	FY24 Q1	FY24 Q4	USACE - Louisville District	<a href="#">1801.18.usace.army.mil</a>
Renovate Sensor Survivability Lab, Wright Patterson Air Force Base, OH	N/A	Between \$10 and \$25M	TBD	2022/20			TBD	FY24 Q4	FY25	USACE - Louisville District	<a href="#">1801.18.usace.army.mil</a>
10 MW Dual Fuel Generation, Aberdeen Proving Ground, Maryland	N/A	Between \$25M and \$100M	TBD	2021/20			AE Design Build	FY25 Q2	FY25 Q1	USACE - Louisville District	<a href="#">1801.18.usace.army.mil</a>
Build Microlog with Spring Generation A, Anniston Army Depot, Alabama	N/A	Between \$25M and \$100M	TBD	2021/20			AE Design Bid Build	FY24 Q4	FY25 Q1	USACE - Louisville District	<a href="#">1801.18.usace.army.mil</a>
Water Generation and Microlog Addition, Aberdeen Proving Ground, Maryland	N/A	Between \$25M and \$100M	TBD	2021/20			AE Design Bid Build	FY25 Q2	FY25 Q3	USACE - Louisville District	<a href="#">1801.18.usace.army.mil</a>
Renovate Resilient Energy Signal, Camp Airfield, Kuwait	N/A	Between \$25M and \$100M	TBD	2021/20			N/A	FY24 Q2	FY24 Q3	USACE - Louisville District	<a href="#">1801.18.usace.army.mil</a>
Electric Power, Photovoltaic, Camp Roberts, CA	N/A	Between \$25M and \$100M	TBD	2021/20			AE Design Bid Build	FY25	FY25	USACE - Louisville District	<a href="#">1801.18.usace.army.mil</a>
Install Microlog - PV BESS & Generation, Camp, TX	N/A	Between \$10M and \$25M	TBD	2021/20			N/A	FY24 Q3	FY25 Q1	USACE - Louisville District	<a href="#">1801.18.usace.army.mil</a>
ARIC Microlog 11 Gen Connet 700kW Solar, Camp Roberts, Kuwait	N/A	Between \$10M and \$25M	TBD	2021/20			AE Design Bid Build	FY24 Q1	FY24 Q4	USACE - Louisville District	<a href="#">1801.18.usace.army.mil</a>
Zone 1 Pad7 Hybrid Microlog, Camp Buehring, Kuwait	N/A	Between \$10M and \$25M	TBD	2021/20			AE Design Bid Build	FY25 Q1	FY25 Q1	USACE - Louisville District	<a href="#">1801.18.usace.army.mil</a>
Install Microlog with PV, Fort Alton, PA	N/A	Between \$25M and \$100M	TBD	2021/20			AE Design Bid Build	FY24 Q3	FY24 Q3	USACE - Louisville District	<a href="#">1801.18.usace.army.mil</a>
Microlog System - Mobility (Railroad) Area, Ft. Bliss, TX	N/A	Between \$2M and \$10M	TBD	2021/20			AE Design Bid Build	FY25 Q1	FY26	USACE - Louisville District	<a href="#">1801.18.usace.army.mil</a>
DPFMS Simulation Training Campus Microlog, Ft. Bliss, TX	N/A	Between \$2M and \$10M	TBD	2021/20			AE Design Bid Build	FY25 Q1	FY26	USACE - Louisville District	<a href="#">1801.18.usace.army.mil</a>
Microlog 1 McGowan / Woodcock 41, Ft. Bliss, TX	N/A	Between \$10M and \$25M	TBD	2021/20			AE Design Bid Build	FY25 Q4	FY26	USACE - Louisville District	<a href="#">1801.18.usace.army.mil</a>
7 MW NG Generator Microlog - East, Ft. Bliss, TX	N/A	Between \$10M and \$25M	TBD	2021/20			AE Design Bid Build	FY25 Q4	FY26	USACE - Louisville District	<a href="#">1801.18.usace.army.mil</a>
Installation Level Microlog, Fort Buchanan, PR	N/A	Between \$25M and \$100M	TBD	2021/20			AE Design Bid Build	FY24 Q4	FY24 Q4	USACE - Louisville District	<a href="#">1801.18.usace.army.mil</a>
Water Treatment System at Las Casca, Fort Buchanan, PR	N/A	Between \$10M and \$25M	TBD	2021/20			AE Design Bid Build	FY25 Q1	FY25 Q1	USACE - Louisville District	<a href="#">1801.18.usace.army.mil</a>
Electric Power - Gas Fired, Fort Riley, KS	N/A	Between \$10M and \$25M	TBD	2021/20			AE Design Bid Build	FY24 Q2	FY24 Q4	USACE - Louisville District	<a href="#">1801.18.usace.army.mil</a>
Platinum Water Control Microlog, Fort Cavazos, TX	N/A	Between \$25M and \$100M	TBD	2021/20			AE Design Bid Build	FY24 Q1	FY24 Q4	USACE - Louisville District	<a href="#">1801.18.usace.army.mil</a>
Water Supply Treatment Building - Fort Liberty, NC	N/A	Between \$10M and \$25M	TBD	2021/20			In House Design Build	FY24 Q4	FY25	USACE - Louisville District	<a href="#">1801.18.usace.army.mil</a>
Contract 10MW Microlog, Fort Liberty, NC	N/A	Between \$25M and \$100M	TBD	2021/20			AE Design Bid Build	FY24 Q1	FY24 Q4	USACE - Louisville District	<a href="#">1801.18.usace.army.mil</a>
Emergency Diesel Microlog, Fort Liberty, NC	N/A	Between \$25M and \$100M	TBD	2021/20			AE Design Bid Build	FY24 Q1	FY24 Q4	USACE - Louisville District	<a href="#">1801.18.usace.army.mil</a>
Electric Power - Gas Fired, Fort Stewart, GA	N/A	Between \$25M and \$100M	TBD	2021/20			AE Design Bid Build	FY25 Q2	FY25 Q1	USACE - Louisville District	<a href="#">1801.18.usace.army.mil</a>
Water Distribution Lines, Fort Liberty, North Carolina	N/A	Between \$2M and \$10M	TBD	2021/20			AE Design Bid Build	FY25 Q2	FY26	USACE - Louisville District	<a href="#">1801.18.usace.army.mil</a>
VTE Microlog, Fort Base Lewis-McChord, WA	N/A	Between \$25M and \$100M	TBD	2021/20			AE Design Bid Build	FY24 Q2	FY24 Q4	USACE - Louisville District	<a href="#">1801.18.usace.army.mil</a>
Build 12 MW Microlog for Gray Army Airfield, Joint Base Lewis-McChord, WA	N/A	Between \$25M and \$100M	TBD	2021/20			AE Design Bid Build	FY24 Q1	FY24 Q4	USACE - Louisville District	<a href="#">1801.18.usace.army.mil</a>
KAD 13 MW NG CHP Microlog, Lake City Army Airfield, Missouri	N/A	Between \$25M and \$100M	TBD	2021/20			In House Design Build	FY24 Q4	FY25 Q1	USACE - Louisville District	<a href="#">1801.18.usace.army.mil</a>
Electric Power, Photovoltaic, Polk BFTA	N/A	Between \$25M and \$100M	TBD	2021/20			AE Design Bid Build	FY24 Q2	FY24 Q4	USACE - Louisville District	<a href="#">1801.18.usace.army.mil</a>
Electric Power, Photovoltaic, Redstone Arsenal, AL	N/A	Between \$25M and \$100M	TBD	2021/20			AE Design Bid Build	FY24 Q1	FY25 Q1	USACE - Louisville District	<a href="#">1801.18.usace.army.mil</a>
Build 13 MW Microlog with 10 MW New NG, Rock Island Arsenal, IL	N/A	Between \$25M and \$100M	TBD	2021/20			AE Design Bid Build	FY25 Q1	FY25 Q1	USACE - Louisville District	<a href="#">1801.18.usace.army.mil</a>
Main Potable Water Lines for Residence, Crocker Army Depot, DAH	N/A	Between \$10M and \$25M	TBD	2021/20			AE Design Bid Build	FY25 Q2	FY26	USACE - Louisville District	<a href="#">1801.18.usace.army.mil</a>
Electric Power - Photovoltaic, White Sands Missile Range, New Mexico	N/A	Between \$10M and \$25M	TBD	2021/20			AE Design Bid Build	FY24 Q4	FY25 Q1	USACE - Louisville District	<a href="#">1801.18.usace.army.mil</a>
ECIP WPAFB District Cooling Plant, Wright Patterson Air Force Base, OH	N/A	Between \$25M and \$100M	TBD	2021/20			N/A	FY24 Q4	FY25 Q1	USACE - Louisville District	<a href="#">1801.18.usace.army.mil</a>
Microlog w/PV on Energy Base, Puerto Rico, Solar Panel Installation, Camp Carroll, Korea	N/A	Between \$10M and \$25M	TBD	2021/20			AE Design Bid Build	FY24 Q1	FY25 Q1	USACE - Louisville District	<a href="#">1801.18.usace.army.mil</a>
ARIC Microlog 14 Generator Connet 700kW Solar, Camp Roberts, Kuwait	N/A	Between \$25M and \$100M	TBD	2021/20			AE Design Bid Build	FY24 Q3	FY24 Q4	USACE - Louisville District	<a href="#">1801.18.usace.army.mil</a>
Repair and restoration to left upstream dam structure, Buckhorn Lake, KY	N/A	Between \$500K and \$1M	TBD	2020/99			TBD	FY24 Q1	FY24 Q4	USACE - Louisville District	<a href="#">1801.18.usace.army.mil</a>
Repair Boat Ramp, ditch, high wall, Buckhorn Lake, KY	N/A	Between \$1M and \$5M	TBD	2020/99			TBD	FY24 Q1	FY24 Q4	USACE - Louisville District	<a href="#">1801.18.usace.army.mil</a>
Stilling Basin Outlet Wing Wall Repair, Cascoe Creek Lake, OH	N/A	Between \$250K and \$500K	TBD	2020/99			TBD	FY24 Q4	FY24 Q4	USACE - Louisville District	<a href="#">1801.18.usace.army.mil</a>
Stilling Basin Repair & Dewatering, Cascoe Creek Lake, OH	N/A	Between \$250K and \$500K	TBD	2020/99			TBD	FY24 Q4	FY24 Q4	USACE - Louisville District	<a href="#">1801.18.usace.army.mil</a>
Replace Gate Sliding Project Office, Cascoe Creek Lake, OH	N/A	Between \$250K and \$500K	TBD	2020/99			TBD	FY24 Q3	FY24 Q4	USACE - Louisville District	<a href="#">1801.18.usace.army.mil</a>
Repair Gate Sliding Project Office, Cascoe Creek Lake, OH	N/A	Between \$250K and \$500K	TBD	2020/99			TBD	FY24 Q3	FY24 Q4	USACE - Louisville District	<a href="#">1801.18.usace.army.mil</a>
Repair Emergency and Service Gate Laps and Seals, Cascoe Creek Lake, OH	N/A	Between \$500K and \$1M	TBD	2020/99			TBD	FY24 Q3	FY24 Q4	USACE - Louisville District	<a href="#">1801.18.usace.army.mil</a>
Repair and Replace Lock Controls, Canection Lock & Dam, TN	N/A	Between \$500K and \$1M	TBD	2020/99			TBD	FY24 Q3	FY24 Q4	USACE - Louisville District	<a href="#">1801.18.usace.army.mil</a>
Stilling Basin / Sluice Concrete Repair, CF Bonas Lake, OH	N/A	Between \$250K and \$500K	TBD	2020/99			TBD	FY24 Q4	FY24 Q4	USACE - Louisville District	<a href="#">1801.18.usace.army.mil</a>
Repair Meter Gates at Green River Lock 1, Green River Lock & Dam	N/A	Between \$2M and \$10M	TBD	2020/99			TBD	FY24 Q4	FY24 Q1	USACE - Louisville District	<a href="#">1801.18.usace.army.mil</a>
Close Middle Locks and install Hydraulic Locks, Auxiliary Chamber Dewatering Gate Rehab, Mecklenburg Lock & Dam, KY	N/A	Between \$2M and \$10M	TBD	2020/99			TBD	FY24 Q4	FY24 Q3	USACE - Louisville District	<a href="#">1801.18.usace.army.mil</a>
Replace Dam Emergency Bulkheads, Mecklenburg Locks and Dam, KY	N/A	Between \$1M and \$5M	TBD	2020/99			TBD	FY24 Q4	FY24 Q4	USACE - Louisville District	<a href="#">1801.18.usace.army.mil</a>
Install Life Safety Signs, McAlpine Lock & Dam, KY	N/A	Between \$1M and \$5M	TBD	2020/99			MATOC A.T. Services	FY24 Q3	FY24 Q3	USACE - Louisville District	<a href="#">1801.18.usace.army.mil</a>
Replace Culvert Valves, McAlpine Lock & Dam, KY	N/A	Between \$1M and \$5M	TBD	2020/99			TBD	FY24 Q3	FY24 Q4	USACE - Louisville District	<a href="#">1801.18.usace.army.mil</a>
Remove and Repair Service Gates, Monroe Lake, TN	N/A	Between \$500K and \$1M	TBD	2020/99			MATOC Task Order	FY24 Q1	FY24 Q4	USACE - Louisville District	<a href="#">1801.18.usace.army.mil</a>
Install Nolin River Lock, KY	N/A	Between \$250K and \$500K	TBD	2020/99			TBD	FY24 Q3	FY24 Q3	USACE - Louisville District	<a href="#">1801.18.usace.army.mil</a>
Install Fluorescent Instrumentation per BRM, Nolin River Lock, TN	N/A	Between \$500K and \$250K	TBD	2020/99			TBD	FY24 Q3	FY24 Q4	USACE - Louisville District	<a href="#">1801.18.usace.army.mil</a>
Install Backup Lock Operating System for Oriental Locks and Dam	N/A	Between \$2M and \$10M	TBD	2020/99			TBD	FY24 Q4	FY25 Q1	USACE - Louisville District	<a href="#">1801.18.usace.army.mil</a>
Replacement of North Fork Campground shower house with high efficiency low maintenance facility, Roanoke River Lock, KY	N/A	Between \$250K and \$500K	TBD	2020/20			TBD	FY24 Q3	FY24 Q4	USACE - Louisville District	<a href="#">1801.18.usace.army.mil</a>
Replace and Repair Lock Control System at Griffiths Lock and Dam, E	N/A	Between \$2M and \$10M	TBD	2020/99			TBD	FY25 Q1	FY25 Q1	USACE - Louisville District	<a href="#">1801.18.usace.army.mil</a>
Replace Tainter Gate Cable Connection at Stillstand Locks and Dam, E	N/A	Between \$2M and \$10M	TBD	2020/99			TBD	FY24 Q4	FY24 Q4	USACE - Louisville District	<a href="#">1801.18.usace.army.mil</a>

Repair Inlets Per Debris Concrete Screen, West Fork Lake, TN	NA	Revenue 5500K and 51M	TBD	27999	TBD	TBD	TBD	FY24 Q2	FY24 Q1	USACE - Louisville District	<a href="#">https://www.usace.army.mil</a>
Major Plume TRD	NA	153M Shared Capacity	TBD	54130	Full & Oper	TBD	TBD	FY24 Q2	FY24 Q4	USACE - Louisville District	<a href="#">https://www.usace.army.mil</a>
Major Plume TRD	NA	153M Shared Capacity	TBD	54130	Small Business Set Aside	TBD	TBD	FY24 Q2	FY24 Q4	USACE - Louisville District	<a href="#">https://www.usace.army.mil</a>
CAR (Civil Works Services)	NA	153M Shared Capacity	TBD	54101	Small Business Set Aside	TBD	TBD	FY24 Q2	FY24 Q4	USACE - Louisville District	<a href="#">https://www.usace.army.mil</a>
National Routing Program MATOC	NA	153M Shared Capacity	TBD	25640	Small Business Set Aside	TBD	TBD	FY24 Q2	FY24 Q4	USACE - Louisville District	<a href="#">https://www.usace.army.mil</a>
National Routing Program A-E R/W	NA	153M Shared Capacity	TBD	54130	Small Business Set Aside	TBD	TBD	FY24 Q2	FY24 Q4	USACE - Louisville District	<a href="#">https://www.usace.army.mil</a>
EAP-IP MATOC	NA	153M Shared Capacity	TBD	25130	Full & Oper With Small Business Reserve	TBD	TBD	FY24 Q2	FY24 Q4	USACE - Louisville District	<a href="#">https://www.usace.army.mil</a>
A/E Environmental MATOC	NA	143M Shared Capacity	TBD	54130	Full & Oper	TBD	TBD	FY24 Q2	FY24 Q4	USACE - Louisville District	<a href="#">https://www.usace.army.mil</a>
A/E Environmental MATOC	NA	143M Shared Capacity	TBD	54130	Small Business Set Aside	TBD	TBD	FY24 Q2	FY24 Q4	USACE - Louisville District	<a href="#">https://www.usace.army.mil</a>
Military Construction MATOC	NA	126220	TBD	25620	Small Business Set Aside	TBD	Design Build	FY23 Q2	FY23 Q4	USACE - Louisville District	<a href="#">https://www.usace.army.mil</a>
Military Construction MATOC	NA	126220	TBD	25620	Small Business Set Aside	TBD	Design Build	FY23 Q2	FY23 Q4	USACE - Louisville District	<a href="#">https://www.usace.army.mil</a>
Military Construction MATOC	NA	11666 Shared Capacity	TBD	26220	Service Disabled Veterans Owned Small Business (SDVOSB) Set Aside	TBD	Design Bid Build	FY24 Q1	FY24 Q2	USACE - Louisville District	<a href="#">https://www.usace.army.mil</a>
A/E And Erosion Reserve MATOC	NA	103M Shared Capacity	TBD	54130	Full & Oper	TBD	TBD	FY24 Q2	FY24 Q4	USACE - Louisville District	<a href="#">https://www.usace.army.mil</a>
A/E And Erosion Reserve MATOC	NA	143M Shared Capacity	TBD	54130	Small Business Set Aside	TBD	TBD	FY24 Q2	FY24 Q4	USACE - Louisville District	<a href="#">https://www.usace.army.mil</a>
Environmental Review Metals MATOC	NA	124250 Shared Capacity	TBD	82500	Full & Oper	TBD	TBD	FY24 Q2	FY24 Q4	USACE - Louisville District	<a href="#">https://www.usace.army.mil</a>
A/E Geotechnical Services	NA	153M Capacity	TBD	54130	Full & Oper	TBD	TBD	FY24 Q2	FY24 Q4	USACE - Louisville District	<a href="#">https://www.usace.army.mil</a>
A/E Geotechnical Services	NA	153M Capacity	TBD	54130	Small Business Set Aside	TBD	TBD	FY24 Q2	FY24 Q4	USACE - Louisville District	<a href="#">https://www.usace.army.mil</a>
A/E Erosion Reserve MATOC	NA	103M Shared Capacity	TBD	54130	Full & Oper	TBD	TBD	FY24 Q2	FY24 Q4	USACE - Louisville District	<a href="#">https://www.usace.army.mil</a>
A/E Erosion Reserve MATOC	NA	143M Shared Capacity	TBD	54130	Small Business Set Aside	TBD	TBD	FY24 Q2	FY24 Q4	USACE - Louisville District	<a href="#">https://www.usace.army.mil</a>
Beaver Dam Repair - Be South Fork, TN	NA	1500K-SUM	TBD	27999	Full & Oper	Design Build Construction MATOC (RBD Regional MATOC)	MATOC - D/B/B	02Y24	02Y24	USACE - Nashville District	<a href="#">Small Business Office Nashville@usace.army.mil</a>
Wolf Creek GSU Transformer, Jamestown, KY	NA	110M-525M	TBD	27999	Full & Oper	NA	RF	FY24	FY25	USACE - Nashville District	<a href="#">Small Business Office Nashville@usace.army.mil</a>
Chickamauga Lock Approach Wall and Decommissioning - Chattanooga, TN	NA	110M-525M	TBD	27999	Full & Oper	NA	RF	02Y24	02Y24	USACE - Nashville District	<a href="#">Small Business Office Nashville@usace.army.mil</a>
Ouse & Clearwater/Mouse Creek & Cleveland, Cleveland, TN	NA	113M-5M	TBD	27999	Small Business Set Aside	NA	RF	02Y24	FY24	USACE - Nashville District	<a href="#">Small Business Office Nashville@usace.army.mil</a>
Blount Ave. Mouse Creek/Cleveland, Cleveland, TN	NA	1500K-5500K	TBD	27999	Small Business Set Aside	NA	RF	04Y24	01Y25	USACE - Nashville District	<a href="#">Small Business Office Nashville@usace.army.mil</a>
William B. Deaton Mouse Creek/Cleveland, Cleveland, TN	NA	1500K-SUM	TBD	27999	Small Business Set Aside	NA	RF	04Y24	01Y25	USACE - Nashville District	<a href="#">Small Business Office Nashville@usace.army.mil</a>
Melton Hill MCC Supplies, Lewis Cts, TN	NA	ever SAT	TBD	33111	Small Business Set Aside	NA	SAP	02Y24	02Y24	USACE - Nashville District	<a href="#">Small Business Office Nashville@usace.army.mil</a>
Nashport Two (2) new low speed gear boxes, Tipton, TN	NA	ever SAT	TBD	33112	Small Business Set Aside	NA	SAP	FY26	FY26	USACE - Nashville District	<a href="#">Small Business Office Nashville@usace.army.mil</a>
Wolf Creek Purchase of a pushboat/tugboat, Jamestown, KY	NA	ever SAT	TBD	780	Small Business Set Aside	NA	SAP	FY24	FY24	USACE - Nashville District	<a href="#">Small Business Office Nashville@usace.army.mil</a>
Duck Hollow Spillway Bridge Deck Repair, Collins, TN	NA	1500K-10M	TBD	26220	Small Business Set Aside	NA	RF	FY24	FY24	USACE - Nashville District	<a href="#">Small Business Office Nashville@usace.army.mil</a>
Barkley Phase 1 Replace Spillway Chain, Grand Rivers, KY	NA	ever SAT	TBD	33112	Small Business Set Aside	NA	RF	FY24	FY24	USACE - Nashville District	<a href="#">Small Business Office Nashville@usace.army.mil</a>
Cheatham Spillway Gate Electrical Components Replacement, Ashland Cts, TN	NA	113M-5M	TBD	27999	NA	NA	RF	FY24	FY24	USACE - Nashville District	<a href="#">Small Business Office Nashville@usace.army.mil</a>
Candell Hill Spillway Gate Metal Reinforcement, Ashland Cts, TN	NA	113M-5M	TBD	27999	Full & Oper	Design Build Construction MATOC (RBD Regional MATOC)	MATOC - D/B/B	TBD	TBD	USACE - Nashville District	<a href="#">Small Business Office Nashville@usace.army.mil</a>
Candell Hill Phase 1 Replace Spillway Chain, Carthage, TN	NA	ever SAT	TBD	33112	Small Business Set Aside	Metal Fabrication/Install (RBD Regional MATOC)	MATOC	TBD	TBD	USACE - Nashville District	<a href="#">Small Business Office Nashville@usace.army.mil</a>
Duck Hollow Phase 1 Integrate DS Slugs, Collins, TN	NA	113M-5M	TBD	27999	Full & Oper	TBD	TBD	FY24	FY24	USACE - Nashville District	<a href="#">Small Business Office Nashville@usace.army.mil</a>
Hill MATOC	NA	NTE 525M	5 via	54130	Full & Oper With Small Business Reserve	Base MATOC	RF	04Y23	FY24	USACE - Nashville District	<a href="#">Small Business Office Nashville@usace.army.mil</a>
Barkley Lock - Emergency Gate Disposal, Grand Rivers, KY	NA	ever SAT	TBD	56290	Small Business Set Aside	Environmental MATOC (ERN)	MATOC	TBD	TBD	USACE - Nashville District	<a href="#">Small Business Office Nashville@usace.army.mil</a>
Dale Hollow Ohey River Sewer System, Collins, TN	NA	113M-5M	TBD	27999	TBD	NA	RF	TBD	FY24	USACE - Nashville District	<a href="#">Small Business Office Nashville@usace.army.mil</a>
Tennessee River - Dredging at TRM 155 - Beaulac Creek, Beaulac, TN	NA	1500K-5500K	TBD	27999	Full & Oper	LRB Dedicate MATOC	MATOC	TBD	FY24	USACE - Nashville District	<a href="#">Small Business Office Nashville@usace.army.mil</a>
Wolf Creek Bridge Crane Rehab, Jamestown, KY	NA	155M-10M	TBD	33193	TBD	Crane MATOC	MATOC	FY25	FY25	USACE - Nashville District	<a href="#">Small Business Office Nashville@usace.army.mil</a>
Wolf Creek DC System, Jamestown, KY	NA	113M-5M	TBD	780	TBD	NA	RF	01Y24	04Y24	USACE - Nashville District	<a href="#">Small Business Office Nashville@usace.army.mil</a>
Wolf Creek Turbine Generator Rehab, Jamestown, KY	NA	110M-525M	TBD	780	Full & Oper	NA	RF	TBD	TBD	USACE - Nashville District	<a href="#">Small Business Office Nashville@usace.army.mil</a>
Lanier Exciter Replacement, London, KY	NA	113M-5M	TBD	27730	Full & Oper	LRN Excitation SATOC	SATOC	02Y24	02Y24	USACE - Nashville District	<a href="#">Small Business Office Nashville@usace.army.mil</a>
JPP Exciter Replacement, Nashville, TN	NA	113M-5M	TBD	27730	Full & Oper	LRN Excitation SATOC	SATOC	TBD	TBD	USACE - Nashville District	<a href="#">Small Business Office Nashville@usace.army.mil</a>
Cheatham Inlets Crane Replacement, Ashland Cts, TN	NA	110M-525M	TBD	33193	TBD	Crane MATOC	MATOC	FY25	FY25	USACE - Nashville District	<a href="#">Small Business Office Nashville@usace.army.mil</a>
Red River Small Boat Harbor, Clarksville, TN	NA	1500K-SUM	TBD	27999	As Sold Steved	NA	RF	02Y24	FY24	USACE - Nashville District	<a href="#">Small Business Office Nashville@usace.army.mil</a>
Lee County Sewer Improvement - Phase 1A, Jameville, VA	NA	325M-100M	TBD	27999	NA	NA	RF	TBD	TBD	USACE - Nashville District	<a href="#">Small Business Office Nashville@usace.army.mil</a>
Kentucky Lock Operational Contract, Grand Rivers, KY	NA	1250K-650M	TBD	27999	Full & Oper	NA	RF	TBD	TBD	USACE - Nashville District	<a href="#">Small Business Office Nashville@usace.army.mil</a>
Barkley Lift Cells, Grand Rivers, KY	NA	ever SAT	TBD	780	TBD	TBD	TBD	FY24	FY24	USACE - Nashville District	<a href="#">Small Business Office Nashville@usace.army.mil</a>
Wilson Valve Lower Steel Assembly Fabrication, Florence, AL	NA	ever SAT	TBD	33112	Small Business Set Aside	Metal Fabrication/Install (RBD Regional MATOC)	MATOC	FY24	FY24	USACE - Nashville District	<a href="#">Small Business Office Nashville@usace.army.mil</a>
Candell Hill Powerhouse Crane, Carthage, TN	NA	780	TBD	33193	TBD	Crane MATOC	MATOC	FY25	FY25	USACE - Nashville District	<a href="#">Small Business Office Nashville@usace.army.mil</a>
JPP DC System and Prefeared AC System, Nashville, TN	NA	780	TBD	780	TBD	TBD	RF	TBD	TBD	USACE - Nashville District	<a href="#">Small Business Office Nashville@usace.army.mil</a>
Cheatham Excitation, Ashland Cts, TN	NA	780	TBD	27730	Full & Oper	LRN Excitation SATOC	SATOC	02Y25	01Y27	USACE - Nashville District	<a href="#">Small Business Office Nashville@usace.army.mil</a>
Center Hill Station Service, Lancaster, TN	NA	780	TBD	780	TBD	TBD	TBD	TBD	TBD	USACE - Nashville District	<a href="#">Small Business Office Nashville@usace.army.mil</a>
Barkley Operations and Maintenance Contract, Grand Rivers, KY	NA	0912P1P0001	ever SAT	56130	Small Business Set Aside	Base Requirements Contract	Base Requirements Contract	02Y24	02Y24	USACE - Nashville District	<a href="#">Small Business Office Nashville@usace.army.mil</a>
Barkley Lift Cells, Grand Rivers, KY	NA	ever SAT	TBD	780	Small Business Set Aside	NA	SAP	FY24	FY24	USACE - Nashville District	<a href="#">Small Business Office Nashville@usace.army.mil</a>
Barkley Phase 2 Replace Spillway Chain, Grand Rivers, KY	NA	ever SAT	TBD	33112	Small Business Set Aside	Metal Fabrication/Install (RBD Regional MATOC)	MATOC	TBD	FY25	USACE - Nashville District	<a href="#">Small Business Office Nashville@usace.army.mil</a>
Ferby Debris Removal at Cheatham, Old Hickory and Candell Hill, Ashland City, Old Hickory and Carthage, TN	NA	780	TBD	780	TBD	LRB Dedicate MATOC	MATOC	02Y24	FY24	USACE - Nashville District	<a href="#">Small Business Office Nashville@usace.army.mil</a>
Old Hickory Tomado Recovery, Old Hickory, TN	NA	53M-10M	TBD	780	TBD	TBD	TBD	FY24	FY24	USACE - Nashville District	<a href="#">Small Business Office Nashville@usace.army.mil</a>
Parkwick Lock - Replace Transformer, M.C.C. & C.A. Electric, Collins, TN	NA	1500K-10M	TBD	33111	TBD	TBD	TBD	FY24	FY24	USACE - Nashville District	<a href="#">Small Business Office Nashville@usace.army.mil</a>
Old Hickory Chey Center Joint Base San Antonio-Lackland	NA	1500K-100M	TBD	27999	Full & Oper	Competitive	TBD	FY25Q3	TBD	USACE - Fort Worth District	<a href="#">CESWFD@usace.army.mil</a>
ACE P19WZ1084 Dyess B-21 Refueler Truck Yard	NA	110M-525M	TBD	780	Small Business Set Aside	Competitive	TBD	FY25 Q3	TBD	USACE - Fort Worth District	<a href="#">CESWFD@usace.army.mil</a>
ACE ACU10301 Goodfellow Jacobson Gate Entry Control Point	NA	53M-10M	TBD	780	Small Business Set Aside	Competitive	TBD	FY25 Q4	TBD	USACE - Fort Worth District	<a href="#">CESWFD@usace.army.mil</a>
ACE MFLS01290 JBSA LAAR Child Development Center	NA	325M-100M	TBD	780	Small Business Set Aside	DO	MATOC	FY24 Q3	TBD	USACE - Fort Worth District	<a href="#">CESWFD@usace.army.mil</a>
ACE MFLS00306 JBSA Chapel for America's Airman	NA	255M-100M	TBD	780	Full & Oper	Competitive	TBD	FY25 Q3	TBD	USACE - Fort Worth District	<a href="#">CESWFD@usace.army.mil</a>
ACE MFLS0037789 JBSA BMT Biscuit Dumpton R	NA	110M-525M	TBD	780	Full & Oper	Competitive	TBD	FY24 Q2	TBD	USACE - Fort Worth District	<a href="#">CESWFD@usace.army.mil</a>
ACE MFLS20827 JBSA BMT Sgt Chasman/Dilling Pag 4	NA	110M-525M	TBD	780	Full & Oper	Competitive	TBD	FY25 Q3	TBD	USACE - Fort Worth District	<a href="#">CESWFD@usace.army.mil</a>
ACE MFLS01902 Laughlin T-7A MX Tng Spz Control Tower	NA	325M-100M	TBD	780	Full & Oper	Competitive	TBD	FY25 Q3	TBD	USACE - Fort Worth District	<a href="#">CESWFD@usace.army.mil</a>
ACE MFLS01903 Laughlin T-7A Coastal Based Tng Spz (GBTS)	NA	325M-100M	TBD	780	Full & Oper	Competitive	TBD	FY25 Q3	TBD	USACE - Fort Worth District	<a href="#">CESWFD@usace.army.mil</a>
ACE TYMWR301 JBSA RAN Child Development Center	NA	325M-100M	TBD	780	Full & Oper	Competitive	TBD	FY24 Q3	TBD	USACE - Fort Worth District	<a href="#">CESWFD@usace.army.mil</a>
ACE TYMWR302 JBSA ADFAR T-7A James Facility, B3B	NA	113M-5M	TBD	780	Small Business Set Aside	DO	MATOC	FY24 Q1	TBD	USACE - Fort Worth District	<a href="#">CESWFD@usace.army.mil</a>
Barkdale Revenue Bld 5546 Ouse, Austin, Texas	NA	1500K-525M	TBD	780	Small Business Set Aside	TBD	TBD	FY24 Q3	TBD	USACE - Fort Worth District	<a href="#">CESWFD@usace.army.mil</a>
Barkdale Revenue Bld 6413 Ouse, Texas	NA	1500K-525M	TBD	780	Small Business Set Aside	TBD	TBD	FY24 Q4	TBD	USACE - Fort Worth District	<a href="#">CESWFD@usace.army.mil</a>
Barkdale Revenue Corrosion Control Hanger Bld 4626	NA	1500K-100M	TBD	780	Full & Oper	TBD	TBD	FY24 Q4	TBD	USACE - Fort Worth District	<a href="#">CESWFD@usace.army.mil</a>
CAP 06129 Bldg Rail Extension to LP	NA	1500K-100M	TBD	780	Full & Oper	TBD	TBD	FY25 Q1	TBD	USACE - Fort Worth District	<a href="#">CESWFD@usace.army.mil</a>
CAP 06128 Advanced Information System Facility Phase B Admin Bldg	NA	110M-525M	TBD	780	Small Business Set Aside	Competitive	TBD	FY24 Q4	TBD	USACE - Fort Worth District	<a href="#">CESWFD@usace.army.mil</a>
CAP 07196 CCAD Powertrain Facility (Hinge Assembly)	NA	110M-525M	TBD	780	Full & Oper	Competitive	TBD	FY24 Q2	TBD	USACE - Fort Worth District	<a href="#">CESWFD@usace.army.mil</a>
CAP 07198 CCAD Powertrain Facility (Front Engine Test)	NA	325M-100M	TBD	780	Full & Oper	Competitive	TBD	TBD	TBD	USACE - Fort Worth District	<a href="#">CESWFD@usace.army.mil</a>
CAP 07287 BRAD Vehicle Plant & Shop	NA	110M-525M	TBD	780	Small Business Set Aside	Competitive	TBD	FY25 Q1	TBD	USACE - Fort Worth District	<a href="#">CESWFD@usace.army.mil</a>
CAP 08207 BRAD Component Rebuild Shop	NA	1500K-100M	TBD	780	Full & Oper	Competitive	TBD	FY25 Q1	TBD	USACE - Fort Worth District	<a href="#">CESWFD@usace.army.mil</a>
Amst	NA	1500K-10M	TBD	780	Small Business Set Aside	Competitive	TBD	FY25 Q1	TBD	USACE - Fort Worth District	<a href="#">CESWFD@usace.army.mil</a>
CAP 09158 Cavana Ammunition Warehouse	NA	155M-10M	TBD	780	Small Business Set Aside	Competitive	TBD	FY24 Q3	TBD	USACE - Fort Worth District	<a href="#">CESWFD@usace.army.mil</a>





Clear Water Tower Replace Service GATE-PIVOT 2	N/A	118455M	TBD	TBD	Full & Open			Small Above "C" Contract	01/24/01	01/24/04	USACE - LtrBk Distct	[[covidquery.framethrough.commerce.com]]
Camp Pendleton Veterinary Treatment Replacement Area 16 Initial Drafting	N/A	118455M	TBD	33127	Full & Open			Small Above "C" Contract	01/24/01	01/24/01	USACE - LtrBk Distct	[[covidquery.framethrough.commerce.com]]
Ft. Caville Army National Guard Base Ready Room Renovation	N/A	216220	TBD	216220	Full & Open			Small Above "C" Contract	01/24/01	01/24/01	USACE - LtrBk Distct	[[covidquery.framethrough.commerce.com]]
Pine Bluff Arsenal Heating and Cooling Water Line Replacement - Arkansas	N/A	11084525M	TBD	TBD	Full & Open			Small Above "C" Contract	01/24/01	01/24/01	USACE - LtrBk Distct	[[covidquery.framethrough.commerce.com]]
Pine Bluff Arsenal South Side Waterline Replacement - Arkansas	N/A	11084525M	TBD	TBD	Full & Open			Small Above "C" Contract	01/24/01	01/24/01	USACE - LtrBk Distct	[[covidquery.framethrough.commerce.com]]
Renovate Hangar 20 DR Construction award, Division of National Capital, Water Fort Smith, AR	N/A	11084525M	TBD	262220	Full & Open			Small Above "C" Contract	01/24/01	01/24/01	USACE - LtrBk Distct	[[covidquery.framethrough.commerce.com]]
Arkansas Park Juniors Services	N/A	-825X	TBD	66120	Small Business Set Aside	Deliver Order	DC		01/24/01	01/24/01	USACE - LtrBk Distct	[[covidquery.framethrough.commerce.com]]
Clearwater Project Office DRQ Nature Resource Management	W91782100007	-825X	TBD	66120	Small Business Set Aside	Deliver Order	DC		01/24/01	01/24/01	USACE - LtrBk Distct	[[covidquery.framethrough.commerce.com]]
Beaver Project Office Liquid Waste Removal - Tank Order	W91782100014	-825X	TBD	66201	Full & Open	Deliver Order	DC		01/24/01	01/24/01	USACE - LtrBk Distct	[[covidquery.framethrough.commerce.com]]
Clearwater Project Office DRQ Maintenance Services	W91782100015	125K-4300K	TBD	66120	Small Business Set Aside	Deliver Order	DC		01/24/01	01/24/01	USACE - LtrBk Distct	[[covidquery.framethrough.commerce.com]]
Table Rock Project Office DRQ HVAC Services Delivers Order	W91782100021	125K-4300K	TBD	66120	Small Business Set Aside	Deliver Order	DC		01/24/01	01/24/01	USACE - LtrBk Distct	[[covidquery.framethrough.commerce.com]]
Beaver Project Office DRQ Main	W91782100022	125K-4300K	TBD	66120	Full & Open	Deliver Order	DC		01/24/01	01/24/01	USACE - LtrBk Distct	[[covidquery.framethrough.commerce.com]]
Beaver Project Office Site Office Installation	N/A	125K-4300K	TBD	66120	Small Business Set Aside	Deliver Order	DC		01/24/01	01/24/01	USACE - LtrBk Distct	[[covidquery.framethrough.commerce.com]]
Clearwater Project Office DRQ Tree Vegetative Services	W91782100026	125K-4300K	TBD	66120	Small Business Set Aside	Deliver Order	DC		01/24/01	01/24/01	USACE - LtrBk Distct	[[covidquery.framethrough.commerce.com]]
Clearwater Project Office DRQ Tree Vegetative Services	W91782100026	125K-4300K	TBD	66120	Small Business Set Aside	Deliver Order	DC		01/24/01	01/24/01	USACE - LtrBk Distct	[[covidquery.framethrough.commerce.com]]
McClintock-Kear Arkansas River Navigation System Push Off - 16 Herbicide Services	N/A	125K-4300K	TBD	66120	Small Business Set Aside	Deliver Order	DC		01/24/01	01/24/01	USACE - LtrBk Distct	[[covidquery.framethrough.commerce.com]]
Cash Purchase Elevator Maintenance	N/A	125K-4300K	TBD	66120	Small Business Set Aside	Deliver Order	DC		01/24/01	01/24/01	USACE - LtrBk Distct	[[covidquery.framethrough.commerce.com]]
Beaver Project Office DRQ Heavy - Tank Order	N/A	125K-4300K	TBD	66120	Full & Open	Deliver Order	DC		01/24/01	01/24/01	USACE - LtrBk Distct	[[covidquery.framethrough.commerce.com]]
Beaver Project Office DRQ General Maintenance - Tank Order (See CRD)	W91782100011	125K-4300K	TBD	66120	Full & Open	Deliver Order	DC		01/24/01	01/24/01	USACE - LtrBk Distct	[[covidquery.framethrough.commerce.com]]
Clearwater Project Office DRQ Maintenance Services	W91782100015	125K-4300K	TBD	66120	Small Business Set Aside	Deliver Order	DC		01/24/01	01/24/01	USACE - LtrBk Distct	[[covidquery.framethrough.commerce.com]]
Clearwater Project Office DRQ Paving	W91782100024	125K-4300K	TBD	213710	Small Business Set Aside	Deliver Order	DC		01/24/01	01/24/01	USACE - LtrBk Distct	[[covidquery.framethrough.commerce.com]]
Montana Home Project Office Wildlife Res Maps Delivers Order	N/A	125K-4300K	TBD	66120	Small Business Set Aside	Deliver Order	DC		01/24/01	01/24/01	USACE - LtrBk Distct	[[covidquery.framethrough.commerce.com]]
Montana Home Project Office New & Busy Main Delivers Order	W91782100014	125K-4300K	TBD	66120	Small Business Set Aside	Deliver Order	DC		01/24/01	01/24/01	USACE - LtrBk Distct	[[covidquery.framethrough.commerce.com]]
Beaver Project Office DRQ Park Cleaning Herbicide - Tank Order	W91782100007	125K-4300K	TBD	66120	Full & Open	Deliver Order	DC		01/24/01	01/24/01	USACE - LtrBk Distct	[[covidquery.framethrough.commerce.com]]
Norfolk Mountain Solid Waste Disposal	N/A	125K-4300K	TBD	66211	Small Business Set Aside	Deliver Order	DC		01/24/01	01/24/01	USACE - LtrBk Distct	[[covidquery.framethrough.commerce.com]]
Montana Home Project Office Tank Removal, Norfolk Del Ord	W91782100012	125K-4300K	TBD	66211	Full & Open	Deliver Order	DC		01/24/01	01/24/01	USACE - LtrBk Distct	[[covidquery.framethrough.commerce.com]]
Montana Home Project Office Electrical DRQ Delivers Order	N/A	125K-4300K	TBD	218210	Small Business Set Aside	Deliver Order	DC		01/24/01	01/24/01	USACE - LtrBk Distct	[[covidquery.framethrough.commerce.com]]
Beaver Project Office DRQ General Maintenance - Tank Order	W91782100011	1100K-6250K	TBD	66120	Full & Open	Deliver Order	DC		01/24/01	01/24/01	USACE - LtrBk Distct	[[covidquery.framethrough.commerce.com]]
Table Rock Project Office DRQ Moving and Tree Maintenance Delivers Order (See CRD)	W91782100006	1100K-6250K	TBD	66120	Small Business Set Aside	Deliver Order	DC		01/24/01	01/24/01	USACE - LtrBk Distct	[[covidquery.framethrough.commerce.com]]
McClintock-Kear Arkansas River Navigation System Inshore Light Trim Delivery Maintenance - Tank Order	N/A	1100K-6250K	TBD	780	Small Business Set Aside	Deliver Order	DC		01/24/01	01/24/01	USACE - LtrBk Distct	[[covidquery.framethrough.commerce.com]]
Montana Home Project Office Tank Removal, Bull Shoals	W91782100011	1100K-6250K	TBD	66211	Full & Open	Deliver Order	DC		01/24/01	01/24/01	USACE - LtrBk Distct	[[covidquery.framethrough.commerce.com]]
Montana Home Project Office Boundary Line DRQ Delivers Order	W91782100013	1100K-6250K	TBD	66120	Woman Owned Small Business (WOSB) Set Aside	Deliver Order	DC		01/24/01	01/24/01	USACE - LtrBk Distct	[[covidquery.framethrough.commerce.com]]
Beaver Project Office DRQ Road Paving	N/A	1100K-6250K	TBD	213710	Full & Open	Deliver Order	DC		01/24/01	01/24/01	USACE - LtrBk Distct	[[covidquery.framethrough.commerce.com]]
McClintock-Kear Arkansas River Navigation System Industrial Maintenance Services	N/A	1100K-6250K	TBD	66120	Small Business Set Aside	Deliver Order	DC		01/24/01	01/24/01	USACE - LtrBk Distct	[[covidquery.framethrough.commerce.com]]
Table Rock Project Office DRQ General Maintenance Delivers Order (See Services)	W91782100008	1100K-6250K	TBD	66120	Small Business Set Aside	Deliver Order	DC		01/24/01	01/24/01	USACE - LtrBk Distct	[[covidquery.framethrough.commerce.com]]
Table Rock Project Office DRQ General Maintenance Delivers Order (See Services)	W91782100008	1100K-6250K	TBD	66120	Small Business Set Aside	Deliver Order	DC		01/24/01	01/24/01	USACE - LtrBk Distct	[[covidquery.framethrough.commerce.com]]
Table Rock Project Office DRQ General Maintenance Delivers Order (See Services)	W91782100008	1100K-6250K	TBD	66210	Small Business Set Aside	Deliver Order	DC		01/24/01	01/24/01	USACE - LtrBk Distct	[[covidquery.framethrough.commerce.com]]
Beaver Project Office DRQ General Maintenance - Tank Order	W91782100011	1100K-6250K	TBD	66120	Full & Open	Deliver Order	DC		01/24/01	01/24/01	USACE - LtrBk Distct	[[covidquery.framethrough.commerce.com]]
McClintock-Kear Arkansas River Navigation System Push Off - 12 Monitor Services	N/A	1100K-6250K	TBD	66120	Small Business Set Aside	Deliver Order	DC		01/24/01	01/24/01	USACE - LtrBk Distct	[[covidquery.framethrough.commerce.com]]
Norfolk Mountain Boundary Line Removal	N/A	1100K-6250K	TBD	66120	Small Business Set Aside	Deliver Order	DC		01/24/01	01/24/01	USACE - LtrBk Distct	[[covidquery.framethrough.commerce.com]]
McClintock-Kear Arkansas River Navigation System Solid Waste - Dumping	N/A	1100K-6250K	TBD	66211	Small Business Set Aside	Deliver Order	DC		01/24/01	01/24/01	USACE - LtrBk Distct	[[covidquery.framethrough.commerce.com]]
Montana Home Project Office Park Cleanup, Norfolk Delivers Order	W91782100006	1100K-6250K	TBD	66120	Small Business Set Aside	Deliver Order	DC		01/24/01	01/24/01	USACE - LtrBk Distct	[[covidquery.framethrough.commerce.com]]
Montana Home Project Office Park Cleanup, Bull Shoals Delivers Order	W91782100007	1100K-6250K	TBD	66120	Small Business Set Aside	Deliver Order	DC		01/24/01	01/24/01	USACE - LtrBk Distct	[[covidquery.framethrough.commerce.com]]
Table Rock Project Office DRQ Moving and Tree Maintenance Delivers Order (See Services)	W91782100006	125K-4300K	TBD	66120	Small Business Set Aside	Deliver Order	DC		01/24/01	01/24/01	USACE - LtrBk Distct	[[covidquery.framethrough.commerce.com]]
Pine Bluff Arsenal Electrical Grid Assessment Feasibility Study	N/A	125K-4300K	TBD	44130	Full & Open	Deliver Order	MAFDC		01/24/01	01/24/01	USACE - LtrBk Distct	[[covidquery.framethrough.commerce.com]]
Beaver Project Office DRQ Park Cleaning Herbicide - Tank Order	W91782100007	125K-4300K	TBD	66120	Full & Open	Deliver Order	DC		01/24/01	01/24/01	USACE - LtrBk Distct	[[covidquery.framethrough.commerce.com]]
Green Tree Depot Material Storage	W91782100027	125K-4300K	TBD	213710	Small Business Set Aside	Deliver Order	DC		01/24/01	01/24/01	USACE - LtrBk Distct	[[covidquery.framethrough.commerce.com]]
Green Tree Depot Paving	W91782100014	118455M	TBD	213710	Small Business Set Aside	Deliver Order	DC		01/24/01	01/24/01	USACE - LtrBk Distct	[[covidquery.framethrough.commerce.com]]
Montana Home Project Office Grounds Keeping Delivers Order	W91782100017	118455M	TBD	66120	Small Business Set Aside	Deliver Order	DC		01/24/01	01/24/01	USACE - LtrBk Distct	[[covidquery.framethrough.commerce.com]]
Republic of Singapore Air Force F-35 Academic Training Center Design	N/A	118455M	TBD	64130	Full & Open	Deliver Order	MAFDC		01/24/01	01/24/01	USACE - LtrBk Distct	[[covidquery.framethrough.commerce.com]]
TRIMBLE Lock and Dam 1100 (see also 1101)	N/A	11084525M	TBD	TBD	Full & Open	Deliver Order	MAFDC		01/24/01	01/24/01	USACE - LtrBk Distct	[[covidquery.framethrough.commerce.com]]
Beaver Project Office DRQ Park Paving	N/A	118455M	TBD	213710	TBD		DC		01/24/01	01/24/01	USACE - LtrBk Distct	[[covidquery.framethrough.commerce.com]]
FY25-FY29 6th Readiness Division Region 1 Facility Investment Services, Arkansas and Oklahoma	N/A	11084525M	TBD	66120	Small Business Set Aside		SATOC		01/24/01	01/24/01	USACE - LtrBk Distct	[[covidquery.framethrough.commerce.com]]
FY25-FY29 6th Readiness Division Region 5 Facility Investment Services, California	N/A	11084525M	TBD	66210	Small Business Set Aside		SATOC		01/24/01	01/21/01	USACE - LtrBk Distct	[[covidquery.framethrough.commerce.com]]
Montana Home Project Office New & Busy Main DRQ Contract Option Renewal	W91782100014	60.00	TBD	66120	Small Business Set Aside		DC		01/24/01	01/24/01	USACE - LtrBk Distct	[[covidquery.framethrough.commerce.com]]
Montana Home Project Office Park Cleanup, Bull Shoals DRQ Contract Option Renewal	W91782100007	60.00	TBD	66120	Small Business Set Aside		DC		01/24/01	01/24/01	USACE - LtrBk Distct	[[covidquery.framethrough.commerce.com]]
Montana Home Project Office Park Cleanup, Norfolk DRQ Contract Option Renewal	W91782100006	60.00	TBD	66120	Small Business Set Aside		DC		01/24/01	01/24/01	USACE - LtrBk Distct	[[covidquery.framethrough.commerce.com]]
Montana Home Project Office Boundary Line DRQ Contract Option Renewal	W91782100013	60.00	TBD	66120	Woman Owned Small Business (WOSB) Set Aside		DC		01/24/01	01/24/01	USACE - LtrBk Distct	[[covidquery.framethrough.commerce.com]]
Montana Home Project Office Grounds Keeping DRQ Contract Option Renewal	W91782100017	60.00	TBD	66120	Small Business Set Aside		DC		01/24/01	01/24/01	USACE - LtrBk Distct	[[covidquery.framethrough.commerce.com]]
Montana Home Project Office Wildlife Res Maps DRQ Contract Option Renewal	N/A	60.00	TBD	66120	Small Business Set Aside		DC		01/24/01	01/24/01	USACE - LtrBk Distct	[[covidquery.framethrough.commerce.com]]
Montana Home Project Office Tank Removal, Bull Shoals DRQ Contract Option Renewal	W91782100011	60.00	TBD	66211	Full & Open		DC		01/24/01	01/24/01	USACE - LtrBk Distct	[[covidquery.framethrough.commerce.com]]
Montana Home Project Office Tank Removal, Norfolk DRQ Contract Option Renewal	W91782100012	60.00	TBD	66211	Full & Open		DC		01/24/01	01/24/01	USACE - LtrBk Distct	[[covidquery.framethrough.commerce.com]]
Clearwater Project Office Law Enforcement	W91782100010	-825X	TBD	66210	Full & Open		DC		01/24/01	01/24/01	USACE - LtrBk Distct	[[covidquery.framethrough.commerce.com]]
Beaver Project Office Park Attendance - Herbicide Band Pack - Exercise Ord 2	W91782100040	-825X	TBD	71211	Full & Open		DC		01/24/01	01/24/01	USACE - LtrBk Distct	[[covidquery.framethrough.commerce.com]]
Montana Home Project Office Park Attendance, Quarry, CA DRQ Option Renewal	W91782100035	-825X	TBD	71211	Small Business Set Aside		DC		01/24/01	01/24/01	USACE - LtrBk Distct	[[covidquery.framethrough.commerce.com]]
Montana Home Project Office Park Attendance, Quarry, DRQ Option Renewal	W91782100036	-825X	TBD	71211	Small Business Set Aside		DC		01/24/01	01/24/01	USACE - LtrBk Distct	[[covidquery.framethrough.commerce.com]]
Montana Home Project Office Boose Law Enforcement	W91782100007	-825X	TBD	66210	Full & Open		DC		01/24/01	01/24/01	USACE - LtrBk Distct	[[covidquery.framethrough.commerce.com]]
Montana Home Project Office Tanya Law Enforcement PO	W91782100074	-825X	TBD	66210	Full & Open		DC		01/24/01	01/24/01	USACE - LtrBk Distct	[[covidquery.framethrough.commerce.com]]
Montana Home Project Office Park Attendance, Bull Shoals DRQ Option Renewal	W91782100030	-825X	TBD	71211	Small Business Set Aside		DC		01/24/01	01/24/01	USACE - LtrBk Distct	[[covidquery.framethrough.commerce.com]]
Table Rock Project Office Law Enforcement - House Config, Arkansas	W91782100007	-825X	TBD	66210	Small Business Set Aside		DC		01/24/01	01/24/01	USACE - LtrBk Distct	[[covidquery.framethrough.commerce.com]]
Montana Home Project Office Park Attendance, Granite, WY DRQ Option Renewal	W91782100038	-825X	TBD	71211	Small Business Set Aside		DC		01/24/01	01/24/01	USACE - LtrBk Distct	[[covidquery.framethrough.commerce.com]]
Montana Home Project Office Park Attendance, Granite, WY DRQ Option Renewal	W91782100041	-825X	TBD	71211	Small Business Set Aside		DC		01/24/01	01/24/01	USACE - LtrBk Distct	[[covidquery.framethrough.commerce.com]]
Beaver Project Office Park Attendance, Granite, WY DRQ Option Renewal	W91782100042	-825X	TBD	71211	Small Business Set Aside		DC		01/24/01	01/24/01	USACE - LtrBk Distct	[[covidquery.framethrough.commerce.com]]
Montana Home Project Office Ours Law Enforcement PO	W91782100075	-825X	TBD	66210	Full & Open		DC		01/24/01	01/24/01	USACE - LtrBk Distct	[[covidquery.framethrough.commerce.com]]
Table Rock Project Office Big M - Combs Park Attendance	W91782100085	-825X	TBD	71211	Small Business Set Aside		DC		01/24/01	01/24/01	USACE - LtrBk Distct	[[covidquery.framethrough.commerce.com]]

Mountain Home Project Office Marion Law Enforcement	09/17/20190076	4575C	THD	05/21/20	Full & Open		Purchase Order	07/24/01	07/24/01	USACE - Lake Bark Dam	ill-coviddmpq.com/illthnew/issace.com
Beaver Project Office Herbicide/Vegetation Removal - Exercise Out 2	09/17/20190076	4575C	THD	06/17/20	Full & Open		Purchase Order	07/24/04	07/24/01	USACE - Lake Bark Dam	ill-coviddmpq.com/illthnew/issace.com
Mountain Home Project Office Park Attendance/Landfill PD Option Renewal	09/17/20190046	4575C	THD	07/11/21	Small Business Set Aside		Purchase Order	07/24/02	07/24/04	USACE - Lake Bark Dam	ill-coviddmpq.com/illthnew/issace.com
Table Rock Project Office Basin - Cleaning Attendant	09/17/20190063	4575C	THD	07/11/21	Small Business Set Aside		Purchase Order	07/24/02	07/24/03	USACE - Lake Bark Dam	ill-coviddmpq.com/illthnew/issace.com
Table Rock Project Office Asas Creek - Cleaning Attendant	09/17/20190066	4575C	THD	07/11/21	Small Business Set Aside		Purchase Order	07/24/02	07/24/03	USACE - Lake Bark Dam	ill-coviddmpq.com/illthnew/issace.com
Table Rock Project Office Cricket Creek - Combo Attendant	09/17/20190065	4575C	THD	07/11/21	Small Business Set Aside		Purchase Order	07/24/02	07/24/04	USACE - Lake Bark Dam	ill-coviddmpq.com/illthnew/issace.com
Table Rock Project Office Law Enforcement - Tany County, Missouri	09/17/20190079	4575C	THD	05/21/20	Small Business Set Aside		Purchase Order	07/24/02	07/24/01	USACE - Lake Bark Dam	ill-coviddmpq.com/illthnew/issace.com
Clawwater Project Office Law Enforcement	09/17/20090101	4575C	THD	05/21/20	Full & Open		Purchase Order	07/24/02	07/24/01	USACE - Lake Bark Dam	ill-coviddmpq.com/illthnew/issace.com
Table Rock Project Office Moonbeam Beach - Cleaning Attendant	09/17/20190091	4575C	THD	07/11/21	Small Business Set Aside		Purchase Order	07/24/02	07/24/01	USACE - Lake Bark Dam	ill-coviddmpq.com/illthnew/issace.com
Table Rock Project Office Law Enforcement - Barry County, Missouri	09/17/20190071	4575C	THD	05/21/20	Small Business Set Aside		Purchase Order	07/24/02	07/24/01	USACE - Lake Bark Dam	ill-coviddmpq.com/illthnew/issace.com
Table Rock Project Office Cape Fair - Cleaning Attendant	09/17/20190044	4575C	THD	07/11/21	Small Business Set Aside		Purchase Order	07/24/02	07/24/01	USACE - Lake Bark Dam	ill-coviddmpq.com/illthnew/issace.com
Table Rock Project Office Vada - Combo Attendant	09/17/20190068	4575C	THD	07/11/21	Small Business Set Aside		Purchase Order	07/24/03	07/24/03	USACE - Lake Bark Dam	ill-coviddmpq.com/illthnew/issace.com
Table Rock Project Office Campbell Point - Cleaning Attendant	09/17/20190043	4575C	THD	07/11/21	Small Business Set Aside		Purchase Order	07/24/02	07/24/04	USACE - Lake Bark Dam	ill-coviddmpq.com/illthnew/issace.com
Table Rock Project Office Old Highway 86 - Cleaning Attendant	09/17/20190048	4575C	THD	07/11/21	Small Business Set Aside		Purchase Order	07/24/02	07/24/04	USACE - Lake Bark Dam	ill-coviddmpq.com/illthnew/issace.com
Table Rock Project Office IDM General Maintenance	09/17/20190093	4575C-4300C	THD	06/17/20	Small Business Set Aside		DC	07/24/04	07/24/04	USACE - Lake Bark Dam	ill-coviddmpq.com/illthnew/issace.com
Table Rock Project Office IDM HVAC Services	09/17/20190093	4575C-4300C	THD	06/17/20	Small Business Set Aside		DC	07/24/04	07/24/04	USACE - Lake Bark Dam	ill-coviddmpq.com/illthnew/issace.com
Table Rock Project Office IDM Mowing and Tree Maintenance	09/17/20190096	4575C-4300C	THD	06/17/20	Small Business Set Aside		DC	07/24/02	07/24/04	USACE - Lake Bark Dam	ill-coviddmpq.com/illthnew/issace.com
Table Rock Project Office Indian Point - Cleaning Attendant	09/17/20190030	4575C-4300C	THD	07/11/21	Small Business Set Aside		Purchase Order	07/24/02	07/24/04	USACE - Lake Bark Dam	ill-coviddmpq.com/illthnew/issace.com
Table Rock Project Office Mill Creek - Cleaning Attendant	09/17/20190029	4575C-4300C	THD	07/11/21	Small Business Set Aside		Purchase Order	07/24/02	07/24/04	USACE - Lake Bark Dam	ill-coviddmpq.com/illthnew/issace.com
Beaver Project Office Vankle Services/Agreement for Fire Mechanics-Exercise Out 1	09/17/20190094	4575C-4300C	THD	07/11/21	Full & Open		Purchase Order	07/24/04	07/24/04	USACE - Lake Bark Dam	ill-coviddmpq.com/illthnew/issace.com
Clawwater Project Office Park Attendant	09/17/20190014	4575C-4300C	THD	07/11/21	Small Business Set Aside		Purchase Order	07/24/02	07/24/01	USACE - Lake Bark Dam	ill-coviddmpq.com/illthnew/issace.com
Table Rock Project Office Law Enforcement - Stone County, Missouri	09/17/20190071	4575C-4300C	THD	05/21/20	Small Business Set Aside		Purchase Order	07/24/02	07/24/01	USACE - Lake Bark Dam	ill-coviddmpq.com/illthnew/issace.com
Beaver Project Office IDM Liquid Waste Removal - Exercise Out 2	09/17/20190014	4575C-4300C	THD	06/09/21	Full & Open		DC	07/24/04	07/24/03	USACE - Lake Bark Dam	ill-coviddmpq.com/illthnew/issace.com
Table Rock Project Office Janitorial Services	09/17/20190094	4575C-4300C	THD	06/17/20	Small Business Set Aside		Purchase Order	07/24/02	07/24/03	USACE - Lake Bark Dam	ill-coviddmpq.com/illthnew/issace.com
Table Rock Project Office Liquid Waste Removal Services	09/17/2009155	4575C-4300C	THD	06/09/21	Small Business Set Aside		Purchase Order	07/24/04	07/24/04	USACE - Lake Bark Dam	ill-coviddmpq.com/illthnew/issace.com
Beaver Project Office Law Enforcement (Stone County) - Exercise Out 1	09/17/20190080	4575C-4300C	THD	05/21/20	Full & Open		Purchase Order	07/24/04	07/24/03	USACE - Lake Bark Dam	ill-coviddmpq.com/illthnew/issace.com
Beaver Project Office IDM Park Cleaning (Bridges) - Exercise Out 2	09/17/20190007	4575C-4300C	THD	06/17/20	Full & Open		DC	07/24/04	07/24/04	USACE - Lake Bark Dam	ill-coviddmpq.com/illthnew/issace.com
Named Blue Mountain Office Janitorial	N/A	4575C-4300C	THD	06/17/20	Small Business Set Aside		Purchase Order	07/24/02	07/24/04	USACE - Lake Bark Dam	ill-coviddmpq.com/illthnew/issace.com
Mountain Home Project Office Fire Machine Support	N/A	4575C-4300C	THD	04/15/14	Full & Open		Purchase Order	07/24/03	07/24/03	USACE - Lake Bark Dam	ill-coviddmpq.com/illthnew/issace.com
Mountain Home Project Office Fire Machine Support	09/17/20190152	4575C-4300C	THD	06/17/20	Service Disabled Veterans Owned Small Business (SDVOSB) Set Aside		Purchase Order	07/24/02	07/24/04	USACE - Lake Bark Dam	ill-coviddmpq.com/illthnew/issace.com
Beaver Project Office IDM Heavy - Exercise Out 1	N/A	4575C-4300C	THD	06/17/20	Full & Open		DC	07/24/04	07/24/04	USACE - Lake Bark Dam	ill-coviddmpq.com/illthnew/issace.com
Table Rock Project Office Solid Waste Removal Services	09/17/20190091	4575C-4300C	THD	06/11/21	Small Business Set Aside		Purchase Order	07/24/02	07/24/03	USACE - Lake Bark Dam	ill-coviddmpq.com/illthnew/issace.com
Mountain Home Project Office Basin Law Enforcement KS	09/17/20190079	4575C-4300C	THD	05/21/20	Full & Open		Purchase Order	07/24/03	07/24/03	USACE - Lake Bark Dam	ill-coviddmpq.com/illthnew/issace.com
Beaver Project Office IDM Tree Maint. - Exercise Out 1	09/17/20190057	4575C-4300C	THD	06/17/20	Full & Open		DC	07/24/04	07/24/04	USACE - Lake Bark Dam	ill-coviddmpq.com/illthnew/issace.com
Named Blue Mountain Environmental Stewardship IDM	09/17/20190019	4575C-4300C	THD	06/17/20	Small Business Set Aside		DC	07/24/02	07/24/01	USACE - Lake Bark Dam	ill-coviddmpq.com/illthnew/issace.com
Beaver Project Office IDM Park Cleaning (Bridges) - Exercise Out 2	09/17/20190007	4575C-4300C	THD	06/17/20	Full & Open		DC	07/24/04	07/24/04	USACE - Lake Bark Dam	ill-coviddmpq.com/illthnew/issace.com
Clear Blue Medical Research Clinic Initial Staffing	N/A	4575C-SJM	THD	03/17/27	Full & Open		Buy/Sell Service	THD	07/24/04	USACE - Lake Bark Dam	ill-coviddmpq.com/illthnew/issace.com
FY23 4th Readiness Division Region 1 Facility Improvement Services, Base Yr 1 Scope Mod, Arkansas and Oklahoma	N/A	4575C-SJM	THD	06/12/20	Small Business Set Aside		SATOC	07/24/02	07/24/04	USACE - Lake Bark Dam	ill-coviddmpq.com/illthnew/issace.com
FY23 4th Readiness Division Region 4 Facility Improvement Services, Base Yr 1 Scope Mod, New Mexico, Arizona and Nevada	N/A	4575C-SJM	THD	06/12/20	Small Business Set Aside		SATOC	07/24/02	07/24/04	USACE - Lake Bark Dam	ill-coviddmpq.com/illthnew/issace.com
Beaver Project Office IDM General Maintenance - Exercise Out 1	09/17/20190011	4575C-4300C	THD	06/12/20	Full & Open		DC	07/24/04	07/24/04	USACE - Lake Bark Dam	ill-coviddmpq.com/illthnew/issace.com
Millwood Project Office DeQueen Park Attendant (Full Time Park)	N/A	4575C	THD	07/11/21	Full & Open		Purchase Order	07/24/02	07/24/04	USACE - Lake Bark Dam	ill-coviddmpq.com/illthnew/issace.com
Millwood Project Office DeQueen Park Attendant (Part Time Park)	N/A	4575C	THD	07/11/21	Full & Open		Purchase Order	07/24/02	07/24/04	USACE - Lake Bark Dam	ill-coviddmpq.com/illthnew/issace.com
Pine Bluff Project Office Park Fire Attendant (Full Time)	N/A	4575C	THD	07/11/21	Small Business Set Aside		Purchase Order	07/24/02	07/24/04	USACE - Lake Bark Dam	ill-coviddmpq.com/illthnew/issace.com
Beaver Project Office Law Enforcement (Carrizo Canyon)	N/A	4575C	THD	05/21/20	Buy/Sell Service		Purchase Order	07/24/02	07/24/03	USACE - Lake Bark Dam	ill-coviddmpq.com/illthnew/issace.com
Named Blue Mountain Timber Invasion/Marking	N/A	4575C-4300C	THD	06/17/20	Small Business Set Aside		Purchase Order	07/24/02	07/24/03	USACE - Lake Bark Dam	ill-coviddmpq.com/illthnew/issace.com
Clawwater Project Office Sludge Removal Services	N/A	4575C-4300C	THD	06/09/21	Small Business Set Aside		Purchase Order	07/24/03	07/24/04	USACE - Lake Bark Dam	ill-coviddmpq.com/illthnew/issace.com
Clawwater Project Office Solid Waste Removal	N/A	4575C-4300C	THD	06/11/21	Small Business Set Aside		Purchase Order	07/24/02	07/24/04	USACE - Lake Bark Dam	ill-coviddmpq.com/illthnew/issace.com
Clawwater Project Office Solid Waste Removal	09/17/20190091	4575C-4300C	THD	06/17/20	Small Business Set Aside		Purchase Order	07/24/02	07/24/04	USACE - Lake Bark Dam	ill-coviddmpq.com/illthnew/issace.com
FY24 4th Readiness Division Region 5 Municipal Services-Grounds Maint, Base Year 2 T/O, California	N/A	4575C-4300C	THD	06/17/20	Small Business Set Aside	Delivery Order	SATOC	07/24/03	07/24/03	USACE - Lake Bark Dam	ill-coviddmpq.com/illthnew/issace.com
FY24 4th Readiness Division Region 4 Municipal Services, Base Year 2 T/O, New Mexico, Arizona and Nevada	N/A	4575C-SJM	THD	06/12/20	Small Business Set Aside	Delivery Order	SATOC	07/24/03	07/24/03	USACE - Lake Bark Dam	ill-coviddmpq.com/illthnew/issace.com
Municipal Services-Janitorial, Base Year 2 T/O, California	N/A	4575C-SJM	THD	06/17/20	Small Business Set Aside	Delivery Order	SATOC	07/24/03	07/24/03	USACE - Lake Bark Dam	ill-coviddmpq.com/illthnew/issace.com
FY24 4th Readiness Division Region 2 Facility Improvement Services, Base Year 2 T/O, Texas	N/A	4575C-SJM	THD	06/17/20	Small Business Set Aside	Delivery Order	SATOC	07/24/03	07/24/03	USACE - Lake Bark Dam	ill-coviddmpq.com/illthnew/issace.com
FY24 4th Readiness Division Region 1 Facility Improvement Services, Base Year 2 T/O, Arkansas and Oklahoma	N/A	4575C-SJM	THD	06/12/20	Small Business Set Aside	Delivery Order	SATOC	07/24/03	07/24/03	USACE - Lake Bark Dam	ill-coviddmpq.com/illthnew/issace.com
FY24 4th Readiness Division Region 4 Facility Improvement Services, Base Year 2 T/O, New Mexico, Arizona and Nevada	N/A	4575C-SJM	THD	06/12/20	Small Business Set Aside	Delivery Order	SATOC	07/24/03	07/24/03	USACE - Lake Bark Dam	ill-coviddmpq.com/illthnew/issace.com
FY24 4th Readiness Division Region 3 Facility Improvement Services, Base Year 2 T/O, Texas	N/A	4575C-SJM	THD	06/12/20	Small Business Set Aside	Delivery Order	SATOC	07/24/03	07/24/03	USACE - Lake Bark Dam	ill-coviddmpq.com/illthnew/issace.com
Millwood Project Office Repair Bridge Deck	N/A	4575C-SJM	THD	THD	Full & Open	Delivery Order	SATOC	07/24/02	07/24/02	USACE - Lake Bark Dam	ill-coviddmpq.com/illthnew/issace.com
Pine Bluff Arsenic Water Tower Repair (6-2000) Tank	N/A	4575C-SJM	THD	THD	Full & Open		THD	07/24/04	07/24/04	USACE - Lake Bark Dam	ill-coviddmpq.com/illthnew/issace.com
Pine Bluff Arsenic Diesel to Natural Gas Conversion	N/A	4575C-SJM	THD	THD	Full & Open		THD	07/24/03	07/24/04	USACE - Lake Bark Dam	ill-coviddmpq.com/illthnew/issace.com
Vietnam Affairs Personnel Security Adjudication C	01/04/2020	4575C-SJM	THD	20/2/20	Full & Open		THD	07/24/02	07/24/04	USACE - Lake Bark Dam	ill-coviddmpq.com/illthnew/issace.com
All Environmental Svcs-NPRA Summit MATOC	No	4575C	S-V	04/13/20	Full & Open With Small Business Reserve		D-Contract	07/25/02	07/25/02	USACE - Tulsa District	ill-coviddmpq.com/illthnew/issace.com
All Environmental Svcs-PEAS Support MATOC	No	4575C	S-V	04/13/20	Full & Open With Small Business Reserve		D-Contract	07/25/02	07/25/02	USACE - Tulsa District	0191666-7010
Alloy MFR Entry Control Point (IC) Swab, Wash, and Dry	No	4575C-SJM	THD	21/2/20	Small Business Set Aside		C-Contract	07/24/03	07/24/03	USACE - Tulsa District	0191666-7011
Coal Wash MATOC	No	4575C	S-V	21/2/20	THD		D-Contract	07/24/02	07/24/02	USACE - Tulsa District	0191666-7012
Cultural New Building	No	4575C-SJM	THD	21/2/20	Small Business Set Aside		C-Contract	07/25/02	07/25/02	USACE - Tulsa District	0191666-7014
Council Grove Lake, KS Bridge Replacement	No	4575C-4300C	THD	21/2/20	THD		C-Contract	07/25/02	07/25/02	USACE - Tulsa District	0191666-7015
Council Grove Lake, KS Sillway Bridge Repair	No	THD	THD	21/2/20	THD		C-Contract	07/25/02	07/25/02	USACE - Tulsa District	0191666-7016
Cultural Resources MATOC	No	4575C	S-V	16/4/20	Small Business Set Aside		C-Contract	07/24/03	07/24/03	USACE - Tulsa District	0191666-7017
Denton Powerplant, OK Temporary Wall Reinforcement	No	4575C-SJM	THD	21/2/20	THD		C-Contract	07/24/04	07/24/04	USACE - Tulsa District	0191666-7018
Dillon APB, E-35 Forcain MD 1.8m Repair	No	4575C-SJM	THD	21/2/20	THD		C-Contract	07/25/02	07/25/02	USACE - Tulsa District	0191666-7019
ED, CVP Lake, KS Repair Gate Frame Repair	No	4575C-SJM	THD	21/2/20	THD		C-Contract	07/25/02	07/25/02	USACE - Tulsa District	0191666-7020
Edwards Lake, OK Repair Bridge Stone Underlayment	No	4575C-SJM	THD	21/2/20	Small Business Set Aside		C-Contract	07/24/03	07/24/03	USACE - Tulsa District	0191666-7021
Edwards Lake, OK Repair Outlet Channel Erosion (Sillway Bridge Repair)	No	4575C-SJM	THD	21/2/20	THD		C-Contract	07/25/02	07/25/02	USACE - Tulsa District	0191666-7022
East Glenn Lake, OK Bridge Sillway Bridge	No	4575C-SJM	THD	21/2/20	Full & Open		C-Contract	07/25/02	07/25/02	USACE - Tulsa District	0191666-7023
Fort Sill, ADA Indirect Fire (SHORAD) Protection Infrastructure Facility	No	4575C-SJM	THD	21/2/20	THD		C-Contract	07/25/02	07/25/02	USACE - Tulsa District	0191666-7024
Fort Sill, BR10E271 Renovation	No	4575C-SJM	THD	21/2/21	THD		C-Contract	07/25/02	07/25/02	USACE - Tulsa District	0191666-7025
Harold Lake, OK Rehabilitation	No	4575C-SJM	THD	21/2/20	THD		C-Contract	07/25/02	07/25/02	USACE - Tulsa District	0191666-7026
Hidolung and Hydrology, SA, DC	No	4575C	S-V	THD	Small Business Set Aside		D-Contract	07/24/03	07/24/03	USACE - Tulsa District	0191666-7027
Kan Lake, OK Road Repair	No	4575C-SJM	THD	21/2/20	THD		C-Contract	07/24/04	07/24/04	USACE - Tulsa District	0191666-7028
Kay Lake, OK Rehab Timber Gates and Repair Weir Shields	No	4575C-SJM	THD	THD	THD		C-Contract	07/25/02	07/25/02	USACE - Tulsa District	0191666-7029



INTAC TRAINING PROGRAM Class FY21/22	8/9/2022/20006	575K	5.0M	6/14/20/8408	Full & Open	Contract Vehicle (Task/Delivery Order)	MATOC	TBD	TBD	USACE - Hambley's Engineering Center Support Activity (HBC-SA)	202-844-8116 / HBC-SA-SmallBusiness/Program/Inhouse area url
INTAC TRAINING PROGRAM Class FY22	8/9/2022/20006	575K	5.0M	6/14/20/8408	Full & Open	Contract Vehicle (Task/Delivery Order)	MATOC	TBD	TBD	USACE - Hambley's Engineering Center Support Activity (HBC-SA)	202-844-8116 / HBC-SA-SmallBusiness/Program/Inhouse area url
USMFG P&I PPT	8/9/2022/20006	575K	5.0M	6/14/20/8408	Full & Open	Contract Vehicle (Task/Delivery Order)	MATOC	TBD	TBD	USACE - Hambley's Engineering Center Support Activity (HBC-SA)	202-844-8116 / HBC-SA-SmallBusiness/Program/Inhouse area url
USMFG SPRING PPT	8/9/2022/20006	575K	5.0M	6/14/20/8408	Full & Open	Contract Vehicle (Task/Delivery Order)	MATOC	TBD	TBD	USACE - Hambley's Engineering Center Support Activity (HBC-SA)	202-844-8116 / HBC-SA-SmallBusiness/Program/Inhouse area url
Level 84 and 86 Ballist Resistant Glass Sheets (Concrete Add)	5/19/20/7610	575K	5.0M	5/19/20/7610	Full & Open	Contract Vehicle (Task/Delivery Order)	MATOC	TBD	TBD	USACE - Hambley's Engineering Center Support Activity (HBC-SA)	202-844-8116 / HBC-SA-SmallBusiness/Program/Inhouse area url
Level 84 and 86 Ballist Resistant Glass Sheets (Concrete Add)	5/19/20/7610	575K	TBD	5/19/20/7610	Small Business Set Aside	Stand Alone	C-Contract	TBD	TBD	USACE - Hambley's Engineering Center Support Activity (HBC-SA)	202-844-8116 / HBC-SA-SmallBusiness/Program/Inhouse area url
Library Shelving & Work Units		575K	1.0M	08/27	Small Business Set Aside	Sole Source	Stand-Alone / C Contract	TBD	TBD	USACE - Hambley's Engineering Center Support Activity (HBC-SA)	202-844-8116 / HBC-SA-SmallBusiness/Program/Inhouse area url
McNairship Book Lane Subscription (Booklet)		575K	1.0M	08/27	N/A	Sole Source	Stand-Alone / C Contract	TBD	TBD	USACE - Hambley's Engineering Center Support Activity (HBC-SA)	202-844-8116 / HBC-SA-SmallBusiness/Program/Inhouse area url
New covers		575K	1.0M	08/27	Small Business Set Aside	TBD	TBD	TBD	TBD	USACE - Hambley's Engineering Center Support Activity (HBC-SA)	202-844-8116 / HBC-SA-SmallBusiness/Program/Inhouse area url
Newsletters of the World Substation (Present)		575K	1.0M	08/27	TBD	EDO CHSS	Stand-Alone / C Contract	TBD	TBD	USACE - Hambley's Engineering Center Support Activity (HBC-SA)	202-844-8116 / HBC-SA-SmallBusiness/Program/Inhouse area url
O&C Cataloging & Metadata Substitution	8/9/2022/20007	575K	1.0M	08/27	TBD	Sole Source	Stand-Alone / C Contract	TBD	TBD	USACE - Hambley's Engineering Center Support Activity (HBC-SA)	202-844-8116 / HBC-SA-SmallBusiness/Program/Inhouse area url
O&C Workflows H.I. Substitution	8/9/2022/20007	575K	1.0M	08/27	TBD	Sole Source	Stand-Alone / C Contract	TBD	TBD	USACE - Hambley's Engineering Center Support Activity (HBC-SA)	202-844-8116 / HBC-SA-SmallBusiness/Program/Inhouse area url
O'Reilly Subscription		575K	1.0M	08/27	TBD	Sole Source	Stand-Alone / C Contract	TBD	TBD	USACE - Hambley's Engineering Center Support Activity (HBC-SA)	202-844-8116 / HBC-SA-SmallBusiness/Program/Inhouse area url
Proseal Compressor Substitution	8/9/2022/20003	575K	1.0M	08/27	TBD	Sole Source	Stand-Alone / C Contract	TBD	TBD	USACE - Hambley's Engineering Center Support Activity (HBC-SA)	202-844-8116 / HBC-SA-SmallBusiness/Program/Inhouse area url
Proseal Materials Substitution	8/9/2022/20004	575K	1.0M	08/27	TBD	Sole Source	TBD	TBD	TBD	USACE - Hambley's Engineering Center Support Activity (HBC-SA)	202-844-8116 / HBC-SA-SmallBusiness/Program/Inhouse area url
Purchase of new book and film scanners (GSA)		575K	1.0M	08/27	Small Business Set Aside	TBD	Stand-Alone / C Contract	TBD	TBD	USACE - Hambley's Engineering Center Support Activity (HBC-SA)	202-844-8116 / HBC-SA-SmallBusiness/Program/Inhouse area url
SA-6007 TRC-5	8/9/2022/20004	575K	5.0M	3/31/11 / 7620	Small Business Set Aside	EDO CHSS	MATOC	TBD	TBD	USACE - Hambley's Engineering Center Support Activity (HBC-SA)	202-844-8116 / HBC-SA-SmallBusiness/Program/Inhouse area url
Springer Librarians Substitution		575K	1.0M	08/27	N/A	Sole Source	Stand-Alone / C Contract	TBD	TBD	USACE - Hambley's Engineering Center Support Activity (HBC-SA)	202-844-8116 / HBC-SA-SmallBusiness/Program/Inhouse area url
Staircase Substitution (Ramp)		575K	1.0M	08/27	N/A	Sole Source	Stand-Alone / C Contract	TBD	TBD	USACE - Hambley's Engineering Center Support Activity (HBC-SA)	202-844-8116 / HBC-SA-SmallBusiness/Program/Inhouse area url
Trainee Vehicle Fleet (Bike/Park Data)		575K	5.0M	3/14/20/2026	Small Business Set Aside	Stand-Alone	C-Contract	TBD	TBD	USACE - Hambley's Engineering Center Support Activity (HBC-SA)	202-844-8116 / HBC-SA-SmallBusiness/Program/Inhouse area url
Unidoc Subscription (Webex/Zoom)		575K	1.0M	08/27	N/A	Sole Source	Stand-Alone / C Contract	TBD	TBD	USACE - Hambley's Engineering Center Support Activity (HBC-SA)	202-844-8116 / HBC-SA-SmallBusiness/Program/Inhouse area url
Wilco Online Subscription	8/9/2022/20007	575K	1.0M	08/27	N/A	Sole Source	Stand-Alone / C Contract	TBD	TBD	USACE - Hambley's Engineering Center Support Activity (HBC-SA)	202-844-8116 / HBC-SA-SmallBusiness/Program/Inhouse area url
WinSta Enterprise Storage MTCF - CFI - CFI2	8/5/21/1428016	575K	1.0M	5/12/10 / 7621	TBD	EDO CHSS	MATOC	04/2/24	04/2/24	USACE - Hambley's Engineering Center Support Activity (HBC-SA)	202-844-8116 / HBC-SA-SmallBusiness/Program/Inhouse area url
WinSta SAN HWD MTCF - CFI/CFI2/CFI3	8/9/2022/10210	575K	1.0M	5/12/10 / 7621	TBD	EDO CHSS	MATOC	8/31/2024	8/31/2024	USACE - Hambley's Engineering Center Support Activity (HBC-SA)	202-844-8116 / HBC-SA-SmallBusiness/Program/Inhouse area url
Successor Shelving Maintenance		575K	1.0M	08/27	Small Business Set Aside	Sole Source	Stand-Alone / C Contract	8/31/2024	8/31/2024	USACE - Hambley's Engineering Center Support Activity (HBC-SA)	202-844-8116 / HBC-SA-SmallBusiness/Program/Inhouse area url
Firewall Configuration (Firemon)	8/5/21/200086	575K	1.0M	5/12/10 / 7621	TBD	EDO CHSS	MATOC	8/30/2024	8/30/2024	USACE - Hambley's Engineering Center Support Activity (HBC-SA)	202-844-8116 / HBC-SA-SmallBusiness/Program/Inhouse area url
Bankdy PDI for Enterprise	8/5/21/200064	575K	1.0M	5/12/10 / 7621	TBD	EDO CHSS	MATOC	8/29/2024	8/29/2024	USACE - Hambley's Engineering Center Support Activity (HBC-SA)	202-844-8116 / HBC-SA-SmallBusiness/Program/Inhouse area url
CheckPoint 2380 MTCF	8/5/21/1428019	575K	1.0M	5/12/10 / 7621	TBD	EDO CHSS	MATOC	8/28/2024	8/28/2024	USACE - Hambley's Engineering Center Support Activity (HBC-SA)	202-844-8116 / HBC-SA-SmallBusiness/Program/Inhouse area url
CO Online Substitution (Facilities)	8/9/2022/200057	575K	1.0M	08/27	N/A	Sole Source	Stand-Alone / C Contract	8/16/2024	8/16/2024	USACE - Hambley's Engineering Center Support Activity (HBC-SA)	202-844-8116 / HBC-SA-SmallBusiness/Program/Inhouse area url
Mod's Substitution (Facilities)	8/5/21/200042	575K	1.0M	5/12/10 / 7621	TBD	EDO CHSS	MATOC	8/16/2024	8/16/2024	USACE - Hambley's Engineering Center Support Activity (HBC-SA)	202-844-8116 / HBC-SA-SmallBusiness/Program/Inhouse area url
LAN/Ether Planning Modules	8/5/21/200042	575K	1.0M	8/4/20/541618	TBD	TBD	TBD	8/16/2024	8/16/2024	USACE - Hambley's Engineering Center Support Activity (HBC-SA)	202-844-8116 / HBC-SA-SmallBusiness/Program/Inhouse area url
Net System O&M	6/9/08	575K	1.0M	8/4/20/541618	TBD	TBD	TBD	8/16/2024	8/16/2024	USACE - Hambley's Engineering Center Support Activity (HBC-SA)	202-844-8116 / HBC-SA-SmallBusiness/Program/Inhouse area url
Elastic Cloud Layer Hardware	8/5/21/1428010	575K	1.0M	3/31/11 / 7620	TBD	EDO CHSS	MATOC	8/13/2024	8/13/2024	USACE - Hambley's Engineering Center Support Activity (HBC-SA)	202-844-8116 / HBC-SA-SmallBusiness/Program/Inhouse area url
FC Configured Management	8/5/21/1428010	575K	1.0M	5/12/10 / 7621	TBD	EDO CHSS	MATOC	8/7/2024	8/7/2024	USACE - Hambley's Engineering Center Support Activity (HBC-SA)	202-844-8116 / HBC-SA-SmallBusiness/Program/Inhouse area url
Facsim Module O&M		575K	1.0M	5/16/18/8499	TBD	TBD	TBD	7/11/2024	9/11/2024	USACE - Hambley's Engineering Center Support Activity (HBC-SA)	202-844-8116 / HBC-SA-SmallBusiness/Program/Inhouse area url
Full Elastic Cloud Enterprise Renewal	8/5/21/200049	575K	1.0M	5/12/10 / 7621	TBD	EDO CHSS	MATOC	7/27/2024	7/27/2024	USACE - Hambley's Engineering Center Support Activity (HBC-SA)	202-844-8116 / HBC-SA-SmallBusiness/Program/Inhouse area url
CRCO Appspace Digital Storage (Single-Wire Point)	8/9/2022/200097	575K	1.0M	5/12/10 / 7621	TBD	EDO CHSS	MATOC	7/20/2024	7/20/2024	USACE - Hambley's Engineering Center Support Activity (HBC-SA)	202-844-8116 / HBC-SA-SmallBusiness/Program/Inhouse area url
Table Newspaper Online Substitution (Public)	8/9/2022/200024	575K	1.0M	08/27	N/A	Sole Source	Stand-Alone / C Contract	7/8/2024	8/31/2024	USACE - Hambley's Engineering Center Support Activity (HBC-SA)	202-844-8116 / HBC-SA-SmallBusiness/Program/Inhouse area url
Webex-Know-Nash & Citrix-Desktop Substitution	8/9/2022/200026	575K	1.0M	08/27	N/A	EDO CHSS	MATOC	7/1/2024	8/31/2024	USACE - Hambley's Engineering Center Support Activity (HBC-SA)	202-844-8116 / HBC-SA-SmallBusiness/Program/Inhouse area url
IT Maintenance for USK	8/5/21/1428005	575K	1.0M	5/12/10 / 7621	TBD	EDO CHSS	MATOC	6/23/2024	8/31/2024	USACE - Hambley's Engineering Center Support Activity (HBC-SA)	202-844-8116 / HBC-SA-SmallBusiness/Program/Inhouse area url
NAC Host Server Maintenance	8/5/21/1428005	575K	1.0M	5/12/10 / 7621	TBD	EDO CHSS	MATOC	6/16/2024	7/20/2024	USACE - Hambley's Engineering Center Support Activity (HBC-SA)	202-844-8116 / HBC-SA-SmallBusiness/Program/Inhouse area url
Wireless Visual Ratings	5/19	575K	1.0M	8/20/514299	TBD	TBD	TBD	6/13/2024	7/20/2024	USACE - Hambley's Engineering Center Support Activity (HBC-SA)	202-844-8116 / HBC-SA-SmallBusiness/Program/Inhouse area url
Chickens (Faucet) Hardware Refresh	3/11/11 / 7620	575K	1.0M	5/12/10 / 7621	TBD	EDO CHSS	MATOC	6/13/2024	7/20/2024	USACE - Hambley's Engineering Center Support Activity (HBC-SA)	202-844-8116 / HBC-SA-SmallBusiness/Program/Inhouse area url
Wetland Cultural Renewal	8/5/21/1428005	575K	1.0M	5/12/10 / 7621	TBD	EDO CHSS	MATOC	6/11/2024	8/31/2024	USACE - Hambley's Engineering Center Support Activity (HBC-SA)	202-844-8116 / HBC-SA-SmallBusiness/Program/Inhouse area url
WETA 2022 Section 820, Dredge Capacity Report	8/4/20/541618	575K	1.0M	8/4/20/541618	TBD	TBD	TBD	6/11/2024	7/11/2024	USACE - Hambley's Engineering Center Support Activity (HBC-SA)	202-844-8116 / HBC-SA-SmallBusiness/Program/Inhouse area url
Blackberry UEM Maintenance Renewal	8/9/2022/200062	575K	1.0M	5/12/10 / 7621	Small Business Set Aside	TBD	MATOC	6/29/2024	8/31/2024	USACE - Hambley's Engineering Center Support Activity (HBC-SA)	202-844-8116 / HBC-SA-SmallBusiness/Program/Inhouse area url
Black IPAM	8/5/21/1428016	575K	1.0M	5/12/10 / 7621	TBD	EDO CHSS	MATOC	6/29/2024	7/20/2024	USACE - Hambley's Engineering Center Support Activity (HBC-SA)	202-844-8116 / HBC-SA-SmallBusiness/Program/Inhouse area url
SAP Application Substitution		575K	1.0M	8/20/514299	TBD	TBD	TBD	5/13/2024	6/20/2024	USACE - Hambley's Engineering Center Support Activity (HBC-SA)	202-844-8116 / HBC-SA-SmallBusiness/Program/Inhouse area url
VTBRCOONS Made Development, Update, and Maintenance		575K	1.0M	5/16/18/8499	TBD	Stand-Alone / C Contract	TBD	5/13/2024	6/20/2024	USACE - Hambley's Engineering Center Support Activity (HBC-SA)	202-844-8116 / HBC-SA-SmallBusiness/Program/Inhouse area url
Hot/News subscription	8/9/2022/200012	575K	1.0M	08/27	N/A	Sole Source	Stand-Alone / C Contract	5/23/2024	6/20/2024	USACE - Hambley's Engineering Center Support Activity (HBC-SA)	202-844-8116 / HBC-SA-SmallBusiness/Program/Inhouse area url
Ethos Environmental Science Subscription	8/9/2022/200015	575K	1.0M	08/27	N/A	Sole Source	Stand-Alone / C Contract	5/1/2024	8/31/2024	USACE - Hambley's Engineering Center Support Activity (HBC-SA)	202-844-8116 / HBC-SA-SmallBusiness/Program/Inhouse area url
Confidential Maintenance Renewal	8/5/21/200061	575K	1.0M	5/12/10 / 7621	TBD	EDO CHSS	MATOC	4/23/2024	8/31/2024	USACE - Hambley's Engineering Center Support Activity (HBC-SA)	202-844-8116 / HBC-SA-SmallBusiness/Program/Inhouse area url
Repair Renewal SW Assets and Install Contract		575K	1.0M	5/12/10 / 7621	TBD	EDO CHSS	MATOC	4/23/2024	8/31/2024	USACE - Hambley's Engineering Center Support Activity (HBC-SA)	202-844-8116 / HBC-SA-SmallBusiness/Program/Inhouse area url
Handy Office, Robux, AFD, GA	N/A	575K	1.0M	5/12/10 / 7621	TBD	Small Business Set Aside	N/A	03/17/24	03/17/24	USACE - Savannah District	0121.657-5539
Elemental ES (Pumpout), Ft. Stewart, GA	N/A	575K	1.0M	5/12/10 / 7621	TBD	Small Business Set Aside	N/A	03/17/24	03/17/24	USACE - Savannah District	0121.657-5539
BBB 71 Counter, Harbuck, Ft. Moore, GA	N/A	575K	1.0M	5/12/10 / 7621	TBD	Full & Open	N/A	03/17/24	03/17/24	USACE - Savannah District	0121.657-5539
Confidential Record File, Dike, Liberty, NC	N/A	575K	1.0M	5/12/10 / 7621	TBD	Small Business Set Aside	N/A	03/17/24	03/17/24	USACE - Savannah District	0121.657-5539
BBB 17 FIBD Phase 2, Ft. Moore, GA	N/A	575K	1.0M	5/12/10 / 7621	TBD	Full & Open	N/A	03/17/24	03/17/24	USACE - Savannah District	0121.657-5539
BBB 201, Ft. Moore, GA	N/A	575K	1.0M	5/12/10 / 7621	TBD	Small Business Set Aside	N/A	03/17/24	03/17/24	USACE - Savannah District	0121.657-5539
C-Net & D-Net Network Top-Up, Ft. Eisenhower, GA	N/A	575K	1.0M	5/12/10 / 7621	TBD	Full & Open	N/A	03/17/24	03/17/24	USACE - Savannah District	0121.657-5539
Point-to-Point Facility, Atlanta, GA	N/A	575K	1.0M	5/12/10 / 7621	TBD	Full & Open	N/A	03/17/24	03/17/24	USACE - Savannah District	0121.657-5539
LA&P Submittal Phase 2, Ft. Moore, GA	N/A	575K	1.0M	5/12/10 / 7621	TBD	Small Business Set Aside	N/A	03/17/24	03/17/24	USACE - Savannah District	0121.657-5539
Basile Management Confined Operations	N/A	575K	1.0M	5/12/10 / 7621	TBD	Full & Open	N/A	03/17/24	03/17/24	USACE - Savannah District	0121.657-5539
Graphic, Robux, AFD, GA	N/A	575K	1.0M	5/12/10 / 7621	TBD	Full & Open	N/A	03/17/24	03/17/24	USACE - Savannah District	0121.657-5539
Liberty Trail Phase 1, Ft. Liberty, NC	N/A	575K	1.0M	5/12/10 / 7621	TBD	Small Business Set Aside	N/A	03/17/24	03/17/24	USACE - Savannah District	0121.657-5539
Contract for Assets, Ft. Stewart, GA	N/A	575K	1.0M	5/12/10 / 7621	TBD	Full & Open	N/A	03/17/24	03/17/24	USACE - Savannah District	0121.657-5539
Repair Building 2, Libby, Ft. Liberty, NC	N/A	575K	1.0M	5/12/10 / 7621	TBD	Full & Open	N/A	03/17/24	03/17/24	USACE - Savannah District	0121.657-5539
BBB 909, Ft. Liberty, NC	N/A	575K	1.0M	5/12/10 / 7621	TBD	Small Business Set Aside	N/A	03/17/24	03/17/24	USACE - Savannah District	0121.657-5539
EDAW Mountain, Hunter Army Arsenal, GA	N/A	575K	1.0M	5/12/10 / 7621	TBD	Full & Open	N/A	03/17/24	03/17/24	USACE - Savannah District	0121.657-5539
LEPPI, Hunter Army Arsenal, GA	N/A	575K	1.0M	5/12/10 / 7621	TBD	Full & Open	N/A	03/17/24	03/17/24	USACE - Savannah District	0121.657-5539
Industrial ES Playroom Addition, Hunter Army Arsenal, GA	N/A	575K	1.0M	5/12/10 / 7621	TBD	Small Business Set Aside	N/A	04/17/24	04/17/24	USACE - Savannah District	0121.657-5539
Child Development Center, Hunter Army Arsenal, GA	N/A	575K	1.0M	5/12/10 / 7621	TBD	Full & Open	N/A	04/17/24	04/17/24	USACE - Savannah District	0121.657-5539
2400 area barracks Renovation, Ft. Eisenhower, GA	N/A	575K	1.0M	5/12/10 / 7621	TBD	Full & Open	N/A	03/17/24	03/17/24	USACE - Savannah District	0121.657-5539
Repair and Renewal: A&I Coonston Contract		575K	1.0M	5/12/10 / 762							

Channel Dredging ABW, Savannah, GA	N/A	11/6/2024	THU			Small Business Set Aside	N/A	Stand Alone "C" Contract	00 P224	THU	USACE - Savannah District	0021-652-5539
Channel Repairs Pump Discharge Lines at Chatham River Station, Chatham, GA	N/A	7/8/24	THU				N/A	Stand Alone "C" Contract		THU	USACE - Savannah District	0021-652-5539
DD Services Contract Savannah District AOR	N/A	11/6/2024	THU				N/A	Stand Alone "C" Contract	03 P224	THU	USACE - Savannah District	0021-652-5539
DDYVY Remedy Savannah District AOR	N/A	11/6/2024	THU			Full & Open	N/A	Stand Alone "C" Contract	03 P224	THU	USACE - Savannah District	0021-652-5539
General Construction MATOC (SB), Savannah District AOR	N/A	12/2/24	THU				N/A		04 P224	THU	USACE - Savannah District	0021-652-5539
IBA SATOC - Savannah District AOR	N/A	10/2/24	THU			Small Business Set Aside	N/A		05 P224	THU	USACE - Savannah District	0021-652-5539
Topographic Surveying MATOC, Savannah District AOR	N/A	7/8/24	THU				N/A		04 P224	THU	USACE - Savannah District	0021-652-5539
General Design MATOC - Savannah District AOR	N/A	7/8/24	THU			Small Business Set Aside	N/A		00 P225	THU	USACE - Savannah District	0021-652-5539
Tx Linear Installation MATOC, Ft. Liberty, NC	N/A	7/8/24	THU			Full & Open	N/A		00 P225	THU	USACE - Savannah District	0021-652-5539
DMSA Maintenance SATOC, Savannah District AOR	N/A	7/8/24	THU			Small Business Set Aside	N/A		00 P225	THU	USACE - Savannah District	0021-652-5539
AOR	N/A	7/8/24	THU			Small Business Set Aside	N/A		00 P225	THU	USACE - Savannah District	0021-652-5539
Hartwell O&M SATOC, Lake Hartwell, SC	N/A	11/06/25/24	THU				N/A		00 P224	THU	USACE - Savannah District	0021-652-5539
Fort Jackson Contract Reception Barracks Phase 1	N/A	11/06/24/10/24	THU			Full & Open	"C" Contract	TradeOff	03 P224	04 P224	USACE - Charleston District	0020-0800000000000000
PV24 DBDM Building Envelope, Roof Repair and Replacement MATOC	N/A	12/04/2024	THU			Small Business Set Aside	MATOC	LPTA	00 P224	04 P224	USACE - Charleston District	0020-0800000000000000
AI Design Services (Construction)	N/A	10/04/2024	THU			Full & Open	THU	TradeOff	00 P225	04 P225	USACE - Charleston District	0020-0800000000000000
DBDM Long MATOC	N/A	12/04/2024	THU			Full & Open	MATOC	TradeOff	00 P225	04 P225	USACE - Charleston District	0020-0800000000000000
Freemont Island Sites Remedial Action Program (HSR) AP SATOC	N/A	12/04/2024	THU			Small Business Set Aside	SATOC	SATOC	00 P224	04 P224	USACE - Philadelphia District	0020-0800000000000000
Multiple Aerial Environmental Services (MAES)	N/A	11/04/2024	5 years	6/29/20		Women Owned Small Business Set Aside	MATOC	MATOC	00 P224	04 P224	USACE - Philadelphia District	0020-0800000000000000
Stream Repair - Weisport	N/A	11/04/2024	P225	2/2/99			THU	THU	THU	THU	USACE - Philadelphia District	0020-0800000000000000
Stream Repair - Abington Township Environmental Infrastructure Improvement (Abing Brook Creek)	N/A	11/04/2024	P224	2/2/99			THU	THU	00 P224	04 P224	USACE - Philadelphia District	0020-0800000000000000
Forest Protection - Cape May City (Delaware Avenue)	N/A	11/04/2024	P225	2/2/99			THU	SATOC	00 P224	04 P224	USACE - Philadelphia District	0020-0800000000000000
Dam Removal - Broomfield (Broomfield River)	N/A	11/04/2024	P225	2/2/99			THU	SATOC	THU	THU	USACE - Philadelphia District	0020-0800000000000000
Dam Removal - Boulevard Dam (Pottsville Creek)	N/A	11/04/2024	P225	2/2/99			THU	SATOC	THU	THU	USACE - Philadelphia District	0020-0800000000000000
Dam Removal - Boudvard Dam (Pottsville Creek)	N/A	11/04/2024	P225	2/2/99			THU	SATOC	THU	THU	USACE - Philadelphia District	0020-0800000000000000
Gen. AF - Military Program DBO	N/A	11/04/25/24	5 years	5/11/30			THU	N/A	THU	THU	USACE - Philadelphia District	0020-0800000000000000
Gen. AF - Civil Works DBO	N/A	11/04/25/24	5 years	5/11/30			THU	N/A	THU	THU	USACE - Philadelphia District	0020-0800000000000000
MDC - 1228 Galveston Storms Visual	N/A	11/04/2024	P224	3/6/11			THU	THU	THU	THU	USACE - Philadelphia District	0020-0800000000000000
MDC - 1309 Tulsa Flooding Case	N/A	11/04/25/24	P224	3/6/11			THU	THU	THU	THU	USACE - Philadelphia District	0020-0800000000000000
MDC - 1315 Wichita Dune Base	N/A	11/04/2024	P224	3/6/11			THU	THU	THU	THU	USACE - Philadelphia District	0020-0800000000000000
MDC - 1348 NAB Reynolds Rehabilitation	N/A	11/04/25/24	P224	3/6/11			THU	THU	THU	THU	USACE - Philadelphia District	0020-0800000000000000
MDC - 1368 San Sual Base	N/A	11/04/2024	P224	3/6/11			THU	THU	THU	THU	USACE - Philadelphia District	0020-0800000000000000
MDC - 1424 Kenada Tap Replacement	N/A	11/04/25/24	P224-25	3/6/11			THU	THU	04 P224	04 P224	USACE - Philadelphia District	0020-0800000000000000
MDC - 1441 New York Storms Visual	N/A	11/04/25/24	P224	3/6/11			THU	THU	THU	THU	USACE - Philadelphia District	0020-0800000000000000
MDC - 1479 Munda Devick	N/A	7/8/24	P224	3/6/11			THU	THU	THU	THU	USACE - Philadelphia District	0020-0800000000000000
MDC - 1489 CHRE Sea Area Lift Case	N/A	11/04/25/24	P224	3/6/11			THU	THU	00 P224	04 P224	USACE - Philadelphia District	0020-0800000000000000
UDG Dredged Material Placement Facility	N/A	12/04/2024	P224-25	2/2/99			THU	THU	00 P224	04 P224	USACE - Philadelphia District	0020-0800000000000000
Land Paint Abatement - Hedyville and Bear Munch Beach Nourishment - Bourget Inlet and Little Egg Beach, LI, NY	N/A	11/04/2024	Lot P224 - 24	2/2/99			THU	THU	00 P224	04 P224	USACE - Philadelphia District	0020-0800000000000000
Beach Nourishment - Manassan Inlet to Bumpart Inlet	N/A	12/04/2024	P224	2/2/99			THU	THU	00 P224	04 P224	USACE - Philadelphia District	0020-0800000000000000
Beach Nourishment - Lanes Cove, Mass. Mashpee Beach Nourishment - Great Egg Harbor Inlet and Peck Beach (Ocean City)	N/A	12/04/2024	P224	2/2/99			THU	THU	00 P224	04 P224	USACE - Philadelphia District	0020-0800000000000000
Beach Nourishment - Toms River Inlet to Cape May (Avalon & Stone Harbor)	N/A	12/04/2024	P225	2/2/99			THU	THU	00 P224	04 P224	USACE - Philadelphia District	0020-0800000000000000
Beach Nourishment - Rehoboth Beach & Dewey Beach	N/A	12/04/2024	P225	2/2/99			THU	THU	THU	THU	USACE - Philadelphia District	0020-0800000000000000
Beach Nourishment - Bethany Beach & South Beach	N/A	12/04/2024	P225	2/2/99			THU	THU	THU	THU	USACE - Philadelphia District	0020-0800000000000000
Beach Nourishment - Abacoan Island (Atlantic City, Ventnor Marine & Lanesport)	N/A	12/04/2024	P224	2/2/99			THU	THU	00 P224	04 P224	USACE - Philadelphia District	0020-0800000000000000
Dredge - Philly, To Trenton - Delaware River	N/A	11/04/25/24	P225	2/2/99			THU	THU	THU	THU	USACE - Philadelphia District	0020-0800000000000000
Dredge - Philly to Sea - Delaware River	N/A	12/04/2024	P224	2/2/99			THU	THU	00 P224	04 P224	USACE - Philadelphia District	0020-0800000000000000
Dredge - Delaware River To Chesapeake Bay (A.D. Canal)	N/A	11/04/2024	P224	2/2/99			THU	THU	00 P224	04 P224	USACE - Philadelphia District	0020-0800000000000000
Dredge - Rehoboth Bay To Delaware Bay (L&R Canal)	N/A	11/04/2024	P225	2/2/99			THU	THU	THU	THU	USACE - Philadelphia District	0020-0800000000000000
Samuel Inlet Concrete & Steel Remedy	N/A	11/04/2024	P224	2/2/99			THU	THU	00 P224	04 P224	USACE - Philadelphia District	0020-0800000000000000
Beach Dune Base Repair Replacement	N/A	11/04/2024	P224	2/2/99			THU	THU	00 P224	04 P224	USACE - Philadelphia District	0020-0800000000000000
Indian River Inlet and Bay Area Repair	N/A	11/04/25/24	P225	2/2/99			THU	THU	THU	THU	USACE - Philadelphia District	0020-0800000000000000
DPVCS GAP AQUATIC CORAL REEFS - Restoration - SEC 20F	N/A	11/04/2024	THU	THU			THU	THU	THU	THU	USACE - Chesapeake District	0020-0800000000000000
MAINTENANCE OF COASTAL STRUCTURES FOR NAVIGATION	N/A	11/04/2024	THU	THU			THU	THU	THU	THU	USACE - Chesapeake District	0020-0800000000000000
GREENWOOD WATER MAIN COOK CO SEC 21F	N/A	11/04/2024	THU	THU			THU	THU	THU	THU	USACE - Chesapeake District	0020-0800000000000000
MAINTENANCE OF COASTAL STRUCTURES FOR NAVIGATION - KENOSHA HARBOR WI	N/A	11/04/2024	THU	THU			THU	THU	THU	THU	USACE - Chesapeake District	0020-0800000000000000
NEW UPPER WAHASH PROJECT OFFICE - SALAMONSBURG, IN	N/A	11/04/2024	THU	THU			THU	THU	THU	THU	USACE - Chesapeake District	0020-0800000000000000
Leading Dock Construction - CALUMET HARBOR AND RIVER (E AND N CAIRNS)	N/A	11/04/2024	THU	THU			THU	THU	THU	THU	USACE - Chesapeake District	0020-0800000000000000
SOUTH BREAKWATER REPAIRS - PORT WASHINGTON HARBOR, WI	N/A	11/04/2024	THU	THU			THU	THU	THU	THU	USACE - Chesapeake District	0020-0800000000000000
HORLICK DAM (EACINE, WI) - Dam Removal - GLENN - HORLICK DAM (EACINE, WI)	N/A	11/04/2024	THU	THU			THU	THU	THU	THU	USACE - Chesapeake District	0020-0800000000000000
CONCRETE BREAKWATER REPAIR - ALGOMA HARBOR, WI	N/A	11/04/2024	THU	THU			THU	THU	THU	THU	USACE - Chesapeake District	0020-0800000000000000
S BRANCH PRR RIVER, KENOSHA, WI - Restoration	N/A	11/04/2024	THU	THU			THU	THU	7/30/2024	7/30/2024	USACE - Chesapeake District	0020-0800000000000000
HONEY CREEK MILWAUKEE, WI - Restoration	N/A	11/04/2024	THU	THU			THU	THU	7/30/2024	7/30/2024	USACE - Chesapeake District	0020-0800000000000000
Sanitary Sewer Rehabilitation-Ph 2 - CITY OF PERTH AMBOY, NJ	N/A	11/04/2024	THU	THU			THU	THU	7/30/2024	7/30/2024	USACE - Chesapeake District	0020-0800000000000000
Sanitary Improvements - GARY AIRPORT AUTHORITY, IN	N/A	11/04/2024	THU	THU			THU	THU	7/30/2024	7/30/2024	USACE - Chesapeake District	0020-0800000000000000
Water Main Improvements - Town of Ocean, IL	N/A	11/04/2024	THU	THU			THU	THU	7/30/2024	7/30/2024	USACE - Chesapeake District	0020-0800000000000000
Sanitary Improvements - Town of Helona, IN	N/A	11/04/2024	THU	THU			THU	THU	7/30/2024	7/30/2024	USACE - Chesapeake District	0020-0800000000000000
Water Main Improvements - Village of East Hazel Crest, IL	N/A	11/04/2024	THU	THU			THU	THU	7/30/2024	7/30/2024	USACE - Chesapeake District	0020-0800000000000000
Water Main Replacement - Village of Leasport, IL	N/A	11/04/2024	THU	THU			THU	THU	7/30/2024	7/30/2024	USACE - Chesapeake District	0020-0800000000000000
Water Main Replacement Ph II - Village of Mattoon, IL	N/A	11/04/2024	THU	THU			THU	THU	7/30/2024	7/30/2024	USACE - Chesapeake District	0020-0800000000000000
Site Safety Support Activity Fort Liberty, NC	N/A	11/04/2024	THU	THU			THU	THU	04 P224	04 P224	USACE - Wilmington District	0020-251-4452
MOTIS - Base Construction, MOTIS, NC	N/A	11/04/2024	THU	THU			THU	THU	04 P224	04 P224	USACE - Wilmington District	0020-251-4452
Evolutionary Training Facility, Fort Liberty, NC	N/A	11/04/2024	THU	THU			THU	THU	04 P224	04 P224	USACE - Wilmington District	0020-251-4452
PV24 P25 Wilmington Harbor Anchorage Basin Wilmington Harbor, NC	N/A	11/04/2024	YR	2/2/99			THU	THU	7/31/2024	8/30/2024	USACE - Wilmington District	0020-251-4452
PV25 Wilmington Harbor Inlet Ocean Inlet, Wilmington Harbor, NC	N/A	11/04/2024	YR	2/2/99			THU	THU	04 P224	8/30/2024	USACE - Wilmington District	0020-251-4452
PV25 54D Regional Harbor Dredging Contract (BIBEX), Charleston, SC; Brunswick, GA; Savannah, GA; Morehead City, NC & Wilmington, NC	N/A	11/04/2024	THU	2/2/99			THU	THU	04 P224	8/30/2024	USACE - Wilmington District	0020-251-4452
PV24 ABW Dredged Material Placement Facility (DMP) Improvements, ABW, NC	N/A	11/04/2024	THU	2/2/99			THU	THU	04 P224	8/30/2024	USACE - Wilmington District	0020-251-4452
PV25 ABW Maintenance Facilities, ABW, NC	N/A	11/04/2024	THU	2/2/99			THU	THU	04 P224	8/30/2024	USACE - Wilmington District	0020-251-4452
ABW New Cur at Shoreline Stabilization, New Hanover County, NC	N/A	11/04/2024	THU	2/2/99			THU	THU	04 P224	8/30/2024	USACE - Wilmington District	0020-251-4452

Mantoloking Channel Slurry Pit Atlantic Fishes of Ridge Maintenance Dredging, Contract & Open Contract, NC	N/A	11064525M	TBD	217990	Small Business Set Aside	N/A	Stand Alone "C" Contract	04 FY24	TBD	USACE-Wilmington District	0101.251.4452
Wilmington Harbor (Eagle Island) DMBP Improvements, Brunswick County, NC	N/A	11064525M	TBD	217990	N/A	N/A	Stand Alone "C" Contract	04 FY24	TBD	USACE-Wilmington District	0101.251.4452
FY23 Curlew Beach & Vicinity NC CSRM Contract, New Hanover County, NC	N/A	11064525M	TBD	217990	Small Business Set Aside	N/A	Stand Alone "C" Contract	04 FY24	TBD	USACE-Wilmington District	0101.251.4452
W. Ken Scott Rip Rap & Erosion Control, W. Ken Scott Reservoir, NC	N/A	113435M	1 YR	26220	Small Business Set Aside	N/A	Stand Alone "C" Contract	02 FY24	6/1/2024	USACE-Wilmington District	0101.251.4452
W. Ken Scott Maintenance Compans, W. Ken Scott Reservoir, NC	N/A	113435M	TBD	216220	Small Business Set Aside	N/A	Stand Alone "C" Contract	01 FY24	24 Jun	USACE-Wilmington District	0101.251.4452
Channel from Rock Island to Lookout Bluff, Greenville, NC	N/A	113435M	TBD	217990	Small Business Set Aside	N/A	Stand Alone "C" Contract	04 FY24	AWARDED	USACE-Wilmington District	0101.251.4452
JH Kerr - Island Creek Supply Transportation & Scheduling, John Kerr Lake, VA & NC	N/A	TBD	TBD	262220	Small Business Set Aside	N/A	Stand Alone "C" Contract	02 FY24	TBD	USACE-Wilmington District	0101.251.4452
Damlocks upper slope repair contract - Ohio River Locks and Dam	N/A	11064525M	TBD	217990	Full & Open	N/A	Stand Alone "C" Contract	02FY24	04FY24	USACE - Pittsburgh District	0101.251.4452
Van Rivers - Middle - Erosion Repair	N/A	113435M	TBD	217990	Service Disabled Veterans Owned Small Business (SDVOSB) Set Aside	N/A	Stand Alone "C" Contract	02FY24	04FY24	USACE - Rock Island District	0101.251.4452
HDP Inverness 1A Erosion Control, Swanton, Vermont	N/A	113435M	N/A	114110	Small Business Set Aside	N/A	Stand Alone "C" Contract	04FY24	04FY24	USACE - Rock Island District	0101.251.4452
Ice Dam - Erosion Repair	N/A	113435M	TBD	217990	SDVOSB Set Aside	N/A	Stand Alone "C" Contract	02FY24	01FY24	USACE - Rock Island District	0101.251.4452
Ice Dam Subdrainage No. 1 - Erosion Repair	N/A	113435M	TBD	217990	Small Business Set Aside	N/A	Stand Alone "C" Contract	04FY24	04FY24	USACE - Rock Island District	0101.251.4452
Sea Island LADD Reach 1 - Erosion Repair	N/A	113435M	TBD	217990	Service Disabled Veterans Owned Small Business (SDVOSB) Set Aside	N/A	Stand Alone "C" Contract	04FY24	04FY24	USACE - Rock Island District	0101.251.4452
Dibague, La Erosion Repair	N/A	113435M	TBD	217990	Small Business Set Aside	N/A	Stand Alone "C" Contract	04FY24	04FY24	USACE - Rock Island District	0101.251.4452
Sea Island LADD Reach 3 - Erosion Repair	N/A	113435M	TBD	217990	Service Disabled Veterans Owned Small Business (SDVOSB) Set Aside	N/A	Stand Alone "C" Contract	04FY24	04FY24	USACE - Rock Island District	0101.251.4452
Coal Creek DALL - Erosion Repair	N/A	113435M	TBD	217990	SDVOSB Set Aside	N/A	Stand Alone "C" Contract	04FY24	04FY24	USACE - Rock Island District	0101.251.4452
CR Reach 1 EROD	N/A	113435M	TBD	217990	TBD	N/A	Stand Alone "C" Contract	02FY24	01FY24	USACE - Rock Island District	0101.251.4452
CR Reach 1 South Bay and Floodwall (Shoals)	N/A	113435M	TBD	217990	TBD	N/A	Stand Alone "C" Contract	04FY24	04FY24	USACE - Rock Island District	0101.251.4452
USFPA NAV - LD1 - Erosion Control	N/A	113435M	TBD	217990	Small Business Set Aside	N/A	Stand Alone "C" Contract	04FY24	04FY24	USACE - Rock Island District	0101.251.4452
NSF NAV - Northern MVR Mooring C&B Design (from A contract) LD14 Upstream (2), LD15 Downstream	N/A	113435M	TBD	217990	Small Business Set Aside	N/A	Stand Alone "C" Contract	04FY24	04FY24	USACE - Rock Island District	0101.251.4452
NSF NAV - Southern MVR Mooring C&B Design (second contract) (from A contract) LD20 Downstream, LD21 Upstream	N/A	113435M	TBD	217990	Small Business Set Aside	N/A	Stand Alone "C" Contract	04FY24	04FY24	USACE - Rock Island District	0101.251.4452
HDP Inverness 1A & B Construction	N/A	113435M	TBD	217990	Full & Open	N/A	Stand Alone "C" Contract	FY23	FY24	USACE - Rock Island District	0101.251.4452
NSF LD22 Fish Passage	N/A	113435M	TBD	217990	Full & Open	N/A	Stand Alone "C" Contract	02FY24	04FY24	USACE - Rock Island District	0101.251.4452
CR Reach 2 Phase 2-Permanent Floodwall (3rd-4th & 5th) & Reach 2 Phase 3-Retainable Floodwall (4th-5th and 6th-7th)	N/A	113435M	TBD	217990	Full & Open	N/A	Stand Alone "C" Contract	01FY23	01FY23	USACE - Rock Island District	0101.251.4452
CR Reach 4 Phase 1-415 Trestle 84 Culverts to B3, Pump Station & Reach 4 Phase 2-7 Trestle 84 culverts, Embankment, Floodwall, UPRB Closure & Old Channel	N/A	113435M	TBD	217990	Full & Open	N/A	Stand Alone "C" Contract	01FY23	01FY23	USACE - Rock Island District	0101.251.4452
Clark Center 3rd Floor Remodel	N/A	113435M	TBD	217990	Full & Open	N/A	Stand Alone "C" Contract	02FY23	01FY24	USACE - Rock Island District	0101.251.4452
LaGrange Phase 1 Construction Contract (Mechanical and HSE Fabrication)	N/A	113435M	TBD	217990	Full & Open	N/A	Stand Alone "C" Contract	04FY24	04FY24	USACE - Rock Island District	0101.251.4452
First Floor North Annex EOC	N/A	113435M	TBD	217990	Full & Open	N/A	Stand Alone "C" Contract	04FY24	04FY24	USACE - Rock Island District	0101.251.4452
USFPA NAV - Wall	N/A	113435M	TBD	217990	Full & Open	N/A	Stand Alone "C" Contract	04FY24	04FY24	USACE - Rock Island District	0101.251.4452
DW 7 Wickes Bulkhead Fabrication	N/A	113435M	TBD	217990	Small Business Set Aside	N/A	Stand Alone "C" Contract	04FY24	04FY24	USACE - Rock Island District	0101.251.4452
Willow Bar Offshore Hydraulic Dedicate	N/A	113435M	TBD	217990	Small Business Set Aside	N/A	Stand Alone "C" Contract	04FY24	04FY24	USACE - Rock Island District	0101.251.4452
Mantoloking Electrical System	N/A	11064525M	TBD	217990	Full & Open	N/A	Stand Alone "C" Contract	04FY24	04FY24	USACE - Rock Island District	0101.251.4452
SWS DB - Part 2	N/A	113435M	TBD	217990	Full & Open	N/A	Stand Alone "C" Contract	02FY24	01FY24	USACE - Rock Island District	0101.251.4452
Greene, Mr. (Contract) USACE Building Framing, OH - Repair foundations and interior Renovation, USACE Bldg	N/A	113435M	TBD	217990	Full & Open	N/A	Stand Alone "C" Contract	02FY24	04FY24	USACE - Rock Island District	0101.251.4452
FL Sealing M&B-Repair HVAC and Electrical Systems, Maintenance Building 518	N/A	113435M	TBD	217990	Full & Open	N/A	Stand Alone "C" Contract	FY23	FY23	USACE - Rock Island District	0101.251.4452
Kingsport Ho. B- Repair and Replace Elevators, Building 201	N/A	113435M	TBD	217990	Full & Open	N/A	Stand Alone "C" Contract	01FY24	01FY24	USACE - Rock Island District	0101.251.4452
Whitchell, OH-Repair HVAC and Electrical Systems, ANSAORS Building	N/A	113435M	TBD	217990	Full & Open	N/A	Stand Alone "C" Contract	FY24	FY24	USACE - Rock Island District	0101.251.4452
FL Sealing M&B-Repair HVAC and Electrical Systems, USACE Bldg	N/A	113435M	TBD	217990	Full & Open	N/A	Stand Alone "C" Contract	FY24	FY24	USACE - Rock Island District	0101.251.4452
Dalhousie Damaged Street Main CAP, Site 14	N/A	113435M	TBD	217990	Full & Open	N/A	Stand Alone "C" Contract	04FY24	04FY24	USACE - Rock Island District	0101.251.4452
Mesa LD13 & LD20 Keel and Rail Replacement	N/A	113435M	TBD	217990	Full & Open	N/A	Stand Alone "C" Contract	02FY24	04FY24	USACE - Rock Island District	0101.251.4452
Mesa LD11 Electrical Concrete Repair Phase 2	N/A	113435M	TBD	217990	Full & Open	N/A	Stand Alone "C" Contract	FY24	FY24	USACE - Rock Island District	0101.251.4452
Herbert Hoover Dam Pump, Herbert Hoover, FL	N/A	113435M	TBD	217990	Full & Open	N/A	Stand Alone "C" Contract	FY24	FY24	USACE - Jacksonville District	0101.251.4452
NPS Flamingo Marsh Bulkhead - Erosion Maintenance, Park, Broward County, FL	N/A	113435M	TBD	217990	Full & Open	N/A	Stand Alone "C" Contract	FY24	FY24	USACE - Jacksonville District	0101.251.4452
Pinecliff County, FL Beach Erosion Control Project, Pinckney County, FL	N/A	113435M	TBD	217990	Full & Open	N/A	Stand Alone "C" Contract	04 FY24	TBD	USACE - Jacksonville District	0101.251.4452
Marine Corps Support Facility Biscayne Island Maintenance Dredging Canal County, FL	N/A	113435M	TBD	217990	Full & Open	N/A	Stand Alone "C" Contract	01 FY24	TBD	USACE - Jacksonville District	0101.251.4452
WV Contractor/Inspector (Development), James, FL	N/A	113435M	TBD	217990	Full & Open	N/A	Stand Alone "C" Contract	01 FY24	TBD	USACE - Jacksonville District	0101.251.4452
Federal Emergency Management Agency (FEMA) Temporary Camp Housing Site - Deep Hole, Jacksonville District AOR	N/A	113435M	TBD	217990	Full & Open	N/A	Stand Alone "C" Contract	01 FY24	TBD	USACE - Jacksonville District	0101.251.4452
Port Caswell, FL (Developing Caswell Sand, FL)	N/A	113435M	TBD	217990	Full & Open	N/A	Stand Alone "C" Contract	01 FY24	TBD	USACE - Jacksonville District	0101.251.4452
Sarasota County Venice Beach (Developing) Sarasota County, FL	N/A	113435M	TBD	217990	Full & Open	N/A	Stand Alone "C" Contract	01 FY24	TBD	USACE - Jacksonville District	0101.251.4452
Tampa Harbor Maintenance Dredging, Tampa Harbor, FL	N/A	113435M	TBD	217990	Full & Open	N/A	Stand Alone "C" Contract	01 FY24	TBD	USACE - Jacksonville District	0101.251.4452
CEPP-EAA Contract 11B, Central Everglades, FL	N/A	113435M	TBD	217990	Full & Open	N/A	Stand Alone "C" Contract	01 FY24	TBD	USACE - Jacksonville District	0101.251.4452
New Port, Sarasota, FL	N/A	113435M	TBD	217990	Full & Open	N/A	Stand Alone "C" Contract	01 FY24	TBD	USACE - Jacksonville District	0101.251.4452
Noodle & Box Miami Pump (Gardner Pump)	N/A	113435M	TBD	217990	Full & Open	N/A	Stand Alone "C" Contract	04 FY24	TBD	USACE - Jacksonville District	0101.251.4452
National Park Service Rehabilitation Miami Bulkhead at Dunbar, Lighthouse, FL	N/A	113435M	TBD	217990	Full & Open	N/A	Stand Alone "C" Contract	01 FY24	TBD	USACE - Jacksonville District	0101.251.4452
Demolition and Construction of two Pump Stations and Auxiliary Features, Duval County, FL	N/A	113435M	TBD	217990	Full & Open	N/A	Stand Alone "C" Contract	04 FY24	TBD	USACE - Jacksonville District	0101.251.4452
CEPP-EAA Contract 11B INLET (BIA), Puerto Rico	N/A	113435M	TBD	217990	Full & Open	N/A	Stand Alone "C" Contract	01 FY24	TBD	USACE - Jacksonville District	0101.251.4452
RDLP Contract 1: Dredge and Twp Bays, Puerto Rico	N/A	113435M	TBD	217990	Full & Open	N/A	Stand Alone "C" Contract	04 FY24	TBD	USACE - Jacksonville District	0101.251.4452
San Pedro Navas, Berkeson Material Management Area, Puerto Rico	N/A	113435M	TBD	217990	Full & Open	N/A	Stand Alone "C" Contract	04 FY24	TBD	USACE - Jacksonville District	0101.251.4452
HDP Upper - Sander Rehabilitation Puerto Rico	N/A	113435M	TBD	217990	Full & Open	N/A	Stand Alone "C" Contract	04 FY24	TBD	USACE - Jacksonville District	0101.251.4452
C&P CNT 4 - P/L Channel Excavation and Stabilization, Puerto Rico	N/A	113435M	TBD	217990	Full & Open	N/A	Stand Alone "C" Contract	02 FY23	TBD	USACE - Jacksonville District	0101.251.4452
San Pedro Navas CNT 4, Puerto Rico	N/A	113435M	TBD	217990	Full & Open	N/A	Stand Alone "C" Contract	FY 26	TBD	USACE - Jacksonville District	0101.251.4452
San Pedro Navas CNT 4, Puerto Rico	N/A	113435M	TBD	217990	Full & Open	N/A	Stand Alone "C" Contract	FY 26	TBD	USACE - Jacksonville District	0101.251.4452
San Pedro Navas CNT 0b, Puerto Rico	N/A	113435M	TBD	217990	Full & Open	N/A	Stand Alone "C" Contract	FY 26	TBD	USACE - Jacksonville District	0101.251.4452