

Project Title and Description	If Follow-On Action, provide current contract number	Anticipated Dollar Value	Contract Period of Performance	NAICS/PSC	Anticipated Set-Aside Decision	Contract Vehicle (Task/Delivery Orders)	Action/Award Type	Anticipated Solicitation Date	Anticipated Award Date	Buying/Requiring Activity	Small Business Office Contact Info	Buyer Contact Information (if applicable)
AGC BAA - FY24	WSJ9CQ23R0004	\$25,000,000.00	7/16/2024	TBD	Full & Open	N/A		FY24	FY24	USACE-Army Geospatial Center (AGC)	agc-sb-forum@usace.army.mil	
Building IT	N/A	\$805,000.00	FY24	TBD	TBD	N/A	TBD	FY24	FY24	USACE-Army Geospatial Center (AGC)	agc-sb-forum@usace.army.mil	
Geospatial, Research, Integration, Development and Support (GRIDS) IV	N/A	\$499,000.00	FY24	TBD	TBD	N/A	TBD	FY24	FY24	USACE-Army Geospatial Center (AGC)	agc-sb-forum@usace.army.mil	
WSD SUPPORT (SETA) CHRONUS IDIQ	N/A	\$48,000,000.00	FY24	TBD	TBD	N/A	TBD	FY24	FY24	USACE-Army Geospatial Center (AGC)	agc-sb-forum@usace.army.mil	
New Contract FMS	N/A	\$4,400,000.00	FY24	TBD	Small Business Set Aside	N/A	TBD	FY24	FY24	USACE-Army Geospatial Center (AGC)	agc-sb-forum@usace.army.mil	
DCS G9, HQ IIS	N/A	\$4,500,000.00	FY24	TBD	TBD	N/A	TBD	FY24	FY24	USACE-Army Geospatial Center (AGC)	agc-sb-forum@usace.army.mil	
DENIX	N/A	\$25,000,000.00	FY24	TBD	TBD	N/A	TBD	FY24	FY24	USACE-Army Geospatial Center (AGC)	agc-sb-forum@usace.army.mil	
RSC Training and Exercise	TBD	\$600K	360 days	561990	TBD	N/A	N/A	FY24Q1	FY24Q2	USACE- Humphrey's Engineering Center Support Activity (HECSA)	202-934-1816 / HECSASmallBusinessProgram@usace.army.mil	
Individual Terrorism Awareness Course (INTAC) Class 704	W912HQ22-D0006	\$52K	7	N/A	N/A	Task Order	MATOC	FY24Q1	FY24Q2	USACE- Humphrey's Engineering Center Support Activity (HECSA)	202-934-1816 / HECSASmallBusinessProgram@usace.army.mil	
cyberFEDS	W912HQ-23-C-XXXX	\$450K	Base plus 4 option years	N/A	Exempt (Large Business Sole Source Proprietary Owner - GSA Schedule)	GSA Schedule	MATOC	FY24Q1	FY24Q4	USACE- Humphrey's Engineering Center Support Activity (HECSA)	202-934-1816 / HECSASmallBusinessProgram@usace.army.mil	
CaseMap/TimeMap	W912HQ-23-C-XXXX	\$125K	Base plus 3 option years	N/A	Exempt (Large Business Sole Source Proprietary Owner - GSA Schedule)	GSA Schedule	MATOC	FY24Q1	FY24Q4	USACE- Humphrey's Engineering Center Support Activity (HECSA)	202-934-1816 / HECSASmallBusinessProgram@usace.army.mil	
Law360	W912HQ-23-C-XXXX	\$500K	Base plus 3 option years	N/A	Exempt (Large Business Sole Source Proprietary Owner - GSA Schedule)	GSA Schedule	MATOC	FY24Q1	FY24Q4	USACE- Humphrey's Engineering Center Support Activity (HECSA)	202-934-1816 / HECSASmallBusinessProgram@usace.army.mil	
eDiscovery Platform	W912HQ-23-C-XXXX	\$2M	Base plus 4 option years	N/A	CHESS (TBD)	CHESS	MATOC	FY24Q1	FY24Q4	USACE- Humphrey's Engineering Center Support Activity (HECSA)	202-934-1816 / HECSASmallBusinessProgram@usace.army.mil	
Trial Presentation Software	W912HQ-23-C-XXXX	\$500K	Base plus 4 option years	N/A	CHESS (TBD) /GSA Schedule (TBD)	CHESS/GSA Schedule	MATOC	FY24Q1	FY24Q4	USACE- Humphrey's Engineering Center Support Activity (HECSA)	202-934-1816 / HECSASmallBusinessProgram@usace.army.mil	
Brocade 6520 Switch Hardware Maintenance	W912HQ-24-X-XXXX	\$9.7K	TBD	N/A	CHESS (TBD)	CHESS (TBD)	MATOC	FY24Q3	FY25Q3	USACE- Humphrey's Engineering Center Support Activity (HECSA)	202-934-1816 / HECSASmallBusinessProgram@usace.army.mil	
CISCO IronPort Sophos Data Center	W912HQ-24-X-XXXX	\$420K	TBD	N/A	CHESS (TBD)	CHESS (TBD)	MATOC	FY24Q3	FY25Q3	USACE- Humphrey's Engineering Center Support Activity (HECSA)	202-934-1816 / HECSASmallBusinessProgram@usace.army.mil	
HPE VMware Server HW MTCE	W912HQ-24-X-XXXX	TBD	TBD	N/A	CHESS (TBD)	CHESS (TBD)	MATOC	FY24Q3	FY25Q3	USACE- Humphrey's Engineering Center Support Activity (HECSA)	202-934-1816 / HECSASmallBusinessProgram@usace.army.mil	
Install Main disconnect switch/panel	W912HQ-24-X-XXXX	\$140K	TBD	541519	8(a) Set Aside	N/A	Stand Alone "C" Contract	TBD	TBD	USACE- Humphrey's Engineering Center Support Activity (HECSA)	202-934-1816 / HECSASmallBusinessProgram@usace.army.mil	

Upgrade Fire Alarm & Detection System	W912HQ-24-X-XXXX	\$450K	TBD	541690	8(a) Set Aside	N/A	Stand Alone "C" Contract	TBD	TBD	USACE- Humphrey's Engineering Center Support Activity (HECSA)	202-934-1816 / HECSASmallBusinessProgram@u sace.army.mil
Carpet replacement	W912HQ-24-X-XXXX	\$100K	TBD	238350	8(a) Set Aside	N/A	Stand Alone "C" Contract	TBD	TBD	USACE- Humphrey's Engineering Center Support Activity (HECSA)	202-934-1816 / HECSASmallBusinessProgram@u sace.army.mil
Demo Old Boilers	W912HQ-24-X-XXXX	\$200K	TBD	238990	8(a) Set Aside	N/A	Stand Alone "C" Contract	TBD	TBD	USACE- Humphrey's Engineering Center Support Activity (HECSA)	202-934-1816 / HECSASmallBusinessProgram@u sace.army.mil
Lights & Ceiling Tiles replacement 2592 Main	W912HQ-24-X-XXXX	\$1.4K	TBD	238990	8(a) Set Aside	N/A	Stand Alone "C" Contract	TBD	TBD	USACE- Humphrey's Engineering Center Support Activity (HECSA)	202-934-1816 / HECSASmallBusinessProgram@u sace.army.mil
Install EV Chargers	W912HQ-24-X-XXXX	\$500K	TBD	221118	8(a) Set Aside	N/A	Stand Alone "C" Contract	TBD	TBD	USACE- Humphrey's Engineering Center Support Activity (HECSA)	202-934-1816 / HECSASmallBusinessProgram@u sace.army.mil
Carpet replacement (2592A)	W912HQ-24-X-XXXX	\$800K	TBD	238350	8(a) Set Aside	N/A	Stand Alone "C" Contract	TBD	TBD	USACE- Humphrey's Engineering Center Support Activity (HECSA)	202-934-1816 / HECSASmallBusinessProgram@u sace.army.mil
Lights & Ceiling Tiles replacement (2592A)	W912HQ-24-X-XXXX	\$1.2K	TBD	561790	8(a) Set Aside	N/A	Stand Alone "C" Contract	TBD	TBD	USACE- Humphrey's Engineering Center Support Activity (HECSA)	202-934-1816 / HECSASmallBusinessProgram@u sace.army.mil
SERDP Core BAA	W912HQ-24-S-0001	\$10M	1-5 yrs	541715/AJ11	Full & Open	BAA	Stand Alone "C" Contract	FY24Q1	FY25Q3	USACE- Humphrey's Engineering Center Support Activity (HECSA)	202-934-1816 / HECSASmallBusinessProgram@u sace.army.mil
SERDP SEED BAA	W912HQ-24-S-0002	\$4M	1 yr	541715/AJ11	Full & Open	BAA	Purchase Order	FY24Q1	FY25Q3	USACE- Humphrey's Engineering Center Support Activity (HECSA)	202-934-1816 / HECSASmallBusinessProgram@u sace.army.mil
ESTCP Base BAA	W912HQ-23-S-0032	\$10M	1-5 yrs	541715/AJ11	Full & Open	BAA	Stand Alone "C" Contract	FY24Q2	FY25Q4	USACE- Humphrey's Engineering Center Support Activity (HECSA)	202-934-1816 / HECSASmallBusinessProgram@u sace.army.mil
SERDP Open BAA	TBD	\$10M	1-5 yrs	541715/AJ11	Full & Open	BAA	Stand Alone "C" Contract	FY24Q2	FY25Q4	USACE- Humphrey's Engineering Center Support Activity (HECSA)	202-934-1816 / HECSASmallBusinessProgram@u sace.army.mil
ESTCP Open BAA	TBD	\$10M	1-5 yrs	541715/AJ11	Full & Open	BAA	Stand Alone "C" Contract	FY24Q2	FY25Q4	USACE- Humphrey's Engineering Center Support Activity (HECSA)	202-934-1816 / HECSASmallBusinessProgram@u sace.army.mil
Navigation and Civil Works Enterprise Data Systems Software Security Compliance and O&M, and Upkeep Support for the Navigation and Civil Works Decision Support Center (CEIWR-NDC)	TBD	\$49.5M	Base plus 4 option years	541618/R499	Full & Open	N/A	MATOC	FY24Q2	FY24Q3	USACE- Humphrey's Engineering Center Support Activity (HECSA)	202-934-1816 / HECSASmallBusinessProgram@u sace.army.mil
Hydrologic Engineering Software Development for the Hydrologic Engineering Center (CEIWR-HEC), Davis, CA	TBD	\$26.5M	Base plus 4 option years	541330/DA10	Full & Open	N/A	MATOC	FY24Q2	FY24Q3	USACE- Humphrey's Engineering Center Support Activity (HECSA)	202-934-1816 / HECSASmallBusinessProgram@u sace.army.mil
Support for Sustainable Rivers Program and other activities involving the Hydrologic Engineering Center, Institute for Water Resources	TBD	\$850K	Base plus 4 option years	541618/R499	Full & Open	N/A	SATOC	FY24Q2	FY24Q3	USACE- Humphrey's Engineering Center Support Activity (HECSA)	202-934-1816 / HECSASmallBusinessProgram@u sace.army.mil
Independent External Peer Reviews of Water Resource Projects	TBD	\$7M	Base plus 4 option years	541690/R499	Required by statute to be awarded to 501(c)(3); SB subs allowed	N/A	BLANKET PURCHASE AGREEMENT/ BASIC ORDERING AGREEMENT	FY24Q3	FY25Q2	USACE- Humphrey's Engineering Center Support Activity (HECSA)	202-934-1816 / HECSASmallBusinessProgram@u sace.army.mil
MATOC, Unrestricted \$225M A-E	N/A	\$225M	1,800 days	541330 / C219	Full & Open	MATOC	IDC	FY24 Q1	FY24 Q4	USACE- Kansas City District	(816) 389-3549

MATOC, Small Business \$30M A-E HTRW	N/A	\$30M	1,825 days	541330	Small Business Set Aside	MATOC	IDC	FY24 Q3	FY25 Q1	USACE- Kansas City District	(816) 389-3549	
MATOC, 8(a) Environmental Consulting Services HTRW	N/A	\$40M	1,825 days	541620	8(a) Set Aside	MATOC	IDC	FY24 Q4	FY25 Q2	USACE- Kansas City District	(816) 389-3549	
MATOC, Small Business \$30M A-E (Military)	N/A	\$30M	2,520 days	TBD/C219	Small Business Set Aside	MATOC	IDC	FY24 Q2	TBD	USACE- Kansas City District	(816) 389-3549	
MATOC, Construction Demo \$49M	N/A	\$49M	TBD	TBD/TBD	TBD	MATOC	IDC	TBD	TBD	USACE- Kansas City District	(816) 389-3549	
SATOC, Small Business, \$40M FUSRAP Maywood NJ Superfund Site	W912DQ13D3016	\$40M	1,800 Days	562910 / F108	Small Business Set Aside	SATOC	IDC	FY24 Q2	FY24 Q4	USACE- Kansas City District	(816) 389-3549	
SATOC, \$9M Fort Riley Painting	N/A	\$9M	TBD	TBD / Z1AA	TBD	SATOC	IDC	TBD	TBD	USACE- Kansas City District	(816) 389-3549	
Turkey Creek Project, Merriam KS - Natural Reach (Civil)	N/A	\$1M - \$5M	540 days	237990 / Y1QA	8(a) Set Aside		Stand Alone "C" Contract	FY24 Q2	TBD	USACE- Kansas City District	(816) 389-3549	
Truman Lake, MO - Debris Boom (Civil)	N/A	\$1M - \$5M	360 days	326199 / 9330	Small Business Set Aside		Stand Alone "C" Contract	FY24 Q2	FY24 Q3	USACE- Kansas City District	(816) 389-3549	
MO River - Closure Structure L-455 (Civil)	N/A	\$1M - \$5M	720 days	TBD / Y1PZ	TBD		Stand Alone "C" Contract	FY24 Q3	FY24 Q4	USACE- Kansas City District	(816) 389-3549	
MO River - Obstruction Removal, Bank Stabilization and Navigation Project (BSNP) (Civil)	N/A	\$5M - \$10M	TBD	TBD	TBD		Stand Alone "C" Contract	FY24 Q3	FY24 Q3	USACE- Kansas City District	(816) 389-3549	
Tuttle Creek, KS - Water Injection Dredging (WID) Operations (Civil)	N/A	\$1M - \$5M	360 Days	TBD	TBD		Stand Alone "C" Contract	FY25 Q1	FY25 Q2	USACE- Kansas City District	(816) 389-3549	
Tuttle Creek, KS - Debris Boom (Civil)	N/A	\$1M - \$5M	TBD	TBD	Small Business Set Aside		Stand Alone "C" Contract	FY24 Q4	FY24 Q4	USACE- Kansas City District	(816) 389-3549	
Clinton Lake, KS - Reline 24 inch Pipe and Valve (Civil)	N/A	\$250K - \$500K	30 Days	237110	TBD		Stand Alone "C" Contract	FY25 Q3	FY24 Q4	USACE- Kansas City District	(816) 389-3549	
Clinton Lake, KS - Repair Right Upstream Landslide Abutment (Civil)	N/A	\$500K - \$1M	TBD	TBD	Small Business Set Aside		Stand Alone "C" Contract	FY24 Q4	FY24 Q4	USACE- Kansas City District	(816) 389-3549	
Pomona Lake, KS - Riprap Repair at Main Embankment/Upstream (Civil)	N/A	\$5M - \$10M	TBD	TBD	Full & Open		Stand Alone "C" Contract	FY25 Q2	FY25 Q3	USACE- Kansas City District	(816) 389-3549	
Wilson Lake, KS - Replace Sandstone Drain (Civil)	N/A	\$1M - \$5M	TBD	TBD	Small Business Set Aside		Stand Alone "C" Contract	FY24 Q4	FY24 Q4	USACE- Kansas City District	(816) 389-3549	
Kanopolis Lake, KS - Repair Outlet Channel (Civil)	N/A	\$1M - \$5M	TBD	TBD	Full & Open		Stand Alone "C" Contract	FY24 Q3	FY24 Q3	USACE- Kansas City District	(816) 389-3549	
Swope Park, MO - FloodWall (Civil)	N/A	\$1M - \$5M	TBD	TBD	TBD		Stand Alone "C" Contract	FY24 Q4	FY24 Q4	USACE- Kansas City District	(816) 389-3549	
Atchison KS - Environmental Infrastructure Sewer Separation (Civil)	N/A	\$100K - \$500K	TBD	TBD	TBD		Stand Alone "C" Contract	FY24 Q2	FY24 Q2	USACE- Kansas City District	(816) 389-3549	
Fort Riley Hangar Construction Contract	N/A	\$25M - \$100M	720 Days	TBD / Y1BZ	TBD		Stand Alone "C" Contract	TBD	TBD	USACE- Kansas City District	(816) 389-3549	
Fort Riley Hangar A-E Construction Phase	N/A	TBD	720 Days	C219	TBD		Stand Alone "C" Contract	TBD	TBD	USACE- Kansas City District	(816) 389-3549	
Fort Leonard Wood, MO - Renovate Buildings 730,731 & 736	N/A	\$25M - \$100M	720 Days	Y1FC	TBD		Stand Alone "C" Contract	FY24 Q3	FY24 Q4	USACE- Kansas City District	(816) 389-3549	
Fort Leavenworth (LVN), KS - Child Development Center (CDC) Construction Contract	N/A	\$25M - \$100M	760 Days	236220 / Y1JZ	TBD		Stand Alone "C" Contract	FY24 Q2	FY24 Q3	USACE- Kansas City District	(816) 389-3549	
Lake City Army Ammunition Plant (LCAAP), Independence MO - Multiple Building Roof Repair	N/A	\$25M - \$100M	TBD	Y1AZ	TBD		Stand Alone "C" Contract	TBD	TBD	USACE- Kansas City District	(816) 389-3549	
Next NGA West (N2W), St. Louis MO - Landscape	N/A	\$10M - \$25M	720 Days	561730 / S208	Small Business Set Aside		Stand Alone "C" Contract	TBD	TBD	USACE- Kansas City District	(816) 389-3549	

Replace PT Surface TA 107	N/A	\$500K - \$1M	270 Days	236220 / Y1LB	8(a) TBD		Stand Alone "C" Contract	FY24 Q4	TBD	USACE- Kansas City District	(816) 389-3549	
Replace PT Surface TA-108	N/A	\$500K - \$1M	270 Days	236220 / Z1FB	8(a) TBD		Stand Alone "C" Contract	TBD	FY24 Q3	USACE- Kansas City District	(816) 389-3549	
Replace PT Fabric Shell Building TA-738A	N/A	\$250K - \$500K	180 Days	236220 / Y1KA	8(a) TBD		Stand Alone "C" Contract	TBD	FY25 Q1	USACE- Kansas City District	(816) 389-3549	
Lake City Army Ammunition Plant (LCAAP), Independence MO - EW1 Repairs Construction	N/A	\$250K - \$500K	90 Days	236220 / Y1PD	8(a) TBD		Stand Alone "C" Contract	TBD	TBD	USACE- Kansas City District	(816) 389-3549	
OFHT CUS 01 Berry Bend Mass	N/A	TBD	1,080 Days	TBD	Small Business Set Aside		Purchase Order	TBD	TBD	USACE- Kansas City District	(816) 389-3549	
OFST -Combo04 -Orleans Trail - FY24 Mass SWMO	N/A	TBD	1,080 Days	S201	Small Business Set Aside		Purchase Order	TBD	TBD	USACE- Kansas City District	(816) 389-3549	
OFHT CUS 02 Bucksaw Mass	N/A	TBD	1,080 Days	TBD	Small Business Set Aside		Purchase Order	TBD	TBD	USACE- Kansas City District	(816) 389-3549	
OFHT CUS 03 Osage Bluff & Fairfield Mass	N/A	TBD	1,080 Days	TBD	Small Business Set Aside		Purchase Order	TBD	TBD	USACE- Kansas City District	(816) 389-3549	
OFHT CUS 04 Long Shoal & Windsor Cross Mass	N/A	TBD	1,080 Days	TBD	Small Business Set Aside		Purchase Order	TBD	TBD	USACE- Kansas City District	(816) 389-3549	
OFHT CUS 05 Thibaut Point Mass	N/A	TBD	1,080 Days	TBD	Small Business Set Aside		Purchase Order	TBD	TBD	USACE- Kansas City District	(816) 389-3549	
OFHT CUS 06 Sparrowfoot & Cooper Creek Mass	N/A	TBD	1,080 Days	TBD	Small Business Set Aside		Purchase Order	TBD	TBD	USACE- Kansas City District	(816) 389-3549	
OFPT CUS 07 Damsite Mass	N/A	TBD	1,080 Days	TBD	Small Business Set Aside		Purchase Order	TBD	TBD	USACE- Kansas City District	(816) 389-3549	
OFPT CUS 08 Nemo Mass	N/A	TBD	1,080 Days	TBD	Small Business Set Aside		Purchase Order	TBD	TBD	USACE- Kansas City District	(816) 389-3549	
OFPT CUS 09 Wheatland Mass	N/A	TBD	1,080 Days	TBD	Small Business Set Aside		Purchase Order	TBD	TBD	USACE- Kansas City District	(816) 389-3549	
OFPT CUS 10 Admin Facility Mass	N/A	TBD	1,080 Days	TBD	Small Business Set Aside		Purchase Order	TBD	TBD	USACE- Kansas City District	(816) 389-3549	
OFST CUS 11 Area 1 Mass	N/A	TBD	1,080 Days	TBD	Small Business Set Aside		Purchase Order	TBD	TBD	USACE- Kansas City District	(816) 389-3549	
OFPT-E, Boundary Maintenance for ENS Area	N/A	TBD	180 Days	F014	Small Business Set Aside		Purchase Order	TBD	TBD	USACE- Kansas City District	(816) 389-3549	
OFPT -Combo01 -Lightfoot FY24 Mass SWMO	N/A	TBD	1,080 Days	S201	Small Business Set Aside		Purchase Order	TBD	TBD	USACE- Kansas City District	(816) 389-3549	
OFPT -Combo02 -Outlet -FY24 Mass SWMO	N/A	TBD	1,080 Days	S201	Small Business Set Aside		Purchase Order	TBD	TBD	USACE- Kansas City District	(816) 389-3549	
PFST -Combo03 -Crabtree - FY24 Mass SWMO	N/A	TBD	1,080 Days	S201	Small Business Set Aside		Purchase Order	TBD	TBD	USACE- Kansas City District	(816) 389-3549	
OFPT-NEW - Refuse Services	N/A	TBD	TBD	562111 / S205	Full & Open		Purchase Order	TBD	TBD	USACE- Kansas City District	(816) 389-3549	
OFHT PA 01 Berry Bend FY24 Mass SWMO	N/A	TBD	TBD	M1PA	Small Business Set Aside		Purchase Order	TBD	TBD	USACE- Kansas City District	(816) 389-3549	
OFHT PA 02 Bucksaw FY24 Mass SWMO	N/A	TBD	360 Days	M1PA	Small Business Set Aside		Purchase Order	TBD	TBD	USACE- Kansas City District	(816) 389-3549	
OFHT PA 04 Long Shoal FY24 Mass SWMO	N/A	TBD	360 Days	M1PA	Small Business Set Aside		Purchase Order	TBD	TBD	USACE- Kansas City District	(816) 389-3549	
OFHT PA 05 Osage Bluff FY24 Mass SWMO	N/A	TBD	360 Days	M1PA	Small Business Set Aside		Purchase Order	TBD	TBD	USACE- Kansas City District	(816) 389-3549	
OFPT PA 08 Wheatland FY24 Mass SWMO	N/A	TBD	360 Days	M1PA	Small Business Set Aside		Purchase Order	TBD	TBD	USACE- Kansas City District	(816) 389-3549	
OFPT PA 07 Nemo FY24 Mass SWMO	N/A	TBD	360 Days	M1PA	Small Business Set Aside		Purchase Order	TBD	TBD	USACE- Kansas City District	(816) 389-3549	
OFHT PA 03 LS & OB Relief FY24 Mass SWMO	N/A	TBD	360 Days	M1PA	Small Business Set Aside		Purchase Order	TBD	TBD	USACE- Kansas City District	(816) 389-3549	
OFPT PA 06 Damsite FY24 Mass SWMO	N/A	TBD	360 Days	M1PA	Small Business Set Aside		Purchase Order	TBD	TBD	USACE- Kansas City District	(816) 389-3549	

FY24 Sustainment, Readiness and Modernization (SRM) MATOC	W911KB20D0006-0010	\$450M	7 years	236220	Small Business Set Aside	MATOC	MATOC	3Q FY24	4Q FY24	USACE-Alaska District	907-753-5557 / sb.poa@usace.army.mil
Readiness Center, JBER, AK	N/A	\$45M - \$100M	TBD	236220	Full & Open		Stand Alone "C" Contract	1Q FY25	3Q FY25	USACE-Alaska District	907-753-5557 / sb.poa@usace.army.mil
Joint Integrated Testing and Training Center, JBER, AK	N/A	\$300M - \$450M	TBD	236220	Full & Open		Stand Alone "C" Contract	1Q FY25	3Q FY25	USACE-Alaska District	907-753-5557 / sb.poa@usace.army.mil
F-22 Fuels System, JBER, AK	N/A	\$45M - \$65M	TBD	236220	Full & Open		Stand Alone "C" Contract	1Q FY25	3Q FY25	USACE-Alaska District	907-753-5557 / sb.poa@usace.army.mil
Consolidated Fuel Lab, Eielson AFB, AK	N/A	\$10M - \$20M	TBD	236220	TBD		Stand Alone "C" Contract	1Q FY25	3Q FY25	USACE-Alaska District	907-753-5557 / sb.poa@usace.army.mil
Army National Guard Maintenance Hangar, JBER, AK	N/A	\$60M - \$95M	TBD	236220	Full & Open		Stand Alone "C" Contract	1Q FY25	3Q FY25	USACE-Alaska District	907-753-5557 / sb.poa@usace.army.mil
Multi-Purpose Machine Gun Range, Fort Wainwright, AK	N/A	\$20M - \$30M	TBD	236220	TBD		Stand Alone "C" Contract	2Q FY25	4Q FY25	USACE-Alaska District	907-753-5557 / sb.poa@usace.army.mil
Sand Storage Facility, JBER, AK	N/A	\$5M - \$15M	TBD	236220	TBD		Stand Alone "C" Contract	2Q FY25	4Q FY25	USACE-Alaska District	907-753-5557 / sb.poa@usace.army.mil
Unaccompanied Enlisted Personnel Housing, Fort Wainwright, AK	N/A	\$100M - \$250M	TBD	236220	Full & Open		Stand Alone "C" Contract	2Q FY26	4Q FY26	USACE-Alaska District	907-753-5557 / sb.poa@usace.army.mil
Air National Guard Base Supply Complex, JBER, AK	N/A	\$25M - \$50M	TBD	236220	TBD		Stand Alone "C" Contract	2Q FY26	4Q FY26	USACE-Alaska District	907-753-5557 / sb.poa@usace.army.mil
JPARC Range Operations Center, Eielson AFB, AK	N/A	\$50M - \$100M	TBD	236220	Full & Open		Stand Alone "C" Contract	2Q FY26	4Q FY26	USACE-Alaska District	907-753-5557 / sb.poa@usace.army.mil
Repair Bldg 500, Fort Shafter, HI	N/A	\$50M - \$100M	TBD	236220	TBD		Stand Alone "C" Contract	FY24	FY24	USACE-Honolulu District	808-835-4020 / sb.poh@usace.army.mil
Family Housing, Kwajalein	N/A	\$50M - \$100M	TBD	236116	Full & Open		Stand Alone "C" Contract	4Q FY24	1Q FY25	USACE-Honolulu District	808-835-4020 / sb.poh@usace.army.mil
Repair Space Control Sqn, Bldg 1115, Pacific Missile Range Facility	N/A	\$5M - \$10M	TBD	236220	TBD		Stand Alone "C" Contract	FY24	FY24	USACE-Honolulu District	808-835-4020 / sb.poh@usace.army.mil
Army Battle Monument Commission (ABMC) Interpretive Center, Punchbowl	N/A	\$15M - \$25M	TBD	236220	TBD		Stand Alone "C" Contract	FY24	FY24	USACE-Honolulu District	808-835-4020 / sb.poh@usace.army.mil
C2F Parking Structure, FS, Oahu, HI	N/A	\$25M - \$50M	TBD	236220	TBD		Stand Alone "C" Contract	2Q FY24	3Q FY24	USACE-Honolulu District	808-835-4020 / sb.poh@usace.army.mil
Replace Diesel Pump and New Pump House, TAMC, Oahu, HI	N/A	\$1M - \$5M	TBD	236220	Small Business Set Aside		Stand Alone "C" Contract	3Q FY24	4Q FY24	USACE-Honolulu District	808-835-4020 / sb.poh@usace.army.mil
Air Traffic Control Tower, Kwajalein	N/A	\$50M - \$100M	TBD	236220	TBD		Stand Alone "C" Contract	4Q FY24	1Q FY25	USACE-Honolulu District	808-835-4020 / sb.poh@usace.army.mil
AFRL Small Telescope Advance Research Site, Maui, HI	N/A	\$5M - \$15M	TBD	236220	TBD		Stand Alone "C" Contract	4Q FY24	1Q FY25	USACE-Honolulu District	808-835-4020 / sb.poh@usace.army.mil
Replace Transite Waterline at Radar Hill, FS, Oahu, HI	N/A	\$1M - \$5M	TBD	237110	TBD		Stand Alone "C" Contract	FY24	FY24	USACE-Honolulu District	808-835-4020 / sb.poh@usace.army.mil
Replace Transite Waterline at Aliamanu Rim Loop, AMR	N/A	\$10M - \$15M	TBD	237110	TBD		Stand Alone "C" Contract	3Q FY24	4Q FY24	USACE-Honolulu District	808-835-4020 / sb.poh@usace.army.mil
Replace Air Stripper Tower (AST) Pipes, Valves and Brackets, Oahu, HI	N/A	\$5M - \$15M	TBD	237110	TBD		Stand Alone "C" Contract	3Q FY24	4Q FY24	USACE-Honolulu District	808-835-4020 / sb.poh@usace.army.mil
Replace Various Water Lines, TAMC, Oahu, HI	N/A	\$10M - \$15M	TBD	237110	TBD		Stand Alone "C" Contract	3Q FY24	4Q FY24	USACE-Honolulu District	808-835-4020 / sb.poh@usace.army.mil
Agana Small Boat Harbor O&M Repairs	N/A	\$1M - \$5M	TBD	237990	TBD		Stand Alone "C" Contract	FY24	FY24	USACE-Honolulu District	808-835-4020 / sb.poh@usace.army.mil
CW Honolulu Harbor Phase IV Maintenance Dredging	N/A	\$1M - \$5M	TBD	237990	TBD		Stand Alone "C" Contract	FY24	FY24	USACE-Honolulu District	808-835-4020 / sb.poh@usace.army.mil
Pest Control Services (CRREL - Hanover, NH)	N/A			TBD	TBD			TBD	TBD	USACE- New York District	(917) 790-8004

FP Outdoor Station Service Transformer B Installation - Lakes/Dams/Power - Fort Peck Dam	N/A	\$1-5M	TBD	TBD	TBD			TBD	FY24	FY24	USACE - Omaha District	<a href="mailto:cenwo-sb@usace.army.mil">cenwo-sb@usace.army.mil</a>
OA ZM Mitigation Project - Oahe Dam	N/A	\$1-5M	TBD	TBD	Small Business Set Aside			TBD	FY24	FY24	USACE - Omaha District	<a href="mailto:cenwo-sb@usace.army.mil">cenwo-sb@usace.army.mil</a>
FP PH1 Cubicle Room 15KV Switchgear Upgrade - Lakes/Dams/Power - Fort Peck Dam	N/A	\$5-10M	TBD	238210	TBD			TBD	FY24	FY24	USACE - Omaha District	<a href="mailto:cenwo-sb@usace.army.mil">cenwo-sb@usace.army.mil</a>
GP Intake Gate Cylinder Replacement - Lakes/Dams/Power - Gavins Point Dam, SD	N/A	\$1-5M	TBD	TBD	Small Business Set Aside			TBD	FY24	FY24	USACE - Omaha District	<a href="mailto:cenwo-sb@usace.army.mil">cenwo-sb@usace.army.mil</a>
FP Fire and Security System Replacement - Lakes/Dams/Power - Fort Peck Dam	N/A	\$1-5M	TBD	TBD	Small Business Set Aside			TBD	FY24	FY24	USACE - Omaha District	<a href="mailto:cenwo-sb@usace.army.mil">cenwo-sb@usace.army.mil</a>
FR Intake Blower Replacement - Fort Randall Dam	N/A	\$1-5M	TBD	TBD	TBD			TBD	FY24	FY24	USACE - Omaha District	<a href="mailto:cenwo-sb@usace.army.mil">cenwo-sb@usace.army.mil</a>
\$249M Environmental AE MATOC	N/A	\$249M	TBD	541330	TBD			TBD	FY24	FY24	USACE - Omaha District	<a href="mailto:cenwo-sb@usace.army.mil">cenwo-sb@usace.army.mil</a>
\$25M HUBZone FSRM MATOC - USACE - CENWO AOR	N/A	\$25M	TBD	236220	HUBZone Set Aside			TBD	FY24	FY24	USACE - Omaha District	<a href="mailto:cenwo-sb@usace.army.mil">cenwo-sb@usace.army.mil</a>
\$249M SB ERS MATOC - NWD and Customers	N/A	\$249M	TBD	562910	Small Business Set Aside			TBD	FY24	FY24	USACE - Omaha District	<a href="mailto:cenwo-sb@usace.army.mil">cenwo-sb@usace.army.mil</a>
\$135M 8(a) FSRM DB/DBB MATOC - NOW	N/A	135M	TBD	236220	TBD			TBD	FY24	FY24	USACE - Omaha District	<a href="mailto:cenwo-sb@usace.army.mil">cenwo-sb@usace.army.mil</a>
\$12M AE Value Engineering MATOC - NWD	N/A	\$12M	TBD	TBD	Small Business Set Aside			TBD	FY24	FY24	USACE - Omaha District	<a href="mailto:cenwo-sb@usace.army.mil">cenwo-sb@usace.army.mil</a>
\$29M ERS w/MMRP SDVOSB SATOC - NWD and Omaha District Customers	N/A	\$29M	TBD	TBD	Service Disabled Veteran Owned Small Business Set Aside	SATOC		TBD	FY24	FY24	USACE - Omaha District	<a href="mailto:cenwo-sb@usace.army.mil">cenwo-sb@usace.army.mil</a>
\$149M RDI #2 SDVOSB Set-Aside MATOC - States/Regions - CONUS plus Alaska & Hawaii	N/A	\$149M	TBD	TBD	Service Disabled Veteran Owned Small Business Set Aside			TBD	FY24	FY24	USACE - Omaha District	<a href="mailto:cenwo-sb@usace.army.mil">cenwo-sb@usace.army.mil</a>
\$499M SB RDI#2 MATOC - USACE	N/A	\$499M	TBD	236220	Small Business Set Aside			TBD	FY24	FY24	USACE - Omaha District	<a href="mailto:cenwo-sb@usace.army.mil">cenwo-sb@usace.army.mil</a>
\$9.9M Sole Source 8(a) Construction Management Services SATOC - NWD	N/A	\$9.9M	TBD	541330	8(a) Set Aside	SATOC		TBD	FY24	FY24	USACE - Omaha District	<a href="mailto:cenwo-sb@usace.army.mil">cenwo-sb@usace.army.mil</a>
\$35M SDVOSB Rapid Response 6 SATOC - CONUS, AK, HI, and Outlying areas within SAD AOR	N/A	\$35M	TBD	TBD	Service Disabled Veteran Owned Small Business Set Aside	SATOC		TBD	FY24	FY24	USACE - Omaha District	<a href="mailto:cenwo-sb@usace.army.mil">cenwo-sb@usace.army.mil</a>
\$249M Construction Management Services (CMS) Sentinel MATOC(s) - NWD AOR	N/A	\$249M	TBD	TBD	TBD	MATOC		TBD	FY24	FY24	USACE - Omaha District	<a href="mailto:cenwo-sb@usace.army.mil">cenwo-sb@usace.army.mil</a>
\$49M SB ERS (East) SATOC - NWD and Customers	N/A	\$49M	TBD	562910	TBD	SATOC		TBD	FY24	FY24	USACE - Omaha District	<a href="mailto:cenwo-sb@usace.army.mil">cenwo-sb@usace.army.mil</a>
\$249M AE Fuels Leak Detection Replacement SATOC - CONUS/CONUS	N/A	\$249M	TBD	541330	TBD	SATOC		TBD	FY24	FY24	USACE - Omaha District	<a href="mailto:cenwo-sb@usace.army.mil">cenwo-sb@usace.army.mil</a>
ADAL South Entry Gate - Minot AFB	N/A	\$5-10M	TBD	238210	TBD			TBD	FY24	FY24	USACE - Omaha District	<a href="mailto:cenwo-sb@usace.army.mil">cenwo-sb@usace.army.mil</a>

Cemetery Expansion - Agencies - Air Force Academy, CO	N/A	\$1-\$5M	TBD	TBD	Service Disabled Veteran Owned Small Business Set Aside		TBD	FY24	FY24	USACE - Omaha District	<a href="mailto:cenwo-sb@usace.army.mil">cenwo-sb@usace.army.mil</a>
557th Weather Wing Standby Power - Offutt AFB	N/A	\$5-\$10M	TBD	TBD	TBD		TBD	FY24	FY24	USACE - Omaha District	<a href="mailto:cenwo-sb@usace.army.mil">cenwo-sb@usace.army.mil</a>
DB Contract - Geothermal Test Facility - Slim Well - Air Force/ANG - FE Warren AFB	N/A	\$5-\$10M	TBD	TBD	TBD		TBD	FY24	FY24	USACE - Omaha District	<a href="mailto:cenwo-sb@usace.army.mil">cenwo-sb@usace.army.mil</a>
Construction Contract for Improve Carlton Complex - Agencies - Air Force Academy, CO	N/A	\$5-\$10M	TBD	TBD	8(a) Set Aside		TBD	FY24	FY24	USACE - Omaha District	<a href="mailto:cenwo-sb@usace.army.mil">cenwo-sb@usace.army.mil</a>
Microgrid w/ Geothermal Generation - PCR2 - Air Force/ANG - FE Warren AFB	N/A	\$5-\$10M	TBD	TBD	TBD		TBD	FY24	FY24	USACE - Omaha District	<a href="mailto:cenwo-sb@usace.army.mil">cenwo-sb@usace.army.mil</a>
Kettle Creek Dry Dam Repairs-Construction - USAF Academy	N/A	\$10-\$25M	TBD	TBD	TBD		TBD	FY24	FY24	USACE - Omaha District	<a href="mailto:cenwo-sb@usace.army.mil">cenwo-sb@usace.army.mil</a>
Construction Contract - Temporary Lodging Facility (TLF) at Peterson, SFB - Air Force/ANG - Petersen AFB	N/A	\$10-\$25M	TBD	TBD	TBD		TBD	FY24	FY24	USACE - Omaha District	<a href="mailto:cenwo-sb@usace.army.mil">cenwo-sb@usace.army.mil</a>
Renovate B607, SDA - Grand Forks AFB	N/A	\$5-\$10M	TBD	TBD	8(a) Set Aside		TBD	FY24	FY24	USACE - Omaha District	<a href="mailto:cenwo-sb@usace.army.mil">cenwo-sb@usace.army.mil</a>
St. Vrain River, Longmont, CO S205 FRM Construction - City of Longmont, Boulder County, CO	N/A	\$5-\$10M	TBD	TBD	Small Business Set Aside		TBD	FY24	FY24	USACE - Omaha District	<a href="mailto:cenwo-sb@usace.army.mil">cenwo-sb@usace.army.mil</a>
Construction Contract for B-21: Weapons Release Systems Shop (WRSS) - Air Force/ANG - Ellsworth AFB, SD	N/A	\$5-\$10M	TBD	TBD	Small Business Set Aside		TBD	FY24	FY24	USACE - Omaha District	<a href="mailto:cenwo-sb@usace.army.mil">cenwo-sb@usace.army.mil</a>
CHAAP Annual GW Monitoring, O&M and PP/ROD - U.S. city/Countries - Grand Island, NE	N/A	\$5-\$10M	TBD	TBD	8(a) Set Aside		TBD	FY24	FY24	USACE - Omaha District	<a href="mailto:cenwo-sb@usace.army.mil">cenwo-sb@usace.army.mil</a>
AE Services to Construct Plant Germplasm Research Facility (PGRF) Madison - University of Wisconsin Madison, WI	N/A	\$1-\$5M	TBD	TBD	TBD		TBD	FY24	FY24	USACE - Omaha District	<a href="mailto:cenwo-sb@usace.army.mil">cenwo-sb@usace.army.mil</a>
ER-IRP-FY24-Cheyenne-RI-PFAS - Cheyenne ANGB	N/A	\$1-\$5M	TBD	TBD	Small Business Set Aside		TBD	FY24	FY24	USACE - Omaha District	<a href="mailto:cenwo-sb@usace.army.mil">cenwo-sb@usace.army.mil</a>
RI - Skeet Ranges for Savannah District (Napier Field, Gulfport Army Airfield) - Multiple FUDS Sites	N/A	\$1-\$5M	TBD	562910	Small Business Set Aside		TBD	FY24	FY24	USACE - Omaha District	<a href="mailto:cenwo-sb@usace.army.mil">cenwo-sb@usace.army.mil</a>
JDA HVAC UPGRADES	N/A	\$24,400,000	TBD	TBD	TBD	N/A	Stand Alone "C" Contract	5/24/2024	8/14/2024	USACE- Portland District	<a href="mailto:cenwp-sb@usace.army.mil">cenwp-sb@usace.army.mil</a>
Deer Creek Fish Release Site	N/A	\$575,000	10,800 Days	237990	8(a) Set Aside	N/A	Stand Alone "C" Contract	2/26/2024	5/17/2024	USACE- Portland District	<a href="mailto:cenwp-sb@usace.army.mil">cenwp-sb@usace.army.mil</a>
VAPORHCS Phase 2 Construction (B110/B111)	N/A	\$1,040,000,000	1,440 Days	236220	Full & Open	N/A	Stand Alone "C" Contract	TBD	9/30/2024	USACE- Portland District	<a href="mailto:cenwp-sb@usace.army.mil">cenwp-sb@usace.army.mil</a>
TDA Oil Accountability	N/A	\$2,000,000	360 Days	237990	Full & Open	N/A	Stand Alone "C" Contract	1/2/2024	3/4/2024	USACE- Portland District	<a href="mailto:cenwp-sb@usace.army.mil">cenwp-sb@usace.army.mil</a>
ACCS Engineering and Design Support	N/A	\$0	1,080 Days	TBD	TBD	N/A	NEGOTIATED ORDER AGAINST ORDERING VEHICLE	TBD	2/10/2024	USACE- Portland District	<a href="mailto:cenwp-sb@usace.army.mil">cenwp-sb@usace.army.mil</a>
ODJ Sources Sought for STS Fish Screens	N/A	\$100,000	120 Days	TBD	TBD	N/A	Stand Alone "C" Contract	2/12/2024	4/5/2024	USACE- Portland District	<a href="mailto:cenwp-sb@usace.army.mil">cenwp-sb@usace.army.mil</a>

John Day Dam TRGR	N/A	\$1,500,000.000	7,650 Days	237990	Full & Open	N/A	Stand Alone "C" Contract	TBD	1/17/2025	USACE- Portland District	cenwp-sb@usace.army.mil	
BONI Gate Repair and Storage Pits	N/A	\$6,000,000	360 Days	237990	Small Business Set Aside	N/A	Stand Alone "C" Contract	TBD	3/7/2024	USACE- Portland District	cenwp-sb@usace.army.mil	
Mt. St. Helens SRS Second Crest Raise	N/A	\$21,000,000	10,800 Days	237990	Full & Open	N/A	Stand Alone "C" Contract	1/25/2024	5/28/2024	USACE- Portland District	cenwp-sb@usace.army.mil	
AE Pile Dike SATOC	N/A	\$5,000	1,800 Days	TBD	TBD	N/A	Stand Alone "C" Contract	TBD	9/27/2024	USACE- Portland District	cenwp-sb@usace.army.mil	
Photogrammetric and LIDAR Surveying and Mapping	N/A	\$5,000	1,800 Days	TBD	TBD	N/A	Stand Alone "C" Contract	4/1/2024	9/9/2024	USACE- Portland District	cenwp-sb@usace.army.mil	
Bonneville Concrete Fish Ladder Rebuild	N/A	\$4,800,000	TBD	237990	Small Business Set Aside	N/A	Stand Alone "C" Contract	TBD	8/1/2024	USACE- Portland District	cenwp-sb@usace.army.mil	
John Day Downstream Navlock Wire Rope	N/A	\$400,000	240 Days	TBD	TBD	N/A	Stand Alone "C" Contract	1/8/2024	5/7/2024	USACE- Portland District	cenwp-sb@usace.army.mil	
NEW - FY24 Zooplankton Analysis Services	N/A	\$11,000	TBD	TBD	TBD	N/A	Stand Alone "C" Contract	TBD	3/15/2024	USACE- Portland District	cenwp-sb@usace.army.mil	
Bonneville Spillway Crane	N/A	\$15,000,000	1,080 Days	TBD	TBD	N/A	Stand Alone "C" Contract	TBD	12/24/2025	USACE- Portland District	cenwp-sb@usace.army.mil	
324589 - Foster Fish Ladder Improvement Project	N/A	\$27,000,000	900 Days	TBD	TBD	N/A	Stand Alone "C" Contract	TBD	5/5/2025	USACE- Portland District	cenwp-sb@usace.army.mil	
PMLS Geotechnical Exploration and Testing	N/A	\$250,000	360 Days	TBD	TBD	N/A	PRICED ORDER AGAINST ORDERING VEHICLE	1/12/2024	2/8/2024	USACE- Portland District	cenwp-sb@usace.army.mil	
Hatchery, O&M, RM&E ODFW SATOC - WV, CMR, BON 2024	N/A	\$1,000	1,800 Days	TBD	TBD	N/A	Stand Alone "C" Contract	2/21/2024	5/31/2024	USACE- Portland District	cenwp-sb@usace.army.mil	
Formosa Mine	N/A	\$18,000,000.00	TBD	TBD	TBD	N/A	TBD	Q2FY24	FY24	USACE - Seattle District	CENWS-SB@usace.army.mil	
LWSC/SLECS Small Lock Emergency Closure System	N/A	\$16,000,000.00	TBD	TBD	TBD	N/A	TBD	Q2FY24	FY24	USACE - Seattle District	CENWS-SB@usace.army.mil	
Greys Harbor North Jetty Repair	N/A	\$16,000,000.00	TBD	TBD	TBD	N/A	TBD	Q2FY24	FY24	USACE - Seattle District	CENWS-SB@usace.army.mil	
Skokomish River Env. Restoration Contract	N/A	\$14,000,000.00	TBD	TBD	TBD	N/A	TBD	Q2FY24	FY24	USACE - Seattle District	CENWS-SB@usace.army.mil	
Wycoff Debris Removal and Wall Replacement	N/A	\$80,000,000.00	TBD	TBD	TBD	N/A	TBD	TBDFY24	FY24	USACE - Seattle District	CENWS-SB@usace.army.mil	
Swinomish Maintenance Dredging	N/A	\$1,700,000.00	TBD	TBD	TBD	N/A	TBD	Q2FY24	FY24	USACE - Seattle District	CENWS-SB@usace.army.mil	
Chief Joseph Dam Exciters	N/A	\$14,500,000.00	TBD	TBD	TBD	N/A	TBD	Q4FY24	FY24	USACE - Seattle District	CENWS-SB@usace.army.mil	
Quillayute Rialto Rvt Repair	N/A	\$2,400,000.00	TBD	TBD	TBD	N/A	TBD	Q2FY24	FY24	USACE - Seattle District	CENWS-SB@usace.army.mil	
UFR Barnes Blvd. J84004 - Rpr McChord Bridges CE0772	N/A	\$6,092,780.00	TBD	TBD	TBD	N/A	TBD	TBDFY24	FY24	USACE - Seattle District	CENWS-SB@usace.army.mil	
Construct Dining Facility - Yakima Training Center Joint Base Lewis-McChord	N/A	\$6,700,000.00	TBD	TBD	TBD	N/A	TBD	TBDFY24	FY24	USACE - Seattle District	CENWS-SB@usace.army.mil	
Construct Fire Station Bay Storage Area	N/A	\$5,500,000.00	TBD	TBD	TBD	N/A	TBD	TBDFY24	FY24	USACE - Seattle District	CENWS-SB@usace.army.mil	
Tactical Equipment Maintenance Facility	N/A	\$15,500,000.00	TBD	TBD	TBD	N/A	TBD	Q2FY24	FY24	USACE - Seattle District	CENWS-SB@usace.army.mil	
NUWC B-82 Windows	N/A	\$700,000.00	TBD	TBD	TBD	N/A	TBD	TBDFY24	FY24	USACE - Seattle District	CENWS-SB@usace.army.mil	
Albeni Falls Dam FY24 Small Cap - Turbine Maintenance Platform	N/A	\$380,000.00	TBD	TBD	TBD	N/A	TBD	Q2FY24	FY24	USACE - Seattle District	CENWS-SB@usace.army.mil	
Mud Mountain Dam Fish Passage Facility Security System Upgrades	N/A	\$500,000.00	TBD	TBD	TBD	N/A	TBD	TBDFY24	FY24	USACE - Seattle District	CENWS-SB@usace.army.mil	
CHJ Powerhouse Sump Pumps and Controls	N/A	\$1,500,000.00	TBD	TBD	TBD	N/A	TBD	Q3FY24	FY24	USACE - Seattle District	CENWS-SB@usace.army.mil	
JBLM - Landfill 4 Soil Cover Maintenance	N/A	\$1,500,000.00	TBD	TBD	TBD	N/A	TBD	Q4FY24	FY24	USACE - Seattle District	CENWS-SB@usace.army.mil	



Howard Hansen Dam Fish Passage Facility	N/A	\$275,000,000.00	TBD	TBD	TBD	N/A	TBD	Q4FY24	FY24	USACE - Seattle District	CENWS-SB@usace.army.mil	
Willapa Maintenance Dredging	N/A	\$2,800,000.00	TBD	TBD	TBD	N/A	TBD	2nd Quarter FY24	FY24	USACE - Seattle District	CENWS-SB@usace.army.mil	
Perimeter Rd J84018 - Rpr McChord Bridges CE0809	N/A	\$4,380,335.00	TBD	TBD	TBD	N/A	TBD	TBD FY24	FY24	USACE - Seattle District	CENWS-SB@usace.army.mil	
Mud Mountain Dam Lower Cascade Creek Water Control Facility	N/A	\$7,700,000.00	TBD	TBD	TBD	N/A	TBD	TBD FY24	FY24	USACE - Seattle District	CENWS-SB@usace.army.mil	
Ediz Hook Repair	N/A	\$1,500,000.00	TBD	TBD	TBD	N/A	TBD	TBD FY24	FY24	USACE - Seattle District	CENWS-SB@usace.army.mil	
Unaccompanied Enlisted Barracks	N/A	\$97,000,000.00	TBD	TBD	TBD	N/A	TBD	2nd Quarter FY24	FY24	USACE - Seattle District	CENWS-SB@usace.army.mil	
SOF Consolodated Rigging Facility JBLM	N/A	\$62,000,000.00	TBD	TBD	TBD	N/A	TBD	TBD FY24	FY24	USACE - Seattle District	CENWS-SB@usace.army.mil	
Missile Handling Complex (Sentinel)	N/A	\$5,900,000.00	TBD	TBD	TBD	N/A	TBD	TBD2024	FY24	USACE - Seattle District	CENWS-SB@usace.army.mil	
DLA Letterkenny Warehouse Reno	N/A	\$1,500,000.00	TBD	TBD	TBD	N/A	TBD	TBDFY24	FY24	USACE - Seattle District	CENWS-SB@usace.army.mil	
DLA Columbus Warehouse 44 Reno	N/A	\$20,000,000.00	TBD	TBD	TBD	N/A	TBD	TBDFY24	FY24	USACE - Seattle District	CENWS-SB@usace.army.mil	
Powerhouse Bathroom & Decon Shower W/Filtration Upgrade	N/A	\$350,000.00	TBD	TBD	TBD	N/A	TBD	TBDFY24	FY24	USACE - Seattle District	CENWS-SB@usace.army.mil	
CJD Utility - City of Bridgeport	N/A	\$19,000.00	TBD	TBD	TBD	N/A	TBD	TBD	FY24	USACE - Seattle District	CENWS-SB@usace.army.mil	
Well and Bollard Painting	N/A	\$150,000.00	TBD	TBD	TBD	N/A	TBD	Q1FY23	FY24	USACE - Seattle District	CENWS-SB@usace.army.mil	
NEW VA Roseburg SATOC - LB	N/A	\$15,000,000.00	TBD	TBD	TBD	N/A	TBD	Expiring 2029	FY24	USACE - Seattle District	CENWS-SB@usace.army.mil	
NEW \$9.5M SATOC TO Survey and Mapping Placeholder SB	N/A	\$500,000.00	TBD	TBD	TBD	N/A	TBD	Expiring 2029	FY24	USACE - Seattle District	CENWS-SB@usace.army.mil	
NEW \$50M Environmental Consulting Services IDIQ	N/A	\$75,000.00	TBD	TBD	TBD	N/A	TBD	TBD FY24	FY24	USACE - Seattle District	CENWS-SB@usace.army.mil	
NEW \$249M AE TO Multi-Discipline MATOC - JBLM LB	N/A	\$10,000,000.00	TBD	TBD	TBD	N/A	TBD	TBDFY24	FY24	USACE - Seattle District	CENWS-SB@usace.army.mil	
NEW \$249M AE TO Multi-Discipline MATOC - JBLM SB	N/A	\$6,000,000.00	TBD	TBD	TBD	N/A	TBD	TBD FY24	FY24	USACE - Seattle District	CENWS-SB@usace.army.mil	
Lower Granite Nav Lock Switchgear Replacement (Supply), Lower Granite Dam, Garfield, CO, WA	N/A	\$1-\$5M	TBD	335313	TBD	N/A	TBD	Q1 25	FY25	USACE - Walla Walla District	CENWW-SB@usace.army.mil	
Lower Granite Fish Pump Rewind and Bearing Upgrade PH1A, Lower Granite Dam, Garfield Co, WA	N/A	\$5-\$10M	TBD	333996	TBD	N/A	TBD	Q1 25	FY25	USACE - Walla Walla District	CENWW-SB@usace.army.mil	
Lucky Peak Repair Intake Tower Access Boat Ramp - Lucky Peak Dam	N/A	\$1-\$5M	TBD	237990	Small Business Set Aside	N/A	TBD	Q2 24	FY24	USACE - Walla Walla District	CENWW-SB@usace.army.mil	
McNary Spillway Gate Hoist Rehabilitation - McNary Dam Umatilla Co., OR	N/A	\$1-\$5M	TBD	238290	Full & Open	N/A	TBD	Q2 24	FY24	USACE - Walla Walla District	CENWW-SB@usace.army.mil	
McNary Bridge Crane PLC Upgrade - McNary Dam Umatilla Co., OR	N/A	\$1-\$5M	TBD	238210	TBD	N/A	TBD	Q2 24	FY24	USACE - Walla Walla District	CENWW-SB@usace.army.mil	
Dworshak Repave Dent Acres Inner Loop Lewiston Levee Trail Repair - Dworshak Dam Ahsahka, ID	N/A	\$500K-\$1M	TBD	237310	Small Business Set Aside	N/A	TBD	Q2 24	FY24	USACE - Walla Walla District	CENWW-SB@usace.army.mil	
Ice Harbor Coffler Cell #4 Repairs - Ice Harbor Dam, Burbank, WA	N/A	\$500K-\$1M	TBD	237990	Small Business Set Aside	N/A	TBD	Q2 24	FY24	USACE - Walla Walla District	CENWW-SB@usace.army.mil	

Ice Harbor EIM Generator Metering Additions - Ice Harbor Dam, Burbank, WA	N/A	\$500K-\$1M	TBD	238210	Full & Open	N/A	TBD	Q2 24	FY24	USACE - Walla Walla District	CENWW-SB@usace.army.mil
Little Goose Adult Fish Ladder Cooling Intake Flap Gate - Little Goose Dam, Dayton, WA	N/A	TBD	TBD	2379900	TBD	N/A	TBD	Q2 24	FY24	USACE - Walla Walla District	CENWW-SB@usace.army.mil
Little Goose Replace NavLock Controls and Operator Stands - Little Goose Dam, Dayton, WA	N/A	TBD	TBD	2379900	TBD	N/A	TBD	Q2 24	FY24	USACE - Walla Walla District	CENWW-SB@usace.army.mil
Little Goose Replace NavLock Upstream Gate Hoist Machinery - Little Goose Dam, Dayton, WA	N/A	TBD	TBD	238290	TBD	N/A	TBD	Q2 24	FY24	USACE - Walla Walla District	CENWW-SB@usace.army.mil
Lower Granite Navigation Lock Controls Upgrades - Lower Granite Dam, Garfield Co., WA	N/A	TBD	TBD	238210	TBD	N/A	TBD	Q2 24	FY24	USACE - Walla Walla District	CENWW-SB@usace.army.mil
Ice Harbor Intake Gate Hydraulic System Upgrades - Ice Harbor Dam, Burbank, WA	N/A	\$10M-\$25M	TBD	237990	Small Business Set Aside	N/A	TBD	Q2 25	FY25	USACE - Walla Walla District	CENWW-SB@usace.army.mil
McNary Life Safety Fire Alarm System Upgrade - McNary Dam, Umatilla Co., OR	N/A	TBD	TBD	237990	TBD	N/A	TBD	Q2 25	FY25	USACE - Walla Walla District	CENWW-SB@usace.army.mil
Dworshak Replace T1 Transformer Disconnect Supports - Dworshak Dam, Ahsahka, ID	N/A	TBD	TBD	237990	TBD	N/A	TBD	Q2 25	FY25	USACE - Walla Walla District	CENWW-SB@usace.army.mil
McNary 3rd Street Replacement - McNary Dam, Umatilla Co., OR	N/A	TBD	TBD	237310	Small Business Set Aside	N/A	TBD	Q2 25	FY25	USACE - Walla Walla District	CENWW-SB@usace.army.mil
McNary Tainter Valve Replacement - McNary Dam, Umatilla Co., OR	N/A	\$10M-\$25M	TBD	237990	TBD	N/A	TBD	Q3 24	FY24	USACE - Walla Walla District	CENWW-SB@usace.army.mil
Mill Creek Diversion Dam Fish Ladder - Mill Creek, Walla Walla, WA	N/A	\$10M-\$25M	TBD	237990	8(a) Set Aside	N/A	TBD	Q3 24	FY24	USACE - Walla Walla District	CENWW-SB@usace.army.mil
Little Goose Discharge Ring Upgrade & Turbine Blade Cavitation Repair - Mill Creek, Walla Walla, WA	N/A	\$10M-\$25M	TBD	237990	TBD	N/A	TBD	Q3 24	FY24	USACE - Walla Walla District	CENWW-SB@usace.army.mil
Mill Creek Low Flow Channel Notching, Phase 2 Mill Creek, Walla Walla, WA	N/A	\$10M-\$25M	TBD	237990	TBD	N/A	TBD	Q3 24	FY24	USACE - Walla Walla District	CENWW-SB@usace.army.mil
Dworshak National Fish Hatchery (DNFH) Electrical Upgrades - Dworshak Dam, Ahsahka, ID	N/A	\$10M-\$25M	TBD	238210	Full & Open	N/A	TBD	Q3 24	FY24	USACE - Walla Walla District	CENWW-SB@usace.army.mil
McNary Spillway Gate Rehabilitation - McNary Dam, Umatilla Co., OR	N/A	\$1M-\$5M	TBD	237990	TBD	N/A	TBD	Q3 24	FY24	USACE - Walla Walla District	CENWW-SB@usace.army.mil
McNary Spillway Gate Rehabilitation - McNary Dam, Umatilla Co., OR	N/A	\$25M-\$100M	TBD	237990	TBD	N/A	TBD	Q3 24	FY24	USACE - Walla Walla District	CENWW-SB@usace.army.mil
Lower Snake River (LSR) Tainter Valve Replacement - Little Goose Dam, Lower Granite Dam, Lower Monumental Dam	N/A	\$25M-\$100M	TBD	237990	TBD	N/A	TBD	Q3 24	FY24	USACE - Walla Walla District	CENWW-SB@usace.army.mil

NW Tainter Valves System Upgrade, Little Goose Dam, Lower Granite Dam, Lower Monumental Dam, Lower Snake River Dams	N/A	\$25M-\$100M	TBD	332911	TBD	N/A	TBD	Q3 24	FY24	USACE - Walla Walla District	CENWW-SB@usace.army.mil
Ice Harbor Navigation Lock Upstream Gate Replacement - Ice Harbor Dam, Burbank, WA	N/A	\$5M-\$10M	TBD	237990	TBD	N/A	TBD	Q3 24	FY24	USACE - Walla Walla District	CENWW-SB@usace.army.mil
Little Goose Powerhouse Annuciation and Controls - Little Goose Dam, Dayton, WA	N/A	\$5M-\$10M	TBD	238210	TBD	N/A	TBD	Q3 24	FY24	USACE - Walla Walla District	CENWW-SB@usace.army.mil
Lower Monumental Stilling Basin Sediment Removal Lower Granite Stilling Basin Sediment Removal - Lower Monumental Dam, Kahlotus, WA, Lower Granite Dam, Garfield, Co. WA	N/A	\$5M-\$10M	TBD	237990	TBD	N/A	TBD	Q3 24	FY24	USACE - Walla Walla District	CENWW-SB@usace.army.mil
Ice Harbor Navlock Tainter Valve Replacement - Ice Harbor Dam, Burbank, WA	N/A	TBD	TBD	237990	TBD	N/A	TBD	Q3 24	FY24	USACE - Walla Walla District	CENWW-SB@usace.army.mil
Mill Creek - Excavate Bennington Lake Intake Tower Siltation - Mill Creek, Walla Walla, WA	N/A	TBD	TBD	237990	Small Business Set Aside	N/A	TBD	Q3 24	FY24	USACE - Walla Walla District	CENWW-SB@usace.army.mil
DWA SMCJ North Tower Elevator Gearbox Replacement -- Roof and Hatch Access - Dworshak Dam, Ahsahka, ID	N/A	TBD	TBD	237990	TBD	N/A	TBD	Q3 24	FY24	USACE - Walla Walla District	CENWW-SB@usace.army.mil
McNary Fish Ladder Cooling Water System - McNary Dam, Umatilla Co., OR	N/A	TBD	TBD	237990	TBD	N/A	TBD	Q3 24	FY24	USACE - Walla Walla District	CENWW-SB@usace.army.mil
Little Goose Stilling Basin Sediment Removal - Little Goose Dam, Dayton, WA	N/A	TBD	TBD	237990	TBD	N/A	TBD	Q3 25	FY25	USACE - Walla Walla District	CENWW-SB@usace.army.mil
Ice Harbor Life Safety Fire Alarm System Upgrade, Ice Harbor Dam, Burbank, WA	N/A	TBD	TBD	237990	TBD	N/A	TBD	Q3 25	FY25	USACE - Walla Walla District	CENWW-SB@usace.army.mil
Lower Granite Turbine Intake Gate Hydraulic System Upgrade - Lower Granite Dam, Garfield Co., WA	N/A	\$10M-\$25M	TBD	237990	TBD	N/A	TBD	Q4 24	FY24	USACE - Walla Walla District	CENWW-SB@usace.army.mil
Dworshak Fire-Rated Transformer Containment Walls - Dworshak Dam, Ahsahka, ID	N/A	\$1M-\$5M	TBD	237990	Small Business Set Aside	N/A	TBD	Q4 24	FY24	USACE - Walla Walla District	CENWW-SB@usace.army.mil
Jackson Hole Repair and Replace Project Culverts - Jackson, WY	N/A	\$500K-\$1M	TBD	237990	TBD	N/A	TBD	Q4 24	FY24	USACE - Walla Walla District	CENWW-SB@usace.army.mil
Lower Granite Main Unit 2 Blade Sleeve Upgrade and Rehab - Lower Granite Dam, Garfield Co., WA	N/A	\$5M-\$10M	TBD	237990	TBD	N/A	TBD	Q4 24	FY24	USACE - Walla Walla District	CENWW-SB@usace.army.mil
Ice Harbor Powerhouse Annuciation and Controls - Ice Harbor Dam, Burbank, WA	N/A	\$5M-\$10M	TBD	238210	TBD	N/A	TBD	Q4 24	FY24	USACE - Walla Walla District	CENWW-SB@usace.army.mil
Lower Granite 500KV Transmission Line Configuration Upgrade - Lower Granite Dam, Garfield Co., WA	N/A	\$5M-\$10M	TBD	238210	TBD	N/A	TBD	Q4 24	FY24	USACE - Walla Walla District	CENWW-SB@usace.army.mil
Little Goose Life Safety Fire Alarm System Upgrade - Little Goose Dam, Dayton, WA	N/A	TBD	TBD	237990	TBD	N/A	TBD	Q4 24	FY24	USACE - Walla Walla District	CENWW-SB@usace.army.mil

Lower Granite Life Safety Fire Alarm System Upgrade - Lower Granite Dam, Garfield Co., WA	N/A	TBD	TBD	237990	TBD	N/A	TBD	Q4 24	FY24	USACE - Walla Walla District	CENWW-SB@usace.army.mil
Dworshak Life Safety Fire Alarm System Upgrade - Dworshak Dam, Ahsahka, ID	N/A	TBD	TBD	237990	TBD	N/A	TBD	Q4 24	FY24	USACE - Walla Walla District	CENWW-SB@usace.army.mil
Ice Harbor Turbine Maintenance Platform - Ice Harbor Dam, Burbank, WA	N/A	TBD	TBD	237990	TBD	N/A	TBD	Q4 24	FY24	USACE - Walla Walla District	CENWW-SB@usace.army.mil
Ice Harbor Spillbay Electrical Upgrades - Ice Harbor Dam, Burbank, WA	N/A	TBD	TBD	238210	TBD	N/A	TBD	Q4 24	FY24	USACE - Walla Walla District	CENWW-SB@usace.army.mil
DWA SMCJ North Tower Elevator Gearbox Replacement -- Gearless Hoist System - Dworshak Dam, Ahsahka, ID	N/A	TBD	TBD	TBD	TBD	N/A	TBD	Q4 24	FY24	USACE - Walla Walla District	CENWW-SB@usace.army.mil
Walla Walla District Headquarters Electrical Vehicle Charging Stations - Walla Walla, WA	N/A	TBD	TBD	238210	TBD	N/A	TBD	Q4 24	FY24	USACE - Walla Walla District	CENWW-SB@usace.army.mil
Little Goose Turbine Intake Gate Hydraulic System Upgrade - Little Goose Dam, Dayton, WA	N/A	\$10M-\$25M	TBD	237990	TBD	N/A	TBD	Q4 25	FY25	USACE - Walla Walla District	CENWW-SB@usace.army.mil
Ice Harbor Replace Fish Ladder Weir Gates / Hoists - Ice Harbor Dam, Burbank, WA	N/A	\$1M-\$5M	TBD	237990	TBD	N/A	TBD	Q4 25	FY25	USACE - Walla Walla District	CENWW-SB@usace.army.mil
Lower Granite Powerhouse Annuciation and Controls - Lower Granite Dam, Garfield Co., WA	N/A	\$5M-\$10M	TBD	238210	TBD	N/A	TBD	Q4 25	FY25	USACE - Walla Walla District	CENWW-SB@usace.army.mil
Lower Monumental Powerhouse Annuciation and Controls - Lower Monumental Dam, Kahlots, WA	N/A	\$5M-\$10M	TBD	238210	TBD	N/A	TBD	Q4 25	FY25	USACE - Walla Walla District	CENWW-SB@usace.army.mil
Walla Walla District Headquarters Building Office Renovations - Walla Walla, WA	N/A	TBD	TBD	236220	TBD	N/A	TBD	Q4 25	FY25	USACE - Walla Walla District	CENWW-SB@usace.army.mil
Lucky Peak Office Building - Lucky Peak Dam	N/A	TBD	TBD	236220	TBD	N/A	TBD	Q4 25	FY25	USACE - Walla Walla District	CENWW-SB@usace.army.mil
Lower Monumental Powerhouse HVAC System Upgrade - Lower Monumental Dam, Kahlots, WA	N/A	\$5M-\$10M	TBD	238220	TBD	N/A	TBD	Q4 26	FY26	USACE - Walla Walla District	CENWW-SB@usace.army.mil
Lower Monumental Life Safety Fire Alarm System Upgrade - Lower Monumental Dam, Kahlots, WA	N/A	TBD	TBD	237990	TBD	N/A	TBD	Q4 26	FY26	USACE - Walla Walla District	CENWW-SB@usace.army.mil
McNary Navigation Lock Downstream Gate Replacement (Fabrication) - McNary Dam, Umatilla Co., OR	N/A	\$25M-\$100M	TBD	237990	TBD	N/A	TBD	Q4 28	FY28	USACE - Walla Walla District	CENWW-SB@usace.army.mil
McNary Hood Park Pavement Repair - McNary Dam, Umatilla Co., OR	N/A	TBD	TBD	237310	Small Business Set Aside	N/A	TBD	Q4 24	FY24	USACE - Walla Walla District	CENWW-SB@usace.army.mil
McNary Spillway Crane 6 & 7 Replacement - McNary Dam, Umatilla Co., OR	N/A	\$25M-\$100M	TBD	237990	TBD	N/A	TBD	Q4 24	FY24	USACE - Walla Walla District	CENWW-SB@usace.army.mil

MEDICAL FACILITIES SUPPORT SERVICES (MFSS) GENERATION IIIa	N/A	\$850M	TBD	561210	TBD	N/A	MATOC	Q2 FY23	Q4 FY 24	USACE-Huntsville Engineer and Support Center	sbo-hnc@usace.army.mil	
ENVIRONMENTAL & MUNITIONS RESPONSE-RESTRICTED GENERATION II (EMR2)	N/A	\$960M	TBD	562910	TBD	N/A	MATOC	Q4 FY23	Q4 FY24	USACE-Huntsville Engineer and Support Center	sbo-hnc@usace.army.mil	
ENERGY RESILIENCE AND CONSERVATION INVESTMENT PROGRAM (ERCIP) A-E SERVICES	N/A	\$249M	TBD	541330	TBD	N/A	IDC	Q4 FY23	Q1 FY25	USACE-Huntsville Engineer and Support Center	sbo-hnc@usace.army.mil	
MISSILE DEFENSE ARCHITECTURAL AND ENGINEERING (MDAE) SERVICES GENERATION IV (Formerly known as Ballistic Missile Defense A-E Services)	N/A	\$48M	TBD	541330	TBD	N/A	IDC	Q2 FY23	Q2 FY24	USACE-Huntsville Engineer and Support Center	sbo-hnc@usace.army.mil	
VETERAN AFFAIRS A-E SERVICES (VAAES) 1.0	N/A	\$249M	TBD	541330	TBD	N/A	IDC	Q4 FY24	Q1 FY25	USACE-Huntsville Engineer and Support Center	sbo-hnc@usace.army.mil	
UTILITY MONITORING AND CONTROL SYSTEMS (UMCS) METASYS BUILDING AUTOMATION SYSTEM (BAS) GENERATION III	N/A	\$400M	TBD	541512	TBD	N/A	SATOC	Q3 FY24	Q2 FY25	USACE-Huntsville Engineer and Support Center	sbo-hnc@usace.army.mil	
INITIAL OUTFITTING AND TRANSITION (IO&T) FACILITIES SUPPORT SERVICES IV	N/A	\$371M	TBD	541614	TBD	N/A	MATOC	Q1 FY25	Q3 FY26	USACE-Huntsville Engineer and Support Center	sbo-hnc@usace.army.mil	
FUELS RMMR SERVICES NORTHWEST DIVISION - ARMY (NWD-A)	N/A	\$69.5M	TBD	561210	TBD	N/A	GSA-MAS	Q4 FY23	Q2 FY24	USACE-Huntsville Engineer and Support Center	sbo-hnc@usace.army.mil	
FUELS RMMR SERVICES SOUTHWEST DIVISION - ARMY & AIR FORCE (SWD-A/AF)	N/A	\$52M	TBD	561210	TBD	N/A	GSA-MAS	Q4 FY23	Q2 FY24	USACE-Huntsville Engineer and Support Center	sbo-hnc@usace.army.mil	
FUELS RMMR SERVICES NORTH ATLANTIC DIVISION - ARMY (NAD-A)	N/A	\$79.9M	TBD	561210	TBD	N/A	GSA-MAS	TBD	TBD	USACE-Huntsville Engineer and Support Center	sbo-hnc@usace.army.mil	
RANGE TRAINING & LAND PROGRAM (RTLTP) ARCHITECT-ENGINEER SERVICES	N/A	\$49M	TBD	541330	TBD	N/A	IDC	TBD	TBD	USACE-Huntsville Engineer and Support Center	sbo-hnc@usace.army.mil	
UTILITY MONITORING AND CONTROL SYSTEMS (UMCS) GENERATION VI	N/A	\$2.75B	TBD	541512	TBD	N/A	MATOC	TBD	TBD	USACE-Huntsville Engineer and Support Center	sbo-hnc@usace.army.mil	
WASHINGTON HEADQUARTERS (WHS) RECOMPETE	N/A	TBD	TBD	541513	TBD	N/A	TBD	TBD	TBD	USACE-Huntsville Engineer and Support Center	sbo-hnc@usace.army.mil	
SPECIAL OPERATIONS COMMAND PACIFIC (SOCPAC)	N/A	TBD	TBD	541513	TBD	N/A	TBD	TBD	TBD	USACE-Huntsville Engineer and Support Center	sbo-hnc@usace.army.mil	
MARINE CORPS INTEGRATION WEST REGIONAL MAINTENANCE CONTRACT (MCI WEST)	N/A	TBD	TBD	541513	TBD	N/A	TBD	TBD	TBD	USACE-Huntsville Engineer and Support Center	sbo-hnc@usace.army.mil	
REAL PROPERTY SUPPORT SERVICES GENERATION III	N/A	\$60M	TBD	541611	TBD	N/A	MATOC	TBD	TBD	USACE-Huntsville Engineer and Support Center	sbo-hnc@usace.army.mil	

FACILITIES REDUCTION PROGRAM (FRP) GENERATION IV	N/A	TBD	TBD	238910	TBD	N/A	MATOC	TBD	TBD	USACE-Huntsville Engineer and Support Center	sbo-hnc@usace.army.mil	
FACILITIES REPAIR AND RENEWAL (FRR) GENERATION VII	N/A	TBD	TBD	236220	TBD	N/A	MATOC	TBD	TBD	USACE-Huntsville Engineer and Support Center	sbo-hnc@usace.army.mil	
ACCESS CONTROL POINT (ACP) DESIGN BUILD GENERATION III	N/A	TBD	TBD	237310	TBD	N/A	MATOC	TBD	TBD	USACE-Huntsville Engineer and Support Center	sbo-hnc@usace.army.mil	
MEDICAL FACILITIES ARCHITECT-ENGINEER SERVICES (MFAES) 4.0	N/A	TBD	TBD	541330	TBD	N/A	IDC	TBD	TBD	USACE-Huntsville Engineer and Support Center	sbo-hnc@usace.army.mil	
FY24 – CCRP Elevator Maintenance - St. Stephen, SC	N/A	SAT	TBD	TBD	Small Business Set Aside	N/A	TBD	Q2 FY24	TBD	USACE - Charleston District	<a href="mailto:CESAC-SB@usace.army.mil">CESAC-SB@usace.army.mil</a>	
FY24 Fort Sumter Breakwater Wall, Charleston, SC AOR	N/A	\$1M-\$5M	TBD	TBD	Small Business Set Aside	N/A	TBD	Q2 FY24	TBD	USACE - Charleston District	<a href="mailto:CESAC-SB@usace.army.mil">CESAC-SB@usace.army.mil</a>	
FY25 Polk Swamp Ecosystem Restoration, Murrells Inlet, SC AOR	N/A	\$10M-\$15M	TBD	TBD	Small Business Set Aside	N/A	TBD	Q2 FY24	TBD	USACE - Charleston District	<a href="mailto:CESAC-SB@usace.army.mil">CESAC-SB@usace.army.mil</a>	
FY24 VA Charleston C&P Clinic at Joint Base Charleston, Charleston, SC	N/A	\$5M-\$10M	TBD	TBD	Service Disabled Veteran Owned Small Business Set Aside	N/A	TBD	Q2 FY24	TBD	USACE - Charleston District	<a href="mailto:CESAC-SB@usace.army.mil">CESAC-SB@usace.army.mil</a>	
FY24 VA Charleston Parking Deck, Charleston, SC	N/A	\$5M-\$10M	TBD	TBD	Service Disabled Veteran Owned Small Business Set Aside	N/A	TBD	Q2 FY24	TBD	USACE - Charleston District	<a href="mailto:CESAC-SB@usace.army.mil">CESAC-SB@usace.army.mil</a>	
Herbert Hoover Dike Pump, Herbert Hoover, FL	N/A	\$1-\$5M	TBD	TBD	Small Business Set Aside	N/A	TBD	FY24	TBD	USACE - Jacksonville District	<a href="mailto:saj-sb@usace.army.mil">saj-sb@usace.army.mil</a>	
NPS Flamingo Marina Bulkhead - Everglades National Park, Broward County, FL	N/A	\$1-\$5M	TBD	TBD	Small Business Set Aside	N/A	TBD	FY24	TBD	USACE - Jacksonville District	<a href="mailto:saj-sb@usace.army.mil">saj-sb@usace.army.mil</a>	
Pinellas County, FL Beach Erosion Control Project, Pinellas County, FL	N/A	\$1-\$5M	TBD	TBD	TBD	N/A	TBD	Q4 FY24	TBD	USACE - Jacksonville District	<a href="mailto:saj-sb@usace.army.mil">saj-sb@usace.army.mil</a>	
Kings Bay Subbase Maintenance Dredging Camden County, GA, Kings Bay, FL	N/A	\$1-\$5M	TBD	TBD	Small Business Set Aside	N/A	Stand Alone "C" Contract	Q2 FY24	TBD	USACE - Jacksonville District	<a href="mailto:saj-sb@usace.army.mil">saj-sb@usace.army.mil</a>	
Marine Corps Support Facility Blout Island Maintenance Dredging Duval County, FL	N/A	\$1-\$5M	TBD	TBD	Small Business Set Aside	N/A	Stand Alone "C" Contract	Q3 FY24	TBD	USACE - Jacksonville District	<a href="mailto:saj-sb@usace.army.mil">saj-sb@usace.army.mil</a>	
IWW Crossroads/Jupiter (Dredging), Juniper, FL	N/A	\$1-\$5M	TBD	TBD	Small Business Set Aside	N/A	Stand Alone "C" Contract	Q3 FY24	TBD	USACE - Jacksonville District	<a href="mailto:saj-sb@usace.army.mil">saj-sb@usace.army.mil</a>	
IWW St. Lucie Reach II (Dredging), Martin County, FL	N/A	\$1-\$5M	TBD	TBD	Small Business Set Aside	N/A	Stand Alone "C" Contract	Q2 FY24	TBD	USACE - Jacksonville District	<a href="mailto:saj-sb@usace.army.mil">saj-sb@usace.army.mil</a>	
Federal Emergency Management Agency (FEMA) Temporary Group Housing Site - Deep Blue, Jacksonville District AOR	N/A	\$5-\$10M	TBD	TBD	Small Business Set Aside	N/A	TBD	Q3 FY24	TBD	USACE - Jacksonville District	<a href="mailto:saj-sb@usace.army.mil">saj-sb@usace.army.mil</a>	
FY24 Dredging MATOC (Dredging), Jacksonville District AOR	N/A	\$25-\$100M	TBD	TBD	Small Business Set Aside	N/A	TBD	Q2 FY24	TBD	USACE - Jacksonville District	<a href="mailto:saj-sb@usace.army.mil">saj-sb@usace.army.mil</a>	
Port Canaveral, FL (Dredging), Canaveral Sand, FL	N/A	\$5-\$10M	TBD	TBD	Full & Open	N/A	Stand Alone "C" Contract	Q3 FY24	TBD	USACE - Jacksonville District	<a href="mailto:saj-sb@usace.army.mil">saj-sb@usace.army.mil</a>	
Sarasota County Venice Beach (Dredging), Sarasota County, FL	N/A	\$5-\$10M	TBD	TBD	Full & Open	N/A	Stand Alone "C" Contract	Q3 FY24	TBD	USACE - Jacksonville District	<a href="mailto:saj-sb@usace.army.mil">saj-sb@usace.army.mil</a>	
Tampa Harbor Maintenance Dredging, Tampa Harbor, FL	N/A	\$5-\$10M	TBD	TBD	Full & Open	N/A	Stand Alone "C" Contract	Q3 FY24	TBD	USACE - Jacksonville District	<a href="mailto:saj-sb@usace.army.mil">saj-sb@usace.army.mil</a>	

CEPP-EAA Contract 11B, Central Everglades, FL	N/A	\$5-\$10M	TBD	TBD	TBD	N/A	TBD	Q3 FY24	TBD	USACE - Jacksonville District	<a href="mailto:saj-sb@usace.army.mil">saj-sb@usace.army.mil</a>
New Pass, Sarasota, FL	N/A	\$5-\$10M	TBD	TBD	Small Business Set Aside	N/A	Stand Alone "C" Contract	Q3 FY24	TBD	USACE - Jacksonville District	<a href="mailto:saj-sb@usace.army.mil">saj-sb@usace.army.mil</a>
Naples to Big Marco Pass (Gordon Pass)	N/A	TBD	TBD	TBD	Full & Open	N/A	Stand Alone "C" Contract	Q4 FY24	TBD	USACE - Jacksonville District	<a href="mailto:saj-sb@usace.army.mil">saj-sb@usace.army.mil</a>
National Park Service Rehabilitate Marina Bulkheads @ Flamingo, Falmingo, FL	N/A	TBD	TBD	TBD	TBD	N/A	TBD	Q3 FY24	TBD	USACE - Jacksonville District	<a href="mailto:saj-sb@usace.army.mil">saj-sb@usace.army.mil</a>
Demolition and Construction of two Pump Stations and Ancillary Features, Dade County, FL	N/A	TBD	TBD	TBD	TBD	N/A	TBD	Q4 FY24	TBD	USACE - Jacksonville District	<a href="mailto:saj-sb@usace.army.mil">saj-sb@usace.army.mil</a>
AE Services for Horizontal Design, Mobile District AOR	N/A	\$49M	TBD	TBD	Full & Open	N/A	TBD	Q2 FY24	TBD	USACE - Mobile District	<a href="mailto:SAMSmallBusiness@usace.army.mil">SAMSmallBusiness@usace.army.mil</a>
AE Services for Military Design and Construction Program (MILCON Replacement), Mobile District AOR	N/A	\$249M	TBD	TBD	Full & Open	N/A	TBD	Q3 FY24	TBD	USACE - Mobile District	<a href="mailto:SAMSmallBusiness@usace.army.mil">SAMSmallBusiness@usace.army.mil</a>
AE Services for Environmental Restoration Program, HTRW and Emerging Contaminants, Mobile District AOR	N/A	\$249M	TBD	TBD	Full & Open	N/A	TBD	Q4 FY24	TBD	USACE - Mobile District	<a href="mailto:SAMSmallBusiness@usace.army.mil">SAMSmallBusiness@usace.army.mil</a>
IMCOM SMS BUILDER, Mobile District AOR	N/A	\$99M	TBD	TBD	Full & Open	N/A	TBD	Q1 FY25	TBD	USACE - Mobile District	<a href="mailto:SAMSmallBusiness@usace.army.mil">SAMSmallBusiness@usace.army.mil</a>
AE Services for Construction Management Services (CMS), Mobile District AOR	N/A	\$99M	TBD	TBD	Full & Open	N/A	TBD	Q2 FY25	TBD	USACE - Mobile District	<a href="mailto:SAMSmallBusiness@usace.army.mil">SAMSmallBusiness@usace.army.mil</a>
AE Services for Master Planning, Mobile District AOR	N/A	\$10M	TBD	TBD	Small Business Set Aside	N/A	TBD	Q4 FY25	TBD	USACE - Mobile District	<a href="mailto:SAMSmallBusiness@usace.army.mil">SAMSmallBusiness@usace.army.mil</a>
DHA/MEDCOM, 2 Phase D-B MATOC, Nationwide	N/A	\$249M	TBD	TBD	Full & Open	N/A	TBD	FY24	TBD	USACE - Mobile District	<a href="mailto:SAMSmallBusiness@usace.army.mil">SAMSmallBusiness@usace.army.mil</a>
DHA/MEDCOM, Operations and Maintenance, Nationwide	N/A	\$100M-\$249M	TBD	TBD	Full & Open	N/A	TBD	FY24	TBD	USACE - Mobile District	<a href="mailto:SAMSmallBusiness@usace.army.mil">SAMSmallBusiness@usace.army.mil</a>
James A. Haley Veterans Hospital, Tampa FL, Spinal Cord Injury Addition 2 Phase D-B, Tampa, FL	N/A	\$250M	TBD	TBD	Full & Open	N/A	TBD	FY26	TBD	USACE - Mobile District	<a href="mailto:SAMSmallBusiness@usace.army.mil">SAMSmallBusiness@usace.army.mil</a>
Ship Simulator, ERDC, Vicksburg, MS	N/A	\$10M	TBD	TBD	Full & Open	N/A	TBD	Q2 FY24	TBD	USACE - Mobile District	<a href="mailto:SAMSmallBusiness@usace.army.mil">SAMSmallBusiness@usace.army.mil</a>
Military Pavements Repair, ERDC, Vicksburg, MA	N/A	\$10M	TBD	TBD	Full & Open	N/A	TBD	Q2 FY24	TBD	USACE - Mobile District	<a href="mailto:SAMSmallBusiness@usace.army.mil">SAMSmallBusiness@usace.army.mil</a>
KC-46A Apron & Hydrant Fueling Pits, MacDill AFB, Tampa, FL	N/A	\$50M	TBD	TBD	Full & Open	N/A	TBD	Q2 FY24	TBD	USACE - Mobile District	<a href="mailto:SAMSmallBusiness@usace.army.mil">SAMSmallBusiness@usace.army.mil</a>
Engineer Research & Development, Redstone Arsenal, AL	N/A	\$10M	TBD	TBD	Small Business Set Aside	N/A	TBD	Q2 FY24	TBD	USACE - Mobile District	<a href="mailto:SAMSmallBusiness@usace.army.mil">SAMSmallBusiness@usace.army.mil</a>
Final Denial Barriers, South Gate, Patrick FB, FL	N/A	\$15M	TBD	TBD	Small Business Set Aside	N/A	TBD	Q2 FY24	TBD	USACE - Mobile District	<a href="mailto:SAMSmallBusiness@usace.army.mil">SAMSmallBusiness@usace.army.mil</a>
Commercial Vehicle Inspection Gate, Patrick AFB, FL	N/A	\$15M	TBD	TBD	Small Business Set Aside	N/A	TBD	Q2 FY24	TBD	USACE - Mobile District	<a href="mailto:SAMSmallBusiness@usace.army.mil">SAMSmallBusiness@usace.army.mil</a>
Controls, Electronics, Integration Lab, Redstone Arsenal, AL	N/A	\$10M	TBD	TBD	Small Business Set Aside	N/A	TBD	Q2 FY24	TBD	USACE - Mobile District	<a href="mailto:SAMSmallBusiness@usace.army.mil">SAMSmallBusiness@usace.army.mil</a>
Ground Test Facility Infrastructure, Redstone Arsenal, AL	N/A	\$100M	TBD	TBD	Full & Open	N/A	TBD	Q2 FY24	TBD	USACE - Mobile District	<a href="mailto:SAMSmallBusiness@usace.army.mil">SAMSmallBusiness@usace.army.mil</a>
Substation, Redstone Arsenal, AL	N/A	\$50M	TBD	TBD	Full & Open	N/A	TBD	Q2 FY24	TBD	USACE - Mobile District	<a href="mailto:SAMSmallBusiness@usace.army.mil">SAMSmallBusiness@usace.army.mil</a>

MSIC Backup Power Generation, Redstone, AL	N/A	\$10M	TBD	TBD	Small Business Set Aside	N/A	TBD	Q2 FY24	TBD	USACE - Mobile District	<a href="mailto:SAMSmallBusiness@usace.army.mil">SAMSmallBusiness@usace.army.mil</a>	
Projectile Penetration Facility, ERDC, Vicksburg, MS	N/A	\$20M	TBD	TBD	Small Business Set Aside	N/A	TBD	Q2 FY24	TBD	USACE - Mobile District	<a href="mailto:SAMSmallBusiness@usace.army.mil">SAMSmallBusiness@usace.army.mil</a>	
Physics Lab, Redstone Arsenal, AL	N/A	\$50M	TBD	TBD	Full & Open	N/A	TBD	Q2 FY24	TBD	USACE - Mobile District	<a href="mailto:SAMSmallBusiness@usace.army.mil">SAMSmallBusiness@usace.army.mil</a>	
KC-46A Hangars #1, #4, & #5, MacDill AFB, Tampa, FL	N/A	\$50M	TBD	TBD	Full & Open	N/A	TBD	Q2 FY24	TBD	USACE - Mobile District	<a href="mailto:SAMSmallBusiness@usace.army.mil">SAMSmallBusiness@usace.army.mil</a>	
AMC Warehouse, Redstone Arsenal, FL	N/A	\$50M	TBD	TBD	Full & Open	N/A	TBD	Q3 FY24	TBD	USACE - Mobile District	<a href="mailto:SAMSmallBusiness@usace.army.mil">SAMSmallBusiness@usace.army.mil</a>	
SOF Small Arms Range, Hurlburt Field, FL	N/A	\$50M	TBD	TBD	Full & Open	N/A	TBD	Q3 FY24	TBD	USACE - Mobile District	<a href="mailto:SAMSmallBusiness@usace.army.mil">SAMSmallBusiness@usace.army.mil</a>	
DLA Base Logistics Building, Hurlburt Field, FL	N/A	\$10M	TBD	TBD	Small Business Set Aside	N/A	TBD	Q3 FY24	TBD	USACE - Mobile District	<a href="mailto:SAMSmallBusiness@usace.army.mil">SAMSmallBusiness@usace.army.mil</a>	
KC - 46A AC Maintenance Facility Addition, MacDill AFB, Tampa, FL	N/A	\$10M	TBD	TBD	Small Business Set Aside	N/A	TBD	Q3 FY24	TBD	USACE - Mobile District	<a href="mailto:SAMSmallBusiness@usace.army.mil">SAMSmallBusiness@usace.army.mil</a>	
KC-46A ADAL Flight Simulator, MacDill AFB, Tampa, FL	N/A	\$10M	TBD	TBD	Small Business Set Aside	N/A	TBD	Q3 FY24	TBD	USACE - Mobile District	<a href="mailto:SAMSmallBusiness@usace.army.mil">SAMSmallBusiness@usace.army.mil</a>	
SOF Joint MISO Web-Operations Center, MacDill AFB, Tampa, FL	N/A	\$100M	TBD	TBD	Full & Open	N/A	TBD	Q3 FY24	TBD	USACE - Mobile District	<a href="mailto:SAMSmallBusiness@usace.army.mil">SAMSmallBusiness@usace.army.mil</a>	
T-7A Hush House Pad, Colubus AFB, MS	N/A	\$10M	TBD	TBD	Small Business Set Aside	N/A	TBD	Q4 FY24	TBD	USACE - Mobile District	<a href="mailto:SAMSmallBusiness@usace.army.mil">SAMSmallBusiness@usace.army.mil</a>	
Barracks, Eglin AFB (Camp Bull Simons), Eglin AFB, FL	N/A	\$100M	TBD	TBD	Full & Open	N/A	TBD	Q4 FY24	TBD	USACE - Mobile District	<a href="mailto:SAMSmallBusiness@usace.army.mil">SAMSmallBusiness@usace.army.mil</a>	
Child Dev Center, Eglin AFB (Camp Bull Simons), Eglin AFB, FL	N/A	\$25M	TBD	TBD	Full & Open	N/A	TBD	Q4 FY24	TBD	USACE - Mobile District	<a href="mailto:SAMSmallBusiness@usace.army.mil">SAMSmallBusiness@usace.army.mil</a>	
LRSO Hardware Software Development Test Facility, Eglin AFB, FL	N/A	\$15M	TBD	TBD	Small Business Set Aside	N/A	TBD	Q1 FY25	TBD	USACE - Mobile District	<a href="mailto:SAMSmallBusiness@usace.army.mil">SAMSmallBusiness@usace.army.mil</a>	
AFSOC Operations Center, Hurlburt Field, FL	N/A	\$15M	TBD	TBD	Small Business Set Aside	N/A	TBD	Q1 FY25	TBD	USACE - Mobile District	<a href="mailto:SAMSmallBusiness@usace.army.mil">SAMSmallBusiness@usace.army.mil</a>	
ADD/ALTER Test Cell Bay, Arnold AFB, MS	N/A	\$25M	TBD	TBD	Small Business Set Aside	N/A	TBD	Q1 FY25	TBD	USACE - Mobile District	<a href="mailto:SAMSmallBusiness@usace.army.mil">SAMSmallBusiness@usace.army.mil</a>	
KC-46A Supplies and Eqpt Whse, MacDill AB, Tampa, FL	N/A	\$10M	TBD	TBD	Small Business Set Aside	N/A	TBD	Q1 FY25	TBD	USACE - Mobile District	<a href="mailto:SAMSmallBusiness@usace.army.mil">SAMSmallBusiness@usace.army.mil</a>	
KC-46A ADAL Aircraft General Purpose Shop, MacDill AFB, Tampa, FL	N/A	\$10M	TBD	TBD	Small Business Set Aside	N/A	TBD	Q1 FY25	TBD	USACE - Mobile District	<a href="mailto:SAMSmallBusiness@usace.army.mil">SAMSmallBusiness@usace.army.mil</a>	
KC-46A Gen Purpose Whse, MacDill AFB, Tampa, FL	N/A	\$10M	TBD	TBD	Small Business Set Aside	N/A	TBD	Q1 FY25	TBD	USACE - Mobile District	<a href="mailto:SAMSmallBusiness@usace.army.mil">SAMSmallBusiness@usace.army.mil</a>	
ADAL Installation ACP Gate 2, Arnold AFB, MS	N/A	\$20M	TBD	TBD	Small Business Set Aside	N/A	TBD	Q1 FY25	TBD	USACE - Mobile District	<a href="mailto:SAMSmallBusiness@usace.army.mil">SAMSmallBusiness@usace.army.mil</a>	
T-7A Egress Shop, Columbus AFB, MS	N/A	\$10M	TBD	TBD	Small Business Set Aside	N/A	TBD	Q2 FY25	TBD	USACE - Mobile District	<a href="mailto:SAMSmallBusiness@usace.army.mil">SAMSmallBusiness@usace.army.mil</a>	
T-7A Allied Support, Columbus AFB, MS	N/A	\$10M	TBD	TBD	Small Business Set Aside	N/A	TBD	Q2 FY25	TBD	USACE - Mobile District	<a href="mailto:SAMSmallBusiness@usace.army.mil">SAMSmallBusiness@usace.army.mil</a>	
Phillips Pkwy Haul Route B20201, Cape Canaveral, FL	N/A	\$20M	TBD	TBD	Small Business Set Aside	N/A	TBD	Q2 FY25	TBD	USACE - Mobile District	<a href="mailto:SAMSmallBusiness@usace.army.mil">SAMSmallBusiness@usace.army.mil</a>	
Wastewater Force Main, Cape Canaveral, FL	N/A	\$10M	TBD	TBD	Small Business Set Aside	N/A	TBD	Q2 FY25	TBD	USACE - Mobile District	<a href="mailto:SAMSmallBusiness@usace.army.mil">SAMSmallBusiness@usace.army.mil</a>	
Instl Red Pwr Dist At SWSA, Cape Canaveral, FL	N/A	\$10M	TBD	TBD	Small Business Set Aside	N/A	TBD	Q2 FY25	TBD	USACE - Mobile District	<a href="mailto:SAMSmallBusiness@usace.army.mil">SAMSmallBusiness@usace.army.mil</a>	
Instl Wtr Main ICBM Rd, Cape Canaveral, FL	N/A	\$10M	TBD	TBD	Small Business Set Aside	N/A	TBD	Q2 FY25	TBD	USACE - Mobile District	<a href="mailto:SAMSmallBusiness@usace.army.mil">SAMSmallBusiness@usace.army.mil</a>	



Component Rebuild Shop, Anniston, AL	N/A	\$300M	TBD	TBD	Full & Open	N/A	TBD	Q4 FY25	TBD	USACE - Mobile District	<a href="mailto:SAMSmallBusiness@usace.army.mil">SAMSmallBusiness@usace.army.mil</a>	
KC-46A ADAL MX Hangar #2 & MX Hangar #3, MacDill, AFB, Tampa, FL	N/A	\$50M	TBD	TBD	Full & Open	N/A	TBD	Q4 FY25	TBD	USACE - Mobile District	<a href="mailto:SAMSmallBusiness@usace.army.mil">SAMSmallBusiness@usace.army.mil</a>	
NASA Bldg 103 HVAC and Mechanical, Michoud, LA	N/A	\$100M	TBD	TBD	Full & Open	N/A	TBD	TBD	TBD	USACE - Mobile District	<a href="mailto:SAMSmallBusiness@usace.army.mil">SAMSmallBusiness@usace.army.mil</a>	
NASA Admin Building Redstone Arsenal, AL	N/A	\$100M	TBD	TBD	Full & Open	N/A	TBD	Q4 FY24	TBD	USACE - Mobile District	<a href="mailto:SAMSmallBusiness@usace.army.mil">SAMSmallBusiness@usace.army.mil</a>	
Aviation Fuel Facility, Soto Cano, Honduras, Central America	N/A	\$50M	TBD	TBD	Full & Open	N/A	TBD	Q2 FY24	TBD	USACE - Mobile District	<a href="mailto:SAMSmallBusiness@usace.army.mil">SAMSmallBusiness@usace.army.mil</a>	
SATOC – Repair and Minor Construction, Peru, South America	N/A	\$10M	TBD	TBD	Full & Open	N/A	TBD	Q2 FY24	TBD	USACE - Mobile District	<a href="mailto:SAMSmallBusiness@usace.army.mil">SAMSmallBusiness@usace.army.mil</a>	
SATOC – Repair and Minor Construction for CSL Comalapa, El Salvador, Central America	N/A	\$10M	TBD	TBD	Full & Open	N/A	TBD	Q2 FY24	TBD	USACE - Mobile District	<a href="mailto:SAMSmallBusiness@usace.army.mil">SAMSmallBusiness@usace.army.mil</a>	
Port of Callao Construction Peru Naval Base Phase 1D, Lima Peru, South America	N/A	\$50M	TBD	TBD	Full & Open	N/A	TBD	Q2 FY24	TBD	USACE - Mobile District	<a href="mailto:SAMSmallBusiness@usace.army.mil">SAMSmallBusiness@usace.army.mil</a>	
American Creosote Works (ACW) Pensacola Superfund Site Remediation, Pensacola, FL	N/A	\$50M	TBD	TBD	Small Business Set Aside	N/A	TBD	Q2 FY24	TBD	USACE - Mobile District	<a href="mailto:SAMSmallBusiness@usace.army.mil">SAMSmallBusiness@usace.army.mil</a>	
Escambia Superfund Site Remediation, Pensacola, FL	N/A	\$50M	TBD	TBD	Small Business Set Aside	N/A	TBD	Q3 FY24	TBD	USACE - Mobile District	<a href="mailto:SAMSmallBusiness@usace.army.mil">SAMSmallBusiness@usace.army.mil</a>	
Mobile Harbor Widening/Deepening, Phase VI, Mobile, AL	N/A	\$100M	TBD	TBD	Full & Open	N/A	TBD	Q2 FY24	TBD	USACE - Mobile District	<a href="mailto:SAMSmallBusiness@usace.army.mil">SAMSmallBusiness@usace.army.mil</a>	
27-30 Inch Cutterhead Rental, Mobile AOR	N/A	\$49M	TBD	TBD	Full & Open	N/A	TBD	Q3 FY24	TBD	USACE - Mobile District	<a href="mailto:SAMSmallBusiness@usace.army.mil">SAMSmallBusiness@usace.army.mil</a>	
24 Inch Cutterhead Rental, Mobile AOR	N/A	\$35M	TBD	TBD	Full & Open	N/A	TBD	Q3 FY24	TBD	USACE - Mobile District	<a href="mailto:SAMSmallBusiness@usace.army.mil">SAMSmallBusiness@usace.army.mil</a>	
Mechanical Bucket Unit Price, Vicksburg, MS	N/A	\$10M	TBD	TBD	Full & Open	N/A	TBD	Q3 FY24	TBD	USACE - Mobile District	<a href="mailto:SAMSmallBusiness@usace.army.mil">SAMSmallBusiness@usace.army.mil</a>	
Hopper Rental, Mobile AOR	N/A	\$20M	TBD	TBD	Full & Open	N/A	TBD	Q2 FY24	TBD	USACE - Mobile District	<a href="mailto:SAMSmallBusiness@usace.army.mil">SAMSmallBusiness@usace.army.mil</a>	
Repair Renovate SW Annex and Install Construct Flight Office, Robins AFB, GA	N/A	\$5M-\$10M	TBD	TBD	Small Business Set Aside	N/A	Stand Alone "C" Contract	Q3 FY24	TBD	USACE- Savannah District	(912) 652-5539	
Diamond ES Playground, Ft. Stewart, GA	N/A	\$1M-\$5M	TBD	TBD	Small Business Set Aside	N/A	Stand Alone "C" Contract	Q3 FY24	TBD	USACE- Savannah District	(912) 652-5539	
Bldg 73 Cuartel Barracks, Ft. Moore, GA	N/A	\$25M-\$100M	TBD	TBD	Full & Open	N/A	Stand Alone "C" Contract	Q3 FY24	TBD	USACE- Savannah District	(912) 652-5539	
Automated Record File Plus, Ft. Liberty, NC	N/A	\$10M-\$25M	TBD	TBD	Small Business Set Aside	N/A	Stand Alone "C" Contract	Q3 FY24	TBD	USACE- Savannah District	(912) 652-5539	
Bldg 17 TBUP Phase 2, Ft. Moore, GA	N/A	\$25M-\$100M	TBD	TBD	Full & Open	N/A	Stand Alone "C" Contract	Q3 FY24	TBD	USACE- Savannah District	(912) 652-5539	
Bldg 2831, Ft. Moore, GA	N/A	\$10M-\$25M	TBD	TBD	Small Business Set Aside	N/A	Stand Alone "C" Contract	Q3 FY24	TBD	USACE- Savannah District	(912) 652-5539	
Cyber & DoD Network Trg Ctr, Ft. Gordon, GA	N/A	\$100M-\$250M	TBD	TBD	Full & Open	N/A	Stand Alone "C" Contract	Q3 FY24	TBD	USACE- Savannah District	(912) 652-5539	
DOL Job Corps Facility, Atlanta, GA	N/A	\$100M-\$250M	TBD	TBD	Full & Open	N/A	Stand Alone "C" Contract	Q3 FY24	TBD	USACE- Savannah District	(912) 652-5539	
LAAF Stormwater Phase 2, Ft. Moore, GA	N/A	\$10M-\$25M	TBD	TBD	Small Business Set Aside	N/A	Stand Alone "C" Contract	Q3 FY24	TBD	USACE- Savannah District	(912) 652-5539	
Battle Management Combined Operations Complex, Robins AFB, GA	N/A	\$100M-\$250M	TBD	TBD	Full & Open	N/A	Stand Alone "C" Contract	Q3 FY24	TBD	USACE- Savannah District	(912) 652-5539	

Liberty Trail Phase 1, Ft. Bragg, NC	N/A	\$10M-\$25M	TBD	TBD	Small Business Set Aside	N/A	Stand Alone "C" Contract	Q3 FY24	TBD	USACE- Savannah District	(912) 652-5539	
Natural Gas Repairs, Ft. Stewart, GA	N/A	\$5M-\$10M	TBD	TBD	Small Business Set Aside	N/A	Stand Alone "C" Contract	Q3 FY24	TBD	USACE- Savannah District	(912) 652-5539	
Repa, Ft. Liberty, NC	N/A	\$25M-\$100M	TBD	TBD	Full & Open	N/A	Stand Alone "C" Contract	Q3 FY24	TBD	USACE- Savannah District	(912) 652-5539	
Repair and Renovate Acft Corrosion Control Hangar 59D, Robins AFB, GA	N/A	\$25M-\$100M	TBD	TBD	Full & Open	N/A	Stand Alone "C" Contract	Q3 FY24	TBD	USACE- Savannah District	(912) 652-5539	
VA, Gainesville, FL	N/A	\$500M	TBD	TBD	Full & Open	N/A	TBD	TBD	TBD	USACE- Savannah District	(912) 652-5539	
Construct 5.2MW Generation Plant Microgrid, Ft. Moore, GA	N/A	\$25M-\$100M	TBD	TBD	Full & Open	N/A	Stand Alone "C" Contract	Q3 FY24	TBD	USACE- Savannah District	(912) 652-5539	
CDC Addition, Ft. Gordon, GA	N/A	\$10M-\$25M	TBD	TBD	Small Business Set Aside	N/A	Stand Alone "C" Contract	Q3 FY24	TBD	USACE- Savannah District	(912) 652-5539	
Brunswick Harbor, Modification, Brunswick, GA	N/A	\$10M-\$25M	TBD	TBD	Full & Open	N/A	Stand Alone "C" Contract	Q3 FY24	TBD	USACE- Savannah District	(912) 652-5539	
SHEP Hutchinson Island Boat Ramp, Savannah, GA	N/A	\$1M-\$5M	TBD	TBD	Small Business Set Aside	N/A	Stand Alone "C" Contract	Q3 FY24	TBD	USACE- Savannah District	(912) 652-5539	
SHEP DMCA 14A Dike Raising, Savannah, GA	N/A	\$10M-\$25M	TBD	TBD	Small Business Set Aside	N/A	Stand Alone "C" Contract	Q3 FY24	TBD	USACE- Savannah District	(912) 652-5539	
Inner Harbor Dredging, Savannah, GA	N/A	\$10M-\$25M	TBD	TBD	Full & Open	N/A	Stand Alone "C" Contract	Q3 FY24	TBD	USACE- Savannah District	(912) 652-5539	
Inner Harbor Dredging, Brunswick, GA	N/A	\$10M-\$25M	TBD	TBD	Full & Open	N/A	Stand Alone "C" Contract	Q3 FY24	TBD	USACE- Savannah District	(912) 652-5539	
Channel Dredging AIWW, Savannah, GA	N/A	\$1M-\$5M	TBD	TBD	Small Business Set Aside	N/A	Stand Alone "C" Contract	Q3 FY24	TBD	USACE- Savannah District	(912) 652-5539	
Modernize/Replace Pump Discharge Lines at Clemson Pump Station, Clemson, SC	N/A	TBD	TBD	TBD	TBD	N/A	Stand Alone "C" Contract	Q3 FY24	TBD	USACE- Savannah District	(912) 652-5539	
DO Services Contract, Savannah District AOR	N/A	\$1M-\$5M	TBD	TBD	TBD	N/A	Stand Alone "C" Contract	Q3 FY24	TBD	USACE- Savannah District	(912) 652-5539	
DO VTP Repairs, Savannah District AOR	N/A	\$1M-\$5M	TBD	TBD	Full & Open	N/A	Stand Alone "C" Contract	Q3 FY24	TBD	USACE- Savannah District	(912) 652-5539	
General Construction MATOC (SB), Savannah District AOR	N/A	\$249M	TBD	TBD	Small Business Set Aside	N/A	TBD	Q4 FY23	TBD	USACE- Savannah District	(912) 652-5539	
EPA SATOC, Savannah District AOR	N/A	\$90M	TBD	TBD	TBD	N/A	IDC	Q2 FY24	TBD	USACE- Savannah District	(912) 652-5539	
Ft. Liberty Sustainment SATOC, Ft. Liberty, NC	N/A	TBD	TBD	TBD	Small Business Set Aside	N/A	IDC	TBD	TBD	USACE- Savannah District	(912) 652-5539	
DMCA Maintenance SATOC, Savannah District AOR	N/A	TBD	TBD	TBD	Small Business Set Aside	N/A	IDC	TBD	TBD	USACE- Savannah District	(912) 652-5539	
Hartwell O&M SATOC, Lake Hartwell, SC	N/A	\$10M-\$25M	TBD	TBD	TBD	N/A	IDC	TBD	TBD	USACE- Savannah District	(912) 652-5539	
SOF Supply Support Activity, Fort Liberty, NC	N/A	\$10M-\$25M	TBD	TBD	TBD	N/A	TBD	Q4 FY24	TBD	USACE-Wilmington District	(910) 251-4452	
MOTSU Berm Construction, MOTSU, NC	N/A	\$10M-\$25M	TBD	TBD	Small Business Set Aside	N/A	Stand Alone "C" Contract	FY25	TBD	USACE-Wilmington District	(910) 251-4452	
Exploitation Training Facility, Fort Liberty, NC	N/A	\$1M-\$5M	TBD	TBD	Small Business Set Aside	N/A	Stand Alone "C" Contract	Q4 FY24	TBD	USACE-Wilmington District	(910) 251-4452	
FY24-FY25 Wilmington Harbor Anchorage Basin, Wilmington Harbor, NC	N/A	\$5M-\$10M	TBD	TBD	TBD	N/A	Stand Alone "C" Contract	Q3 FY24	TBD	USACE-Wilmington District	(910) 251-4452	
FY25 Wilmington Harbor Inner Ocean Bar, Wilmington Harbor, NC	N/A	\$10M-\$25M	TBD	TBD	Full & Open	N/A	Stand Alone "C" Contract	Q3 FY24	TBD	USACE-Wilmington District	(910) 251-4452	
FY25 SAD Regional Harbor Dredging Contract (RHDC), Charleston, SC; Brunswick, GA; Savannah, GA; Morehead City, NC & Wilmington, NC	N/A	\$10M-\$25M	TBD	TBD	Full & Open	N/A	Stand Alone "C" Contract	Q4 FY24	TBD	USACE-Wilmington District	(910) 251-4452	

FY24 AIWW Dredged Material Placement Facility (DMPF) Improvements, AIWW, NC	N/A	\$5M-\$10M	TBD	TBD	Small Business Set Aside	N/A	Stand Alone "C" Contract	Q3 FY24	TBD	USACE-Wilmington District	(910) 251-4452
FY25 AIWW Maintenance Dredging, AIWW, NC	N/A	\$10M-\$25M	TBD	TBD	Small Business Set Aside	N/A	Stand Alone "C" Contract	Q4 FY24	TBD	USACE-Wilmington District	(910) 251-4452
AIWW Snow's Cut Shoreline Stabilization, New Hanover County, NC	N/A	\$10M-\$25M	TBD	TBD	TBD	N/A	Stand Alone "C" Contract	Q4 FY24	TBD	USACE-Wilmington District	(910) 251-4452
Manteo/Rollinson Channel/Stumpy Point/Atlantic Harbor of Refuge Maintenance Dredging, Carteret & Dare Counties, NC	N/A	\$10M-\$25M	TBD	TBD	Small Business Set Aside	N/A	Stand Alone "C" Contract	Q4 FY24	TBD	USACE-Wilmington District	(910) 251-4452
Wilmington Harbor (Eagle Island) DMPF Improvements, Brunswick County, NC	N/A	\$10M-\$25M	TBD	TBD	TBD	N/A	Stand Alone "C" Contract	Q4 FY24	TBD	USACE-Wilmington District	(910) 251-4452
FY25 Carolina Beach & Vicinity NC CSRM Contract, New Hanover County, NC	N/A	\$10M-\$25M	TBD	TBD	Small Business Set Aside	N/A	Stand Alone "C" Contract	Q4 FY24	TBD	USACE-Wilmington District	(910) 251-4452
W. Kerr Scott Rip Rap & Erosion Control, W. Kerr Scott Reservoir, NC	N/A	\$1M-\$5M	TBD	TBD	TBD	N/A	TBD	Q2 FY24	TBD	USACE-Wilmington District	(910) 251-4452
W. Kerr Scott Maintenance Compound, W. Kerr Scott Reservoir, NC	N/A	\$1M-\$5M	TBD	TBD	TBD	N/A	TBD	Q3 FY24	TBD	USACE-Wilmington District	(910) 251-4452
Channel from Back Sound to Lookout Bight, Greenville, NC	N/A	\$1M-\$5M	TBD	TBD	TBD	N/A	TBD	Q4 FY24	TBD	USACE-Wilmington District	(910) 251-4452
JH Kerr - Island Creek Supply Transformers & Switchgear, John H Kerr Lake, VA & NC	N/A	TBD	TBD	TBD	TBD	N/A	TBD	Q2 FY24	TBD	USACE-Wilmington District	(910) 251-4452
JH Kerr - Island Creek Construction Transformer Install/Site Work, John H Kerr Lake, VA & NC	N/A	TBD	TBD	TBD	TBD	N/A	TBD	Q4 FY24	TBD	USACE-Wilmington District	(910) 251-4452
CEPP-EAA Contract 11B INLET (IJA), Puerto Rico	N/A	\$500M	TBD	TBD	Full & Open	N/A	TBD	Q3 FY24	TBD	USACE- Jacksonville District	SAJ-SB@usace.army.mil
CMP: CNT 2, Western Bridges Scour Protection, Puerto Rico	N/A	\$10M-\$50M	TBD	TBD	Full & Open	N/A	TBD	Q2 FY24	TBD	USACE- Jacksonville District	SAJ-SB@usace.army.mil
Rio Puerto Nuevo, CNT-5A, Puerto Rico	N/A	\$50M-\$100M	TBD	TBD	Full & Open	N/A	TBD	Q2 FY24	TBD	USACE- Jacksonville District	SAJ-SB@usace.army.mil
RDLP Contract 1: Dorado and Toa Baja, Puerto Rico	N/A	\$250M-\$500M	TBD	TBD	Full & Open	N/A	TBD	Q4 FY24	TBD	USACE- Jacksonville District	SAJ-SB@usace.army.mil
Rio Puerto Nuevo, Bechara Material Management Area, Puerto Rico	N/A	\$1M-\$5M	TBD	TBD	Small Business Set Aside	N/A	TBD	Q4 FY24	TBD	USACE- Jacksonville District	SAJ-SB@usace.army.mil
RDLP Super - Aqueduct Relocation, Puerto Rico	N/A	\$10M-\$50M	TBD	TBD	Full & Open	N/A	TBD	Q4 FY24	TBD	USACE- Jacksonville District	SAJ-SB@usace.army.mil
CMP: CNT 3, Ph 1, Channel Excavation and Stabilization, Puerto Rico	N/A	\$50M-\$100M	TBD	TBD	Full & Open	N/A	TBD	Q2 FY25	TBD	USACE- Jacksonville District	SAJ-SB@usace.army.mil
Rio Puerto Nuevo, CNT-1, Puerto Rico	N/A	\$100M-\$250M	TBD	TBD	Full & Open	N/A	TBD	FY26	TBD	USACE- Jacksonville District	SAJ-SB@usace.army.mil
Rio Puerto Nuevo, CNT-4, Puerto Rico	N/A	\$250M-\$500M	TBD	TBD	Full & Open	N/A	TBD	FY26	TBD	USACE- Jacksonville District	SAJ-SB@usace.army.mil
Rio Puerto Nuevo, CNT-5B, Puerto Rico	N/A	\$100M-\$250M	TBD	TBD	Full & Open	N/A	TBD	FY26	TBD	USACE- Jacksonville District	SAJ-SB@usace.army.mil
MRL Item 340-R, 3.0 mile seepage remediation in LA	N/A	\$1M-\$5M	3 years from NTP	237990/Y1PZ	Small Business Set Aside	N/A	Sealed Bid with Definitive Criteria	Q2 FY2024	Q2 FY2024	USACE- Vicksburg District	sbo-mvk@usace.army.mil

MRL Item 345-R, 6.1 mile levee enlargement and seepage remediation in LA	N/A	\$10M-\$25M	3 years from NTP	237990/Y1PZ	Small Business Set Aside	N/A	MATOC	Q4 FY2024	Q1 FY2025	USACE- Vicksburg District	<a href="mailto:sbo-mvk@usace.army.mil">sbo-mvk@usace.army.mil</a>	
MRL Item 366-R, 4.8 mile levee enlargement in LA	N/A	\$10M-\$25M	3 years from NTP	237990/Y1PZ	Small Business Set Aside	N/A	TBD	Q2 FY2024	Q4 FY2024	USACE- Vicksburg District	<a href="mailto:sbo-mvk@usace.army.mil">sbo-mvk@usace.army.mil</a>	
MRL Item 367-R, 4.7 mile levee enlargement and seepage remediation in LA	N/A	\$10M-\$25M	3 years from NTP	237990/Y1PZ	Small Business Set Aside	N/A	MATOC	Q1 FY2025	Q2 FY2025	USACE- Vicksburg District	<a href="mailto:sbo-mvk@usace.army.mil">sbo-mvk@usace.army.mil</a>	
MRL Item 370-R, 3.7 mile levee enlargement and seepage remediation in LA	N/A	\$10M-\$25M	3 years from NTP	237990/Y1PZ	Small Business Set Aside	N/A	TBD	Q3 FY2025	Q4 FY2025	USACE- Vicksburg District	<a href="mailto:sbo-mvk@usace.army.mil">sbo-mvk@usace.army.mil</a>	
MRL Item 393-R, 5.1 mile levee enlargement and seepage remediation in LA	N/A	\$5M-\$10M	3 years from NTP	237990/Y1PZ	Small Business Set Aside	N/A	TBD	Q2 FY2024	Q4 FY2024	USACE- Vicksburg District	<a href="mailto:sbo-mvk@usace.army.mil">sbo-mvk@usace.army.mil</a>	
MRL Item 465-L, 1,000 feet of slide repair and 0.4 mile levee enlargement in MS	N/A	\$5M-\$10M	3 years from NTP	237990/Y1PZ	Small Business Set Aside	N/A	Sealed Bid with Definitive Criteria	Q2 FY2024	TBD	USACE- Vicksburg District	<a href="mailto:sbo-mvk@usace.army.mil">sbo-mvk@usace.army.mil</a>	
MRL Item 520-R, 2.6 mile levee enlargement and seepage remediation in AR	N/A	\$10M-\$25M	3 years from NTP	237990/Y1PZ	Small Business Set Aside	N/A	MATOC	Q1 FY2025	Q2 FY2025	USACE- Vicksburg District	<a href="mailto:sbo-mvk@usace.army.mil">sbo-mvk@usace.army.mil</a>	
MRL Item 525-R, 3.0 mile levee enlargement and seepage remediation in AR	N/A	\$10M-\$25M	3 years from NTP	237990/Y1PZ	Small Business Set Aside	N/A	MATOC	Q4 FY2023	Q2 FY2024	USACE- Vicksburg District	<a href="mailto:sbo-mvk@usace.army.mil">sbo-mvk@usace.army.mil</a>	
MRL Item 555-R, 0.5 mile levee enlargement in AR	N/A	\$1M-\$5M	3 years from NTP	237990/Y1PZ	Small Business Set Aside	N/A	Sealed Bid with Definitive Criteria	Q1 FY2025	Q2 FY2025	USACE- Vicksburg District	<a href="mailto:sbo-mvk@usace.army.mil">sbo-mvk@usace.army.mil</a>	
MRL Item 611-L, 2.9 mile seepage remediation in MS	N/A	\$1M-\$5M	3 years from NTP	237990/Y1PZ	Small Business Set Aside	N/A	Sealed Bid with Definitive Criteria	Q1 FY2025	Q2 FY2025	USACE- Vicksburg District	<a href="mailto:sbo-mvk@usace.army.mil">sbo-mvk@usace.army.mil</a>	
MRL Item 614-L, 1.4 mile seepage remediation in MS	N/A	\$1M-\$5M	3 years from NTP	237990/Y1PZ	Small Business Set Aside	N/A	Sealed Bid with Definitive Criteria	Q1 FY2025	Q2 FY2025	USACE- Vicksburg District	<a href="mailto:sbo-mvk@usace.army.mil">sbo-mvk@usace.army.mil</a>	
MRL Item 615-L, 1.4 mile seepage remediation in MS	N/A	\$5M-\$10M	3 years from NTP	237990/Y1PZ	Small Business Set Aside	N/A	MATOC	Q1 FY2025	Q2 FY2025	USACE- Vicksburg District	<a href="mailto:sbo-mvk@usace.army.mil">sbo-mvk@usace.army.mil</a>	
MRL Item 616-L, 2.7 mile seepage remediation in MS	N/A	\$5M-\$10M	3 years from NTP	237990/Y1PZ	Small Business Set Aside	N/A	MATOC	Q1 FY2025	Q2 FY2025	USACE- Vicksburg District	<a href="mailto:sbo-mvk@usace.army.mil">sbo-mvk@usace.army.mil</a>	
Channel Improvement - Togo Island Bendway Weirs Construction	N/A	\$10M-\$25M	3 mo	237990	TBD	N/A	Stand Alone "C" Contract	2nd QTR	3rd QTR	USACE- Vicksburg District	<a href="mailto:sbo-mvk@usace.army.mil">sbo-mvk@usace.army.mil</a>	
Channel Improvement - Delta Flood Damage Reduction Dike	N/A	\$1M-\$5M	6 mo	237990	TBD	N/A	Stand Alone "C" Contract	4th QTR	4th QTR	USACE- Vicksburg District	<a href="mailto:sbo-mvk@usace.army.mil">sbo-mvk@usace.army.mil</a>	
Channel Improvement - 5-YR Stone MATOC	N/A	\$49M Max	5 yrs	237990	Full & Open	N/A	MATOC	2nd QTR	3rd QTR	USACE- Vicksburg District	<a href="mailto:sbo-mvk@usace.army.mil">sbo-mvk@usace.army.mil</a>	

<p>Warren County, MS, Bank Repair and Geotechnical Investigation and Monitoring for Vicksburg National Military Park (VNMP), Vicksburg, Mississippi - The Vicksburg National Military Park (VNMP) is a National Park, National cemetery, and tourist attraction for the city of Vicksburg, Mississippi. The VNMP has experienced slope stability issues in the past due to the erodibility of loess bluffs that the park sits on. The Vicksburg National Military Park (VNMP) is a National Park, National cemetery, and tourist attraction for the city of Vicksburg, Mississippi. The VNMP has experienced slope stability issues in the past due to the erodibility of loess bluffs that the park sits on.</p>	N/A	\$1M-\$5M	TBD	237990	Small Business Set Aside	N/A	Stand Alone "C" Contract	2ND QTR FY24	2ND/3RD QTR FY24	USACE- Vicksburg District	<a href="mailto:sbo-mvk@usace.army.mil">sbo-mvk@usace.army.mil</a>	
<p>2019 Red River Basin, P.L. 84-99 Red Chute Bayou Bank Stabilization Rehab Project - Flooding on the Red River during the spring of 2019 occurred due to heavy rainfall that fell between 1 May and 12 May 2019. The damage sustained during the high-water event consisted of riverbank erosion which damaged and seriously threatened the Red Chute Bayou system. This project will require bank stabilization only.</p>	N/A	\$5M-\$10M	TBD	237990	Small Business Set Aside	N/A	Stand Alone "C" Contract	2ND QTR FY24	2ND/3RD QTR FY24	USACE- Vicksburg District	<a href="mailto:sbo-mvk@usace.army.mil">sbo-mvk@usace.army.mil</a>	
<p>2020 Ouachita River Basin P.L. 84-99 Rehab Project - During the Spring of 2020, widespread rainfall over the Ouachita River Basin resulted in extensive flooding along the Ouachita River. The damage sustained during the high water event consists of river bank erosion that has damaged and seriously threatened the Ouachita River Levees. This will consist of Bank Stabilization Project and Levee Setback Project</p>	N/A	\$25M-\$100M	TBD	237990	Small Business Set Aside	N/A	Stand Alone "C" Contract	4th QTR FY24	4th/1st QTR FY24/25	USACE- Vicksburg District	<a href="mailto:sbo-mvk@usace.army.mil">sbo-mvk@usace.army.mil</a>	

UYYP Item 8A Dredge Project - Item 8A is located near Cowart, MS along the Tallahatchie River from the Lamb Fish Bridge (approximate river mile 237) upstream to approximate river mile 240. The construction feature of this item is dredging the Tallahatchie River.	N/A	\$10M-\$25M	TBD	237990	Small Business Set Aside	N/A	Stand Alone "C" Contract	4th QTR FY24	4th/1st QTR FY24/25	USACE- Vicksburg District	<a href="mailto:sbo-mvk@usace.army.mil">sbo-mvk@usace.army.mil</a>
UYYP Item 7C Phase 3 Bank Stabilization Project - Item 7C is located just south Cowart, MS along the Tallahatchie River south of Shely road. The construction feature of this item of work is bank stabilization at two locations. This work will consist of longitudinal peak stone toe dikes and bank stability along these two locations to stabilize the bank and keep from further bank erosion.	N/A	\$5M-\$10M	TBD	237990	Small Business Set Aside	N/A	Stand Alone "C" Contract	4th QTR FY24	4th/1st QTR FY24/25	USACE- Vicksburg District	<a href="mailto:sbo-mvk@usace.army.mil">sbo-mvk@usace.army.mil</a>
UYYP Item 8/9 WCS Phase I - Phase 1 & 2 will include land based sediment removal from Cassidy Bayou with hauling for disposal. Phase 2 will include barrel vault addition and repair/renewal of gate hardware including electric upgrades.	N/A	\$1M-\$5M	TBD	237990	Small Business Set Aside	N/A	Stand Alone "C" Contract	4th QTR FY24	4th/1st QTR FY24/25	USACE- Vicksburg District	<a href="mailto:sbo-mvk@usace.army.mil">sbo-mvk@usace.army.mil</a>
DHP LD 21-01	N/A	\$1M-\$5M		237990	Woman Owned Small Business Set Aside	N/A	Stand Alone "C" Contract	3Q FY24	4Q FY24	USACE- Vicksburg District	<a href="mailto:sbo-mvk@usace.army.mil">sbo-mvk@usace.army.mil</a>
DHP RP 17-01	N/A	\$1M-\$5M		237990	Small Business Set Aside	N/A	Stand Alone "C" Contract	3Q FY24	4Q FY24	USACE- Vicksburg District	<a href="mailto:sbo-mvk@usace.army.mil">sbo-mvk@usace.army.mil</a>
DHP BS 17-01	N/A	\$1M-\$5M		237990	Small Business Set Aside	N/A	Stand Alone "C" Contract	3Q FY24	4Q FY24	USACE- Vicksburg District	<a href="mailto:sbo-mvk@usace.army.mil">sbo-mvk@usace.army.mil</a>
FWR 35	N/A	\$1M-\$5M		237990	Small Business Set Aside	N/A	Stand Alone "C" Contract	3Q FY25	4Q FY25	USACE- Vicksburg District	<a href="mailto:sbo-mvk@usace.army.mil">sbo-mvk@usace.army.mil</a>
JBj Opp Alexandria Front Dike	N/A	\$1M-\$5M		237990	Small Business Set Aside	N/A	Stand Alone "C" Contract	3Q FY24	4Q FY24	USACE- Vicksburg District	<a href="mailto:sbo-mvk@usace.army.mil">sbo-mvk@usace.army.mil</a>
JBj Approach to Overton Redesign	N/A	\$5M - \$10M		237990	Small Business Set Aside	N/A	Stand Alone "C" Contract	3Q FY25	4Q FY25	USACE- Vicksburg District	<a href="mailto:sbo-mvk@usace.army.mil">sbo-mvk@usace.army.mil</a>
Hydraulics & Hydrology Contracts	N/A	\$15,000,000	5 years	541330/C219	TBD	N/A	MATOC	FY24Q3	FY25Q3	USACE- Vicksburg District	<a href="mailto:sbo-mvk@usace.army.mil">sbo-mvk@usace.army.mil</a>
Hydrographic Surveying (including Gage/Discharge Measurements)	N/A	\$18,000,000	5 years	541330/C219	TBD	N/A	MATOC	FY24Q4	FY25Q4	USACE- Vicksburg District	<a href="mailto:sbo-mvk@usace.army.mil">sbo-mvk@usace.army.mil</a>
Wabbaseka Bayou (E)	N/A	\$5M-\$10M	N/A	237990	TBD	N/A	Stand Alone "C" Contract	FY24Q3	FY24Q4	USACE- Memphis District	(901) 544-4520 / mvm_smallbusinessprograms@usace.army.mil
FY24 Design-Build MATOC for Misc. Civil Works Projects	N/A	\$25M-\$1000M	N/A	237990	TBD	N/A	MATOC	FY24Q3	FY24Q4	USACE- Memphis District	(901) 544-4520 / mvm_smallbusinessprograms@usace.army.mil
Fifteen Mile Bayou Channel Enlargement	N/A	\$5M-\$10M	N/A	237990	TBD	N/A	Stand Alone "C" Contract	FY24Q2	FY24Q3	USACE- Memphis District	(901) 544-4520 / mvm_smallbusinessprograms@usace.army.mil
SFB-M: Ditch 9 and 10 Cleanout	N/A	\$5M-\$10M	N/A	237990	TBD	N/A	Stand Alone "C" Contract	FY24Q2	FY24Q3	USACE- Memphis District	(901) 544-4520 / mvm_smallbusinessprograms@usace.army.mil

MRL-M Drinkwater II Pump Station & Plant Facility Upgrades	N/A	\$1M-\$5M	N/A	237990	8(a) Sole Source	N/A	Stand Alone "C" Contract	FY24Q2	FY24Q3	USACE- Memphis District	(901) 544-4520 / mvm_smallbusinessprograms@usace.army.mil
MRL-M Cottonwood Slough Pump Station, IL, Misc. Repairs	N/A	\$1M-\$5M	N/A	TBD	TBD	N/A	Stand Alone "C" Contract	FY24Q2	FY24Q3	USACE- Memphis District	(901) 544-4520 / mvm_smallbusinessprograms@usace.army.mil
Big Slough Levee Culvert Replacement	N/A	\$1M-\$5M	N/A	237990	8(a) Sole Source	N/A	Stand Alone "C" Contract	FY24Q2	FY24Q3	USACE- Memphis District	(901) 544-4520 / mvm_smallbusinessprograms@usace.army.mil
MRL-M Goose Pond Pump Station	N/A	\$1M-\$5M	N/A	TBD	8(a) Sole Source	N/A	Stand Alone "C" Contract	Q3 FY 24	FY24Q4	USACE- Memphis District	(901) 544-4520 / mvm_smallbusinessprograms@usace.army.mil
SFB-M Upper Little River Channel	N/A	\$5M-\$10M	N/A	237990	TBD	N/A	Stand Alone "C" Contract	FY24Q4	FY25Q1	USACE- Memphis District	(901) 544-4520 / mvm_smallbusinessprograms@usace.army.mil
SFB-M Ditch 19 Channel Cleanout	N/A	\$10M-\$25M	N/A	237990	TBD	N/A	Stand Alone "C" Contract	FY24Q2	FY24Q3	USACE- Memphis District	(901) 544-4520 / mvm_smallbusinessprograms@usace.army.mil
Unmanned Aerial Systems (Drone) Simulation Space (Design-Bid-Build)	N/A	\$5M-\$10M	N/A	TBD	TBD	N/A	Stand Alone "C" Contract	FY24Q2	FY24Q3	USACE- Memphis District	(901) 544-4520 / mvm_smallbusinessprograms@usace.army.mil
MRL-C Barfield, AR, Slope Flattening	N/A	\$1M-\$5M	N/A	237990	TBD	N/A	Stand Alone "C" Contract	FY24Q4	FY25Q1	USACE- Memphis District	(901) 544-4520 / mvm_smallbusinessprograms@usace.army.mil
Wilson, AR, Slope Flattening	N/A	\$1M-\$5M	N/A	237990	TBD	N/A	Stand Alone "C" Contract	FY24Q4	FY25Q1	USACE- Memphis District	(901) 544-4520 / mvm_smallbusinessprograms@usace.army.mil
Pecan Point, AR, Slope Flattening	N/A	\$1M-\$5M	N/A	237990	TBD	N/A	Stand Alone "C" Contract	FY24Q4	FY25Q1	USACE- Memphis District	(901) 544-4520 / mvm_smallbusinessprograms@usace.army.mil
Navigation - Lock and Dam 2 Protective Island	N/A	\$5M to \$10M		237990/Z2PZ	Small Business Set Aside		Stand Alone "C" Contract	FY24 QTR4	FY24 QTR4	USACE- St. Paul District	<a href="mailto:sbo-mvp@usace.army.mil">sbo-mvp@usace.army.mil</a>
Navigation - Lock and Dam 2 Dewatering (misc projects under \$250K - no additional details)	N/A	\$1M to \$5M		339991/5330	Small Business Set Aside		Stand Alone "C" Contract	FY24 QTR4	FY24 QTR4	USACE- St. Paul District	<a href="mailto:sbo-mvp@usace.army.mil">sbo-mvp@usace.army.mil</a>
Navigation - Lock and Dam 5A/7 End Cell	N/A	\$10 to \$25M		237990/Y2KA	Small Business Set Aside		Stand Alone "C" Contract	FY25 QTR4	FY25 QTR4	USACE- St. Paul District	<a href="mailto:sbo-mvp@usace.army.mil">sbo-mvp@usace.army.mil</a>
Navigation - A/E Lock and Dam 5 End Cell	N/A	\$2M		541330/C219	TBD	A/E MATOC	Task Order	FY25 QTR4	FY25 QTR4	USACE- St. Paul District	<a href="mailto:sbo-mvp@usace.army.mil">sbo-mvp@usace.army.mil</a>
Navigation - Lock and Dam 5 End Cell	N/A	\$5M to \$10M		237990/Y2KA	Small Business Set Aside		Stand Alone "C" Contract	FY25 QTR4	FY25 QTR4	USACE- St. Paul District	<a href="mailto:sbo-mvp@usace.army.mil">sbo-mvp@usace.army.mil</a>
Navigation - Lock and Dam Concrete Repair - several TOs for different locations	N/A	\$500K to \$1M		238190/Z2KA	Small Business Set Aside	DB MATOC	Task Order	FY25 QTR4	FY25 QTR4	USACE- St. Paul District	<a href="mailto:sbo-mvp@usace.army.mil">sbo-mvp@usace.army.mil</a>
Navigation - Mississippi River Project Office Renovation	N/A	\$500K to \$1M		236220/Y1AA	Small Business Set Aside	DB MATOC	Task Order	FY25 QTR4	FY25 QTR4	USACE- St. Paul District	<a href="mailto:sbo-mvp@usace.army.mil">sbo-mvp@usace.army.mil</a>
Navigation - Pool 6 DMMP, Homer placement site safety improvements	N/A	\$1M to \$5M		237990/2230 237990/Z1LB	TBD		Sole Source	FY24 QTR3	FY24 QTR4	USACE- St. Paul District	<a href="mailto:sbo-mvp@usace.army.mil">sbo-mvp@usace.army.mil</a>
Navigation - Mechanical Dredging IDIQ	N/A	\$500K to \$1M		237990/Z1KB	Small Business Set Aside		IDC	FY24 QTR3	FY24 QTR4	USACE- St. Paul District	<a href="mailto:sbo-mvp@usace.army.mil">sbo-mvp@usace.army.mil</a>
Navigation - A/E - Lock and Dam 2/3 Traveling Kevl Replacement	N/A	\$5M to \$10M		541330/C219	Small Business Set Aside	Task Order	MATOC	FY24 QTR3	FY24 QTR4	USACE- St. Paul District	<a href="mailto:sbo-mvp@usace.army.mil">sbo-mvp@usace.army.mil</a>
Navigation - Lock and Dam 2/3 Tow Rail Repair	N/A	\$5M to \$10M		237990/Z2KA	Small Business Set Aside		Stand Alone "C" Contract	FY25 QTR 1	FY25 QTR2	USACE- St. Paul District	<a href="mailto:sbo-mvp@usace.army.mil">sbo-mvp@usace.army.mil</a>

Navigation - Lock and Dam 3/4/5 Miter Gate Fabrication	N/A	\$10M to \$25M		332312/9540	Small Business Set Aside			FY24 QTR3	FY24 QTR3	USACE- St. Paul District	<a href="mailto:sbo-mvp@usace.army.mil">sbo-mvp@usace.army.mil</a>
Navigation - Lock and Dam 7 Outdraft Study	N/A	TBD		237990/C1KA	Small Business Set Aside			TBD	TBD	USACE- St. Paul District	<a href="mailto:sbo-mvp@usace.army.mil">sbo-mvp@usace.army.mil</a>
Navigation - Fountain City Sub Base Building 9 Replacement	N/A	\$5M to \$10M		236220/Y1EB	Small Business Set Aside	DB MATOC	Task Order	FY24 QTR2	FY24 QTR2	USACE- St. Paul District	<a href="mailto:sbo-mvp@usace.army.mil">sbo-mvp@usace.army.mil</a>
Navigation - Lock and Dam 4 Pedestrian Bridge	N/A	\$1M to \$5M		238320/Z1LB	Small Business Set Aside		Stand Alone "C" Contract	FY24 QTR2	FY24 QTR2	USACE- St. Paul District	<a href="mailto:sbo-mvp@usace.army.mil">sbo-mvp@usace.army.mil</a>
Navigation - Placement Site Unloading	N/A	\$10M to \$25M		237990/Z1KB	Small Business Set Aside		Stand Alone "C" Contract	FY24 QTR3	FY24 QTR3	USACE- St. Paul District	<a href="mailto:sbo-mvp@usace.army.mil">sbo-mvp@usace.army.mil</a>
Recreation and Natural Resources - ND Flood Control - Baldhill Dam Ogee Crest grout and concrete repair	N/A	\$500K to \$1M		238190/Z2KA	Small Business Set Aside		Stand Alone "C" Contract	FY24 QTR2	FY24 QTR2	USACE- St. Paul District	<a href="mailto:sbo-mvp@usace.army.mil">sbo-mvp@usace.army.mil</a>
Recreation and Natural Resources - ND Flood Control - West crossing Camp Ground electrical	N/A	\$500K to \$1M		237130/Z1QA	Small Business Set Aside	DB MATOC	Task Order	FY24 QTR3	FY24 QTR3	USACE- St. Paul District	<a href="mailto:sbo-mvp@usace.army.mil">sbo-mvp@usace.army.mil</a>
Recreation and Natural Resources - MN Flood Control - Orwell dewatering	N/A	\$500K to \$1M		237990/Z2KA	Small Business Set Aside		Stand Alone "C" Contract	FY24 QTR2	FY24 QTR2	USACE- St. Paul District	<a href="mailto:sbo-mvp@usace.army.mil">sbo-mvp@usace.army.mil</a>
Recreation and Natural Resources - MN Flood Control - White Rock mechanical upgrade	N/A	\$500K to \$1M		237990/3990	Small Business Set Aside		Stand Alone "C" Contract	FY24 QTR2	FY24 QTR2	USACE- St. Paul District	<a href="mailto:sbo-mvp@usace.army.mil">sbo-mvp@usace.army.mil</a>
Recreation and Natural Resources - MN Flood Control - Reservation air bladders	N/A	\$500K to \$1M		237990	Small Business Set Aside		Sole Source	FY24 QTR3	FY24 QTR3	USACE- St. Paul District	<a href="mailto:sbo-mvp@usace.army.mil">sbo-mvp@usace.army.mil</a>
Recreation and Natural Resources - MN Flood Control - Chippewa gate paint, concrete, electrical, sediment	N/A	\$500K to \$1M		237990	Small Business Set Aside		Stand Alone "C" Contract	FY24 QTR2	FY24 QTR2	USACE- St. Paul District	<a href="mailto:sbo-mvp@usace.army.mil">sbo-mvp@usace.army.mil</a>
Recreation and Natural Resources - MN Flood Control - La Qui Par scour repair	N/A	\$500K to \$1M		237990/Z2KZ	Small Business Set Aside		Stand Alone "C" Contract	FY24 QTR2	FY24 QTR2	USACE- St. Paul District	<a href="mailto:sbo-mvp@usace.army.mil">sbo-mvp@usace.army.mil</a>
Recreation and Natural Resources - MN Flood Control - La Qui Par spillway repair	N/A	\$10M to \$25M		237990/Z2KZ	Small Business Set Aside		Stand Alone "C" Contract	FY24 QTR2	FY24 QTR2	USACE- St. Paul District	<a href="mailto:sbo-mvp@usace.army.mil">sbo-mvp@usace.army.mil</a>
Recreation and Natural Resources - North Headwaters - Leech Lake Preliminary Engineering Report	N/A			541330	Small Business Set Aside		Stand Alone "C" Contract	FY24 QTR2	FY24 QTR2	USACE- St. Paul District	<a href="mailto:sbo-mvp@usace.army.mil">sbo-mvp@usace.army.mil</a>
Recreation and Natural Resources - North Headwaters - Sustainability projects	N/A	\$500K to \$1M		237990	Small Business Set Aside		Stand Alone "C" Contract	FY24 QTR3	FY24 QTR3	USACE- St. Paul District	<a href="mailto:sbo-mvp@usace.army.mil">sbo-mvp@usace.army.mil</a>
Recreation and Natural Resources - South Headwaters - Gull Lake streambank erosion	N/A	\$500K to \$1M		237990	Small Business Set Aside		Stand Alone "C" Contract	FY24 QTR2	FY24 QTR2	USACE- St. Paul District	<a href="mailto:sbo-mvp@usace.army.mil">sbo-mvp@usace.army.mil</a>
Recreation and Natural Resources - South Headwaters - Sustainability projects (misc projects under \$250K - no additional details)	N/A	\$500K to \$1M		237990	Small Business Set Aside		Stand Alone "C" Contract	FY24 QTR2	FY24 QTR2	USACE- St. Paul District	<a href="mailto:sbo-mvp@usace.army.mil">sbo-mvp@usace.army.mil</a>
Mississippi River Recreation - Eau Galle Dam pedestrian bridge	N/A	\$1M to \$5M		238320/Z1LB	Small Business Set Aside		Stand Alone "C" Contract	FY24 QTR3	FY24 QTR3	USACE- St. Paul District	<a href="mailto:sbo-mvp@usace.army.mil">sbo-mvp@usace.army.mil</a>
Mississippi River Recreation - Eau Galle Dam debris barrier	N/A	\$500K to \$1M		562119/Z1KA	Small Business Set Aside		Stand Alone "C" Contract	FY24 QTR3	FY24 QTR3	USACE- St. Paul District	<a href="mailto:sbo-mvp@usace.army.mil">sbo-mvp@usace.army.mil</a>
Mississippi River Recreation - Blackhawk shower building	N/A	\$500K to \$1M		236220/Y1EB	Small Business Set Aside	DB MATOC	Task Order	FY24 QTR2	FY24 QTR2	USACE- St. Paul District	<a href="mailto:sbo-mvp@usace.army.mil">sbo-mvp@usace.army.mil</a>



Mississippi River Recreation - Sustainability projects (misc projects under \$250K - no additional details)	N/A	\$500K to \$1M		237990	Small Business Set Aside		Stand Alone "C" Contract	FY24 QTR3	FY24 QTR3	USACE- St. Paul District	<a href="mailto:sbo-mvp@usace.army.mil">sbo-mvp@usace.army.mil</a>
Environmental - Management of Archaeological and Cultural Resources	N/A	\$500K to \$1M		541720/AF11	Small Business Set Aside	Cultural Resources IDQ	Task Order	FY24 QTR3	FY24 QTR3	USACE- St. Paul District	<a href="mailto:sbo-mvp@usace.army.mil">sbo-mvp@usace.army.mil</a>
Environmental - Cultural Resources Site Monitoring and Protection	N/A	\$500K to \$1M		541720/AF11	Small Business Set Aside	Cultural Resources IDQ	Task Order	FY24 QTR3	FY24 QTR3	USACE- St. Paul District	<a href="mailto:sbo-mvp@usace.army.mil">sbo-mvp@usace.army.mil</a>
Environmental - 2000 LF bank stabilization at Blackhawk Park in Pool 9	N/A	\$500K to \$1M		237990/Z2QA	Small Business Set Aside		Stand Alone "C" Contract	FY24 QTR3	FY24 QTR3	USACE- St. Paul District	<a href="mailto:sbo-mvp@usace.army.mil">sbo-mvp@usace.army.mil</a>
Recreation and Natural Resources - Winnibigoshish Lake Toe Ditch Repair	N/A	\$500K to \$1M		237990/Z2KA	Small Business Set Aside	DB MATOC	Task Order	FY24 QTR2	FY24 QTR2	USACE- St. Paul District	<a href="mailto:sbo-mvp@usace.army.mil">sbo-mvp@usace.army.mil</a>
Recreation and Natural Resources - Arcadia Bridge and Railroad Closure	N/A	\$500K to \$1M		237990/Z1LB	Small Business Set Aside	A/E MATOC	Task Order	FY24 QTR3	FY24 QTR3	USACE- St. Paul District	<a href="mailto:sbo-mvp@usace.army.mil">sbo-mvp@usace.army.mil</a>
Recreation and Natural Resources - Gull Lake water and sewer upgrade	N/A	\$500K to \$1M		237990/Z1PA	Small Business Set Aside	DB MATOC	Task Order	FY25 QTR2	FY25 QTR2	USACE- St. Paul District	<a href="mailto:sbo-mvp@usace.army.mil">sbo-mvp@usace.army.mil</a>
Arcadia levee and bridge removal	N/A	\$1M to \$5M		237990/Z1LB	Small Business Set Aside		Stand Alone "C" Contract	FY24 QTR3	FY24 QTR3	USACE- St. Paul District	<a href="mailto:sbo-mvp@usace.army.mil">sbo-mvp@usace.army.mil</a>
Fargo/Moorehead Diversion Project - Southeast Reach-1B	N/A	\$10M to \$25M		237990/Y1KA	Small Business Set Aside		Stand Alone "C" Contract	FY24 QTR2	FY24 QTR2	USACE- St. Paul District	<a href="mailto:sbo-mvp@usace.army.mil">sbo-mvp@usace.army.mil</a>
Fargo/Moorehead Diversion Project - Southeast Reach 4	N/A	\$25M to \$100M		237990/Y1KA	Full & Open		Stand Alone "C" Contract	FY24 QTR3	FY24 QTR3	USACE- St. Paul District	<a href="mailto:sbo-mvp@usace.army.mil">sbo-mvp@usace.army.mil</a>
Fargo/Moorehead Diversion Project - Southeast Reach-5	N/A	\$1M to \$5M		237990/Y1KA	Small Business Set Aside		Stand Alone "C" Contract	FY25 QTR2	FY25 QTR2	USACE- St. Paul District	<a href="mailto:sbo-mvp@usace.army.mil">sbo-mvp@usace.army.mil</a>
Fargo/Moorehead Diversion Project - Southeast Reach-2B	N/A	\$25M to \$100M		237990/Y1KA	Full & Open		Stand Alone "C" Contract	FY24 QTR3	FY24 QTR3	USACE- St. Paul District	<a href="mailto:sbo-mvp@usace.army.mil">sbo-mvp@usace.army.mil</a>
Fargo/Moorehead Diversion Project - Southeast Reach-3	N/A	\$25M To \$100M		237990/Y1KA	Small Business Set Aside		Stand Alone "C" Contract	FY25 QTR2	FY25 QTR2	USACE- St. Paul District	<a href="mailto:sbo-mvp@usace.army.mil">sbo-mvp@usace.army.mil</a>
Fargo/Moorehead Diversion Project - Oxbow-Hickson-Bakke	N/A	\$10M to \$25M		237990/Y1KA	Small Business Set Aside		Stand Alone "C" Contract	FY24 QTR2	FY24 QTR2	USACE- St. Paul District	<a href="mailto:sbo-mvp@usace.army.mil">sbo-mvp@usace.army.mil</a>
Reno Bottoms Habitat Rehabilitation and Enhancement Project (HREP)	N/A	\$10M to \$25M		237990/Y1QA	Small Business Set Aside		Stand Alone "C" Contract	FY24 QTR3	FY24 QTR3	USACE- St. Paul District	<a href="mailto:sbo-mvp@usace.army.mil">sbo-mvp@usace.army.mil</a>
Dubuque, IA - Erosion Repair	N/A	\$1M-\$5M	N/A	237990	Small Business Set Aside	N/A	Stand Alone "C" Contract	Q2FY24	Q2FY24	USACE - Rock Island District	<a href="mailto:cemvr-sb-web@usace.army.mil">cemvr-sb-web@usace.army.mil</a>
Two Rivers- Middle - Erosion Repairs	N/A	\$1M-\$5M	N/A	237990	Small Business Set Aside	N/A	Stand Alone "C" Contract	Q2FY24	Q2FY24	USACE - Rock Island District	<a href="mailto:cemvr-sb-web@usace.army.mil">cemvr-sb-web@usace.army.mil</a>
BRIP Increment 1A Fabrication (Acoustic Speakers)	N/A	\$1M-\$5M	N/A	334310	Small Business Sole Source	N/A	Stand Alone "C" Contract	Q2FY24	Q2FY24	USACE - Rock Island District	<a href="mailto:cemvr-sb-web@usace.army.mil">cemvr-sb-web@usace.army.mil</a>
Big Island - Erosion Repair	N/A	\$1M-\$5M	N/A	237990	HUBZone Set Aside	N/A	Stand Alone "C" Contract	Q2FY24	Q2FY24	USACE - Rock Island District	<a href="mailto:cemvr-sb-web@usace.army.mil">cemvr-sb-web@usace.army.mil</a>
Bay Isand Subdistrict No 1- Erosion Repair	N/A	\$10M-\$25M	N/A	237990	Small Business Set Aside	N/A	Stand Alone "C" Contract	Q2FY24	Q2FY24	USACE - Rock Island District	<a href="mailto:cemvr-sb-web@usace.army.mil">cemvr-sb-web@usace.army.mil</a>
Sny Island L&DD Reach 1 - Erosion Repair	N/A	\$5M-\$10M	N/A	237990	Small Business Set Aside	N/A	Stand Alone "C" Contract	Q2FY24	Q2FY24	USACE - Rock Island District	<a href="mailto:cemvr-sb-web@usace.army.mil">cemvr-sb-web@usace.army.mil</a>
CR Reach 1 (UPRR)	N/A	\$1M-\$5M	N/A	237990	TBD	N/A	Stand Alone "C" Contract	Q2FY24	Q3FY24	USACE - Rock Island District	<a href="mailto:cemvr-sb-web@usace.army.mil">cemvr-sb-web@usace.army.mil</a>
CR Reach 1 South Railyard Floodwall (Hoth)	N/A	\$5M-\$10M	N/A	237990	TBD	N/A	Stand Alone "C" Contract	Q2FY24	Q3FY24	USACE - Rock Island District	<a href="mailto:cemvr-sb-web@usace.army.mil">cemvr-sb-web@usace.army.mil</a>
Detroit Area Office Building 404 Renovation	N/A	\$1M-\$5M	N/A	237990	8(a) Sole Source	N/A	Stand Alone "C" Contract	Q2FY24	Q3FY24	USACE - Rock Island District	<a href="mailto:cemvr-sb-web@usace.army.mil">cemvr-sb-web@usace.army.mil</a>
BRIP Increment 1A Construction	N/A	>\$10M	N/A	237990	TBD	N/A	Stand Alone "C" Contract	Q2FY24	Q4FY24	USACE - Rock Island District	<a href="mailto:cemvr-sb-web@usace.army.mil">cemvr-sb-web@usace.army.mil</a>

NESP LD22 Fish Passage	N/A	>\$10M	N/A	237990	TBD	N/A	Stand Alone "C" Contract	Q2FY24	Q4FY24	USACE - Rock Island District	<a href="mailto:cemvr-sb-web@usace.army.mil">cemvr-sb-web@usace.army.mil</a>	
CR Reach 2 Phase 2-Permanent Floodwall (3rd-4th and 7th-8th) & Reach 2 Phase 3-Removable Floodwall (1st-2nd and 4th-7th)	N/A	>\$10M	N/A	237990	TBD	N/A	Stand Alone "C" Contract	Q3FY24	Q4FY24	USACE - Rock Island District	<a href="mailto:cemvr-sb-web@usace.army.mil">cemvr-sb-web@usace.army.mil</a>	
CR Reach 4 Phase 1-U/S Twin 84 Culverts to R3, Pump Station & Reach 4 Phase 2-Twin 84 culverts, Embankment, Floodwall, UPRR Closure & Otis Closure	N/A	>\$10M	N/A	237990	Full & Open	N/A	Stand Alone "C" Contract	Q4FY24	Q1FY25	USACE - Rock Island District	<a href="mailto:cemvr-sb-web@usace.army.mil">cemvr-sb-web@usace.army.mil</a>	
BRIP Increment 1B Construction (engineered channel)	N/A	>\$10M	N/A	237990	TBD	N/A	Stand Alone "C" Contract	Q2FY25	Q2FY25	USACE - Rock Island District	<a href="mailto:cemvr-sb-web@usace.army.mil">cemvr-sb-web@usace.army.mil</a>	
Marseilles Electrical System	N/A	\$10M-\$25M	N/A	237990	TBD	N/A	Stand Alone "C" Contract	FY24	FY24	USACE - Rock Island District	<a href="mailto:cemvr-sb-web@usace.army.mil">cemvr-sb-web@usace.army.mil</a>	
SWC DB - First 27	N/A	\$5M-\$10M	N/A	237990	8(a) Set Aside	N/A	Stand Alone "C" Contract	Q2FY24	Q2FY25	USACE - Rock Island District	<a href="mailto:cemvr-sb-web@usace.army.mil">cemvr-sb-web@usace.army.mil</a>	
Livonia, MI - Renovate, USARC Building	N/A	\$1M-\$5M	N/A	237990	8(a) Sole Source	N/A	Stand Alone "C" Contract	FY24	FY24	USACE - Rock Island District	<a href="mailto:cemvr-sb-web@usace.army.mil">cemvr-sb-web@usace.army.mil</a>	
Twinsburg, OH - Repair foundation and interior Renovation, USARC Bldg	N/A	\$1M-\$5M	N/A	237990	8(a) Sole Source	N/A	Stand Alone "C" Contract	FY24	FY24	USACE - Rock Island District	<a href="mailto:cemvr-sb-web@usace.army.mil">cemvr-sb-web@usace.army.mil</a>	
Milwaukee, WI - B319 Construct Bio-Medical Maintenance Space	N/A	\$1M-\$5M	N/A	237990	8(a) Sole Source	N/A	Stand Alone "C" Contract	FY24	FY24	USACE - Rock Island District	<a href="mailto:cemvr-sb-web@usace.army.mil">cemvr-sb-web@usace.army.mil</a>	
Elwood, IL - Renovate B001 to support firing simulators	N/A	\$1M-\$5M	N/A	237990	8(a) Sole Source	N/A	Stand Alone "C" Contract	FY24	FY24	USACE - Rock Island District	<a href="mailto:cemvr-sb-web@usace.army.mil">cemvr-sb-web@usace.army.mil</a>	
Dubuque Forced Sewer Main CAP Sec 14	N/A	\$1M-\$5M	N/A	237990	Small Business Set Aside	N/A	Stand Alone "C" Contract	FY24	FY24	USACE - Rock Island District	<a href="mailto:cemvr-sb-web@usace.army.mil">cemvr-sb-web@usace.army.mil</a>	
Miss: LD18 & LD20 Kevel Rail Replacement	N/A	\$1M-\$5M	N/A	237990	TBD	N/A	Stand Alone "C" Contract	FY24	FY24	USACE - Rock Island District	<a href="mailto:cemvr-sb-web@usace.army.mil">cemvr-sb-web@usace.army.mil</a>	
Miss: LD21 Deteriorated Concrete Repair Phase 2	N/A	\$1M-\$5M	N/A	237990	TBD	N/A	Stand Alone "C" Contract	FY24	FY24	USACE - Rock Island District	<a href="mailto:cemvr-sb-web@usace.army.mil">cemvr-sb-web@usace.army.mil</a>	
MTC BBA18 Smithland to Lacour 289-298R Levee Enlarge/Seepage	N/A	\$25M - \$50M	N/A	237990	Small Business Set Aside		Stand Alone "C" Contract	FY24Q2	FY24Q2	USACE- New Orleans District	504-862-2627	
BBA18 COMITE River Diversion, LA   Bayou Baton Rouge Drop Structure	N/A	\$10M - \$20M	N/A	237990	Small Business Set Aside		Stand Alone "C" Contract	FY24Q2	FY24Q2	USACE- New Orleans District	504-862-2627	
BBA18 COMITE River Diversion, LA   Channel Segment 2B	N/A	\$10M - \$20M	N/A	237990	Small Business Set Aside		Stand Alone "C" Contract	FY24Q2	FY24Q2	USACE- New Orleans District	504-862-2627	
Calcasieu River and Pass DMMP CDF-H	N/A	\$5M - \$15M	N/A	237990	Full & Open		Stand Alone "C" Contract	FY24Q2	FY24Q2	USACE- New Orleans District	504-862-2627	
Port of New Orleans Access Channel Deepening   PONO Access Channel Deepening Phase 1	N/A	\$5M - \$15M	N/A	237990	Full & Open		Stand Alone "C" Contract	FY24Q2	FY24Q2	USACE- New Orleans District	504-862-2627	
Golf Intercoastal Water Ways   Calcasieu Lock Major Maintenance	N/A	\$10M - \$20M	N/A	237990	Small Business Set Aside		Stand Alone "C" Contract	FY24Q2	FY24Q2	USACE- New Orleans District	504-862-2627	
BBA18 West Shore Lake Pontchartrain   Major Pump Stations and Drainage Structures	N/A	\$100M - \$150M	N/A	237990	Full & Open		Stand Alone "C" Contract	FY24Q2	FY24Q2	USACE- New Orleans District	504-862-2627	
COMITE River Diversion - LA BBA 18    COM-04 Bayou Baton Rouge Drop Structure	N/A	\$25M - \$100M	N/A	237990	Full & Open		Stand Alone "C" Contract	FY24Q2	FY24Q2	USACE- New Orleans District	504-862-2627	

Dugas to Celotex   Levee Lift	N/A	\$5M-\$10M	N/A	237990	TBD		Stand Alone "C" Contract	FY24Q2	FY24Q2	USACE- New Orleans District	504-862-2627	
COMITE River Diversion - LA BBA 18    COM-20 Channel Segment 2B	N/A	\$10M - 25M	N/A	237990	TBD		Stand Alone "C" Contract	FY24Q2	FY24Q2	USACE- New Orleans District	504-862-2627	
BBA18 COMITE River Diversion, LA   Structure Phase II	N/A	\$10M - \$30M	N/A	237990	Small Business Set Aside		Stand Alone "C" Contract	FY24Q3	FY24Q3	USACE- New Orleans District	504-862-2627	
OM Gulf Intracoastal Waterway   Calcasieu Lock Building Repair	N/A	\$3M - \$8M	N/A	TBD	Woman Owned Small Business Set Aside		Stand Alone "C" Contract	FY24Q3	FY24Q3	USACE- New Orleans District	504-862-2627	
OM Gulf Intracoastal Waterway   Algiers Lock Repairs	N/A	\$1M - \$5M	N/A	TBD	Small Business Set Aside		Stand Alone "C" Contract	FY24Q3	FY24Q3	USACE- New Orleans District	504-862-2627	
MTC MRL Construction Program   Critical Reaches of MR/T - Dugas to Celotex	N/A	\$5M - \$10M	N/A	237990	Small Business Set Aside		Stand Alone "C" Contract	FY24Q3	FY24Q3	USACE- New Orleans District	504-862-2627	
Calcasieu River and Pass DMMP   FY24 CDF-D	N/A	\$10M - \$20M	N/A	237990	Full & Open		Stand Alone "C" Contract	FY24Q3	FY24Q3	USACE- New Orleans District	504-862-2627	
MTC BBA18 Harvey Lock Forebay - Levee Enlargement	N/A	\$5M - \$15M	N/A	237990	Small Business Set Aside		Stand Alone "C" Contract	FY24Q3	FY24Q3	USACE- New Orleans District	504-862-2627	
Bayou Sale EW Tie	N/A	\$5M-\$10M	N/A	TBD	Small Business Set Aside		Stand Alone "C" Contract	FY24Q3	FY24Q3	USACE- New Orleans District	504-862-2627	
Channel Segment 3 Phase II	N/A	TBD	N/A	237990	TBD		Stand Alone "C" Contract	FY24Q3	FY24Q3	USACE- New Orleans District	504-862-2627	
MRSC 3rd Crossings (Bayou Goutla, Medora, Dardine Point)	N/A	\$10M-\$25M	N/A	TBD	Small Business Set Aside		Stand Alone "C" Contract	FY24Q3	FY24Q3	USACE- New Orleans District	504-862-2627	
BBA18 COMITE River Diversion, LA   Channel Segment 3 Phase II	N/A	\$20M - \$40M	N/A	237990	Small Business Set Aside		Stand Alone "C" Contract	FY24Q4	FY24Q4	USACE- New Orleans District	504-862-2627	
MTC Morganza to the Gulf   Levee Reach A	N/A	\$5M - \$15M	N/A	237990	Woman Owned Small Business Set Aside		Stand Alone "C" Contract	FY24Q4	FY24Q4	USACE- New Orleans District	504-862-2627	
BBA18 West Shore Lake Pontchartrain   WSLP-103a Premier Floodgates	N/A	\$10M - \$20M	N/A	237990	Small Business Set Aside		Stand Alone "C" Contract	FY24Q4	FY24Q4	USACE- New Orleans District	504-862-2627	
BBA18 West Shore Lake Pontchartrain   US-61 Raised Highway Crossing	N/A	\$10M - \$20M	N/A	237990	Full & Open		Stand Alone "C" Contract	FY24Q4	FY24Q4	USACE- New Orleans District	504-862-2627	
BBA18 West Shore Lake Pontchartrain   KCSRR Floodgate and Levee	N/A	\$3M - \$8M	N/A	237990	Woman Owned Small Business Set Aside		Stand Alone "C" Contract	FY24Q4	FY24Q4	USACE- New Orleans District	504-862-2627	
BBA18 West Shore Lake Pontchartrain   CNRR Floodgate and Levee	N/A	\$1M - \$5M	N/A	237990	Service Disabled Veteran Owned Small Business Set Aside		Stand Alone "C" Contract	FY24Q4	FY24Q4	USACE- New Orleans District	504-862-2627	
OM Freshwater Bayou   Freshwater Bayou Lock - Concrete Approach Wall and Dolphin	N/A	\$5M - \$15M	N/A	237990	Small Business Set Aside		Stand Alone "C" Contract	FY24Q4	FY24Q4	USACE- New Orleans District	504-862-2627	
SELA Orl Par, LA   Widening of Florida Avenue Canal, Phase IV	N/A	\$225M - \$275M	N/A	237990	Full & Open		Stand Alone "C" Contract	FY24Q4	FY24Q4	USACE- New Orleans District	504-862-2627	
Alabama Bayou Revetment	N/A	\$10M-\$25M	N/A	237990	Full & Open		Stand Alone "C" Contract	FY24Q4	FY24Q4	USACE- New Orleans District	504-862-2627	
BBA18 COMITE River Diversion, LA   Clearing and Snagging the Three Bayous	N/A	\$20M - \$35M	N/A	237990	Small Business Set Aside		Stand Alone "C" Contract	FY25Q1	FY25Q1	USACE- New Orleans District	504-862-2627	
Bayous Clearing & Snagging	N/A	\$5M-\$10M	N/A	237990	Woman Owned Small Business Set Aside		Stand Alone "C" Contract	FY25Q1	FY25Q1	USACE- New Orleans District	504-862-2627	

W99 Levee Lift	N/A	\$10M-\$25M	N/A	237990	Small Business Set Aside		Stand Alone "C" Contract	FY25Q1	FY25Q1	USACE- New Orleans District	504-862-2627	
W124B Levee Lift	N/A	\$5M - 10M	N/A	237990	HUBZone Set Aside		Stand Alone "C" Contract	FY25Q1	FY25Q1	USACE- New Orleans District	504-862-2627	
E58 Atchafalaya Basin MRT Construction - Levee Lift	N/A	\$5M-\$10M	N/A	TBD	Small Business Set Aside		Stand Alone "C" Contract	FY25Q1	FY25Q1	USACE- New Orleans District	504-862-2627	
MTG02A Minors Canal Floodgate Construction	N/A	\$10M-\$25M	N/A	237990	Full & Open		Stand Alone "C" Contract	FY25Q1	FY25Q1	USACE- New Orleans District	504-862-2627	
E73.3 - E74 Levee Lift	N/A	TBD	N/A	237990	TBD		Stand Alone "C" Contract	FY25Q1	FY25Q1	USACE- New Orleans District	504-862-2627	
Bayou Larose   Levee Lift	N/A	\$5M-\$10M	N/A	237990	TBD		Stand Alone "C" Contract	FY25Q1	FY25Q1	USACE- New Orleans District	504-862-2627	
W121 1 Levee Lift Atchafalaya Basin	N/A	\$10M-\$25M	N/A	TBD	Small Business Set Aside		Stand Alone "C" Contract	FY25Q1	FY25Q1	USACE- New Orleans District	504-862-2627	
BBA18 West Shore Lake Pontchartrain   St. James Parish	N/A	\$20M - \$30M	N/A	237990	Full & Open		Stand Alone "C" Contract	FY25Q2	FY25Q2	USACE- New Orleans District	504-862-2627	
MTC Atchafalaya Basin, L   W99 Levee lift	N/A	\$20M - \$30M	N/A	237990	Full & Open		Stand Alone "C" Contract	FY25Q2	FY25Q2	USACE- New Orleans District	504-862-2627	
BBA WSLP 115 - ST. JAMES PARISH	N/A	\$25M-\$100M	N/A	237990	Full & Open		Stand Alone "C" Contract	FY25Q2	FY25Q2	USACE- New Orleans District	504-862-2627	
Beaver Bayou   East BR Flood Control	N/A	TBD	N/A	237990	TBD		Stand Alone "C" Contract	FY25Q2	FY25Q2	USACE- New Orleans District	504-862-2627	
BLACKWATER BAYOU (A) - ENLARGEMENT	N/A	\$25M-\$100M	N/A	237990	Small Business Set Aside		Stand Alone "C" Contract	FY25Q2	FY25Q2	USACE- New Orleans District	504-862-2627	
Algiers Outfall Canal to Nolan Canal	N/A	\$5M-\$10M	N/A	237990	Small Business Set Aside		Stand Alone "C" Contract	FY25Q2	FY25Q2	USACE- New Orleans District	504-862-2627	
Algiers Outfall Canal Widening - General DeGaulle	N/A	\$5M-\$10M	N/A	237990	Small Business Set Aside		Stand Alone "C" Contract	FY25Q2	FY25Q2	USACE- New Orleans District	504-862-2627	
MTC Atchafalaya Basin, L   Bayou Sale East West Tie	N/A	\$5M - \$10M	N/A	237990	Woman Owned Small Business Set Aside		Stand Alone "C" Contract	FY25Q3	FY25Q3	USACE- New Orleans District	504-862-2627	
MTC Atchafalaya Basin, L   W124B Levee Lift	N/A	\$5M - \$15M	N/A	237990	Small Business Set Aside		Stand Alone "C" Contract	FY25Q3	FY25Q3	USACE- New Orleans District	504-862-2627	
Calcasieu River and Pass DMMP   Calcasieu River and Pass DMMP - FY25 CDF-H	N/A	\$5M - \$15M	N/A	237990	Full & Open		Stand Alone "C" Contract	FY25Q3	FY25Q3	USACE- New Orleans District	504-862-2627	
MTC Atchafalaya Basin, L   W121 Levee Lift	N/A	\$10M - \$20M	N/A	237990	Small Business Set Aside		Stand Alone "C" Contract	FY25Q3	FY25Q3	USACE- New Orleans District	504-862-2627	
MTG-EVM Environmental Mitigation Credits Contract 1 Construction	N/A	\$1M-\$5M	N/A	TBD	Small Business Set Aside		Stand Alone "C" Contract	FY25Q3	FY25Q3	USACE- New Orleans District	504-862-2627	
MTG01A Humble Canal Floodgate Construction	N/A	\$25M-\$100M	N/A	237990	Full & Open		Stand Alone "C" Contract	FY25Q3	FY25Q3	USACE- New Orleans District	504-862-2627	
MTC MRL Construction Program   Avondale Levee and Floodwall	N/A	\$40M - \$80M	N/A	237990	Full & Open		Stand Alone "C" Contract	FY25Q4	FY25Q4	USACE- New Orleans District	504-862-2627	
BBA18 East Baton Rouge Flood Control, LA   Upper Jones Creek (A) - Rip Rap	N/A	\$20M - \$35M	N/A	237990	Small Business Set Aside		Stand Alone "C" Contract	FY25Q4	FY25Q4	USACE- New Orleans District	504-862-2627	
MTG03A Levee Reach A - Initiate Construction	N/A	TBD	N/A	237990	TBD		Stand Alone "C" Contract	FY25Q4	FY25Q4	USACE- New Orleans District	504-862-2627	
MTG04A Lockport to Larose Reach - Initiate Construction	N/A	\$10M-\$25M	N/A	237990	Small Business Set Aside		Stand Alone "C" Contract	FY25Q4	FY25Q4	USACE- New Orleans District	504-862-2627	
MTG05A Gulf Intracoastal Waterway East Floodgate Construction	N/A	\$25M-\$100M	N/A	237990	Full & Open		Stand Alone "C" Contract	FY25Q4	FY25Q4	USACE- New Orleans District	504-862-2627	
MTG06A Gulf Intracoastal Waterway West Floodgate Construction	N/A	\$25M-\$100M	N/A	237990	Full & Open		Stand Alone "C" Contract	FY25Q4	FY25Q4	USACE- New Orleans District	504-862-2627	

Mississippi River Ship Channel Phase 3   (Philadelphia, Redeye, Batonrouge Front)	N/A	\$10M-\$25M	N/A	237990	Full & Open			Stand Alone "C" Contract	FY25Q4	FY25Q4	USACE- New Orleans District	504-862-2627
Upper Jones Creek (A) - RIP RAP	N/A	\$25M-\$100M	N/A	237990	Small Business Set Aside			Stand Alone "C" Contract	FY25Q4	FY25Q4	USACE- New Orleans District	504-862-2627
Lively Bayou Clearing and Snagging	N/A	\$5M-\$10M	N/A	237990	Service Disabled Veteran Owned Small Business Set Aside			Stand Alone "C" Contract	FY26Q4	FY27Q1	USACE- New Orleans District	504-862-2627
Upper Jones Creek Clearing and Snagging	N/A	\$5M-\$10M	N/A	237990	Woman Owned Small Business Set Aside			Stand Alone "C" Contract	FY26Q4	FY27Q1	USACE- New Orleans District	504-862-2627
Weiner Creek Clearing and Snagging	N/A	\$1M-\$5M	N/A	237990	HUBZone Set Aside			Stand Alone "C" Contract	FY26Q4	FY27Q1	USACE- New Orleans District	504-862-2627
Blackwater Bayou (Phase B) Clearing and Snagging	N/A	\$5M-\$10M	N/A	237990	Woman Owned Small Business Set Aside			Stand Alone "C" Contract	FY28Q3	FY28Q4	USACE- New Orleans District	504-862-2627
Blackwater Bayou (Phase C) Clearing and Snagging	N/A	\$1M-\$5M	N/A	237990	HUBZone Set Aside			Stand Alone "C" Contract	FY28Q3	FY28Q4	USACE- New Orleans District	504-862-2627
Pump Station Modifications - Wood River	N/A	\$1M - \$5M		TBD	Small Business Set Aside	SATOC	IDC		Q2, FY24	Q3, FY24	USACE - St. Louis District	cemvs-sbo@usace.army.mil
NXRF Analyzer - Niton XL5 Plus Analyzers and accessories	N/A	\$25K - \$100K		TBD	TBD				TBD	TBD	USACE - St. Louis District	cemvs-sbo@usace.army.mil
HQ Fleet Car Wash	N/A	\$25K - \$100K		TBD	TBD				TBD	TBD	USACE - St. Louis District	cemvs-sbo@usace.army.mil
Facility Maintenance - Lake Shelbyville	N/A	\$10M - \$25M	5yrs	237990	Small Business Set Aside	SATOC	IDC		TBD	TBD	USACE - St. Louis District	cemvs-sbo@usace.army.mil
Environmental Dredging - Carlyle Lake	N/A	\$5M - \$10M		TBD	TBD				Q2, FY24	Q2, FY24	USACE - St. Louis District	cemvs-sbo@usace.army.mil
Cahokia Heights Sanitary Sewer Trunkline	N/A	\$1M - \$5M		TBD	TBD				TBD	TBD	USACE - St. Louis District	cemvs-sbo@usace.army.mil
FUSRAP Remediation Services	N/A	\$50M - \$100M	5yrs	562910	Small Business Set Aside				Q2, FY24	Q2, FY24	USACE - St. Louis District	cemvs-sbo@usace.army.mil
Land and Vegetation - Mark Twain Lake	N/A	\$1M - \$5M	5yrs	561730	8(a) Set Aside	SATOC	IDC		Q2, FY24	Q3, FY24	USACE - St. Louis District	cemvs-sbo@usace.army.mil
NESP L&D25 - Downstream Protection Cell	N/A	\$10M - \$25M		TBD	TBD				Q2, FY24	Q3, FY24	USACE - St. Louis District	cemvs-sbo@usace.army.mil
MeI Price L&D Aux Lock Direct Acting Cylinders	N/A	\$5M - \$10M		TBD	TBD				TBD	Q4, FY24	USACE - St. Louis District	cemvs-sbo@usace.army.mil
Columbia Bottom Levee Setback	N/A	\$5M - \$10M		TBD	TBD				TBD	Q2, FY25	USACE - St. Louis District	cemvs-sbo@usace.army.mil
Remediation Iowa Army Ammunition Plant (IAAAP)	N/A	\$10M - \$25M	2yrs	562910	8(a) Set Aside	SATOC	IDC		Q3, FY24	Q3, FY24	USACE - St. Louis District	cemvs-sbo@usace.army.mil
UMRR Clarence Cannon NWR, MO	N/A			TBD	TBD				Q4, FY24	TBD	USACE - St. Louis District	cemvs-sbo@usace.army.mil
Wood River RW No. 3	N/A	\$5M - \$10M		TBD	TBD				Q3, FY24	Q4, FY24	USACE - St. Louis District	cemvs-sbo@usace.army.mil
Photogrammetric and Mapping CX	N/A	\$100M - \$250M	5yrs	541370	TBD	MATOC	MATOC		Q2, FY24	Q4, FY24	USACE - St. Louis District	cemvs-sbo@usace.army.mil
Hazard Tree Removal Services - Rivers Project Office	N/A	\$1M - \$5M		TBD	TBD				TBD	TBD	USACE - St. Louis District	cemvs-sbo@usace.army.mil
Lake Dredging - Lake Shelbyville	N/A	\$5M - \$10M	2yrs	237990	TBD				Q3, FY24	Q4, FY24	USACE - St. Louis District	cemvs-sbo@usace.army.mil
Facility IDIQ - Carlyle Lake	N/A	\$10M - \$25M	5yrs	237990	Small Business Set Aside	SATOC	IDC		Q2, FY24	Q3, FY24	USACE - St. Louis District	cemvs-sbo@usace.army.mil
Facility IDIQ - Rend Lake	N/A	\$10M - \$25M	5yrs	237990	Small Business Set Aside	SATOC	IDC		Q2, FY24	Q3, FY24	USACE - St. Louis District	cemvs-sbo@usace.army.mil
Sam Rayburn Power House SCADA System Installation	N/A	< \$1M	TBD	TBD	Full & Open	DO	MATOC		FY24 Q4	TBD	USACE- Fort Worth District	CESWFDDSA@usace.army.mil
FY22 LAARNG	N/A	< \$1M	TBD	TBD	Small Business Set Aside	DO	MATOC		FY24 Q2	TBD	USACE- Fort Worth District	CESWFDDSA@usace.army.mil
FY22 LAARNG	N/A	< \$1M	TBD	TBD	Small Business Set Aside	DO	MATOC		FY24 Q2	TBD	USACE- Fort Worth District	CESWFDDSA@usace.army.mil

FY22 Johnson Conservation Support A60RH 131053VENQ 3230	N/A	< \$1M	TBD	TBD	Small Business Set Aside	DO	MATOC	FY24 Q2	TBD	USACE- Fort Worth District	CESWFDDSA@usace.army.mil
FY23 JB Andrews EQ-M2K1340	N/A	< \$1M	TBD	TBD	Small Business Set Aside	DO	MATOC	FY24 Q2	TBD	USACE- Fort Worth District	CESWFDDSA@usace.army.mil
FY23 JB Andrews EQ-M2K1340	N/A	< \$1M	TBD	TBD	Small Business Set Aside	DO	MATOC	FY24 Q2	TBD	USACE- Fort Worth District	CESWFDDSA@usace.army.mil
McClellan-Kerr Arkansas River Navigation System Equipment Rental	N/A	\$100K-\$250K	TBD	TBD	Small Business Set Aside	BPA	IDC	FY24 Q2	FY24 Q2	USACE- Little Rock District	dli-ceswdeputyforsmallbusiness@usace.army.mil
Naval Submarine Base Research Lab Initial Outfitting	N/A	\$100K-\$250K	TBD	337127	8(a) Sole Source		Stand Alone "C" Contract	FY24 Q2	FY24 Q2	USACE- Little Rock District	dli-ceswdeputyforsmallbusiness@usace.army.mil
Clear Water Tower Replace Service GATE-PHASE 2	N/A	\$1M-\$5M	TBD	TBD	Full & Open		Stand Alone "C" Contract	FY24 Q3	FY24 Q4	USACE- Little Rock District	dli-ceswdeputyforsmallbusiness@usace.army.mil
Camp Pendleton Veterinary Treatment Replacement Area 16 Initial Outfitting	N/A	\$1M-\$5M	TBD	337127	Full & Open		Stand Alone "C" Contract	FY24 Q3	FY24 Q3	USACE- Little Rock District	dli-ceswdeputyforsmallbusiness@usace.army.mil
Ft Chaffee, Army National Guard Base, Ready Room Renovation	N/A	\$1M-\$5M	TBD	236220	Full & Open		Stand Alone "C" Contract	FY24 Q3	FY24 Q3	USACE- Little Rock District	dli-ceswdeputyforsmallbusiness@usace.army.mil
Pine Bluff Arsenal Heating and Cooling Water Loop Replacement, Arkansas	N/A	\$10M-\$25M	TBD	TBD	Full & Open		Stand Alone "C" Contract	FY24 Q3	FY25 Q4	USACE- Little Rock District	dli-ceswdeputyforsmallbusiness@usace.army.mil
Pine Bluff Arsenal South Side Waterline Replacement, Arkansas	N/A	\$10M-\$25M	TBD	TBD	Full & Open		Stand Alone "C" Contract	FY24 Q3	FY25 Q4	USACE- Little Rock District	dli-ceswdeputyforsmallbusiness@usace.army.mil
Renovate Hangar 200 DB Construction award, Ebbing Air National Guard Base, Fort Smith, AR	N/A	\$100M-\$250M	TBD	236220	Full & Open		Stand Alone "C" Contract	FY24 Q3	FY24 Q4	USACE- Little Rock District	dli-ceswdeputyforsmallbusiness@usace.army.mil
Arkansas Post Janitorial Services	N/A	<\$25K	TBD	561720	Small Business Set Aside	Delivery Order	IDC	FY24 Q3	FY24 Q4	USACE- Little Rock District	dli-ceswdeputyforsmallbusiness@usace.army.mil
Clearwater Project Office IDIQ Nature Resource Management	W9127S23D0007	<\$25K	TBD	561730	Small Business Set Aside	Delivery Order	IDC	FY24 Q2	FY24 Q3	USACE- Little Rock District	dli-ceswdeputyforsmallbusiness@usace.army.mil
Beaver Project Office Liquid Waste Removal - Task Order	W9127S22D0018	<\$25K	TBD	562991	Full & Open	Delivery Order	IDC	FY24 Q4	FY24 Q3	USACE- Little Rock District	dli-ceswdeputyforsmallbusiness@usace.army.mil
Clearwater Project Office IDIQ Maintenance Services	W9127S21D0025	\$25K-\$100K	TBD	561210	Small Business Set Aside	Delivery Order	IDC	FY24 Q3	FY24 Q4	USACE- Little Rock District	dli-ceswdeputyforsmallbusiness@usace.army.mil
Table Rock Project Office IDIQ HVAC Services Delivery Order	W9127S20D0023	\$25K-\$100K	TBD	561210	Small Business Set Aside	Delivery Order	IDC	FY24 Q4	FY24 Q4	USACE- Little Rock District	dli-ceswdeputyforsmallbusiness@usace.army.mil
Beaver Project Office IDIQ Tree Maint	W9127S22D0027	\$25K-\$100K	TBD	561730	Full & Open	Delivery Order	IDC	FY24 Q4	FY24 Q4	USACE- Little Rock District	dli-ceswdeputyforsmallbusiness@usace.army.mil
Russellville Project Office Site Office Janitorial	N/A	\$25K-\$100K	TBD	561720	Small Business Set Aside	Delivery Order	IDC	FY24 Q3	FY24 Q3	USACE- Little Rock District	dli-ceswdeputyforsmallbusiness@usace.army.mil
Clearwater Project Office IDIQ Tree/Vegetative Services	W9127S21D0026	\$25K-\$100K	TBD	561730	Small Business Set Aside	Delivery Order	IDC	FY24 Q3	FY24 Q4	USACE- Little Rock District	dli-ceswdeputyforsmallbusiness@usace.army.mil
Clearwater Project Office IDIQ Tree/Vegetative Services	W9127S21D0026	\$25K-\$100K	TBD	561730	Small Business Set Aside	Delivery Order	IDC	FY24 Q2	FY24 Q3	USACE- Little Rock District	dli-ceswdeputyforsmallbusiness@usace.army.mil

McClellan-Kerr Arkansas River Navigation System Pools 00 - 06 Herbicide Services	N/A	\$25K-\$100K	TBD	561730	Small Business Set Aside	Delivery Order	IDC	FY24 Q2	FY24 Q3	USACE- Little Rock District	dli-ceswdeputyforsmallbusiness@usa ce.army.mil
Ozark Powerhouse Elevator Maintenance	N/A	\$25K-\$100K	TBD	561210	Small Business Set Aside	Delivery Order	IDC	FY24 Q2	FY24 Q3	USACE- Little Rock District	dli-ceswdeputyforsmallbusiness@usa ce.army.mil
Beaver Project Office IDIQ Buoy - Task Order	N/A	\$25K-\$100K	TBD	561210	Full & Open	Delivery Order	IDC	FY24 Q4	FY24 Q2	USACE- Little Rock District	dli-ceswdeputyforsmallbusiness@usa ce.army.mil
Beaver Project Office IDIQ General Maintenance - Task Order (Svc Calls)	W9127S23D0011	\$25K-\$100K	TBD	561210	Full & Open	Delivery Order	IDC	FY24 Q4	FY24 Q4	USACE- Little Rock District	dli-ceswdeputyforsmallbusiness@usa ce.army.mil
Clearwater Project Office IDIQ Maintenance Service	W9127S21D0025	\$25K-\$100K	TBD	561210	Small Business Set Aside	Delivery Order	IDC	FY24 Q2	FY24 Q3	USACE- Little Rock District	dli-ceswdeputyforsmallbusiness@usa ce.army.mil
Clearwater Project Office IDIQ Paving	W9127S21D0028	\$25K-\$100K	TBD	233710	Small Business Set Aside	Delivery Order	IDC	FY24 Q2	FY24 Q3	USACE- Little Rock District	dli-ceswdeputyforsmallbusiness@usa ce.army.mil
Mountain Home Project Office Wildlife Res Mgmt Delivery Order	N/A	\$25K-\$100K	TBD	561730	Small Business Set Aside	Delivery Order	IDC	FY24 Q3	FY24 Q3	USACE- Little Rock District	dli-ceswdeputyforsmallbusiness@usa ce.army.mil
Mountain Home Project Office Nav & Buoy Maint Delivery Order	W9127S23D0015	\$25K-\$100K	TBD	561210	Small Business Set Aside	Delivery Order	IDC	FY24 Q2	FY24 Q2	USACE- Little Rock District	dli-ceswdeputyforsmallbusiness@usa ce.army.mil
Mountain Home Project Office Tree Maint Del Ord	N/A	\$25K-\$100K	TBD	561730	Small Business Set Aside	Delivery Order	IDC	FY24 Q2	FY24 Q2	USACE- Little Rock District	dli-ceswdeputyforsmallbusiness@usa ce.army.mil
Beaver Project Office IDIQ Park Cleaning (Brader) - Task Order	W9127S22D0007	\$25K-\$100K	TBD	561720	Full & Open	Delivery Order	IDC	FY24 Q4	FY24 Q2	USACE- Little Rock District	dli-ceswdeputyforsmallbusiness@usa ce.army.mil
Nimrod Blue Mountain Solid Waste Disposal	N/A	\$25K-\$100K	TBD	562111	Small Business Set Aside	Delivery Order	IDC	FY24 Q3	FY24 Q4	USACE- Little Rock District	dli-ceswdeputyforsmallbusiness@usa ce.army.mil
Mountain Home Project Office Trash Removal, Norfork Del Ord	W9127S20D0012	\$25K-\$100K	TBD	562111	Full & Open	Delivery Order	IDC	FY24 Q2	FY24 Q2	USACE- Little Rock District	dli-ceswdeputyforsmallbusiness@usa ce.army.mil
Mountain Home Project Office Electrical IDIQ Delivery Order	N/A	\$25K-\$100K	TBD	238210	Small Business Set Aside	Delivery Order	IDC	FY24 Q2	FY24 Q2	USACE- Little Rock District	dli-ceswdeputyforsmallbusiness@usa ce.army.mil
Beaver Project Office IDIQ General Maintenance - Task Order	W9127S23D0011	\$100K-\$250K	TBD	561210	Full & Open	Delivery Order	IDC	FY24 Q4	FY24 Q4	USACE- Little Rock District	dli-ceswdeputyforsmallbusiness@usa ce.army.mil
Table Rock Project Office IDIQ Mowing and Tree Maintenance Delivery Order for Services	W9127S23D0006	\$100K-\$250K	TBD	561730	Small Business Set Aside	Delivery Order	IDC	FY24 Q2	FY24 Q2	USACE- Little Rock District	dli-ceswdeputyforsmallbusiness@usa ce.army.mil
McClellan-Kerr Arkansas River Navigation System Interior Least Tern Habitat Maintenance	N/A	\$100K-\$250K	TBD	TBD	Small Business Set Aside	Delivery Order	IDC	FY24 Q3	FY24 Q3	USACE- Little Rock District	dli-ceswdeputyforsmallbusiness@usa ce.army.mil
Mountain Home Project Office Trash Removal, Bull Shoals	W9127S20D0013	\$100K-\$250K	TBD	562111	Full & Open	Delivery Order	IDC	FY24 Q2	FY24 Q2	USACE- Little Rock District	dli-ceswdeputyforsmallbusiness@usa ce.army.mil
Mountain Home Project Office Boundary Line IDIQ Delivery Order	W9127S21D0023	\$100K-\$250K	TBD	561730	Woman Owned Small Business Set Aside	Delivery Order	IDC	FY24 Q2	FY24 Q2	USACE- Little Rock District	dli-ceswdeputyforsmallbusiness@usa ce.army.mil
Beaver Project Office IDIQ Road Paving	N/A	\$100K-\$250K	TBD	237310	Full & Open	Delivery Order	IDC	FY24 Q4	FY24 Q4	USACE- Little Rock District	dli-ceswdeputyforsmallbusiness@usa ce.army.mil

McClellan-Kerr Arkansas River Navigation System Industrial Maintenance Services	N/A	\$100K-\$250K	TBD	561210	Small Business Set Aside	Delivery Order	IDC	FY24 Q2	FY24 Q2	USACE- Little Rock District	dli-cesw/deputyforsmallbusiness@usace.army.mil
Table Rock Project Office IDIQ General Maintenance Delivery Order for Services	W9127S21D0008	\$100K-\$250K	TBD	561210	Small Business Set Aside	Delivery Order	IDC	FY24 Q2	FY24 Q2	USACE- Little Rock District	dli-cesw/deputyforsmallbusiness@usace.army.mil
Table Rock Project Office IDIQ General Maintenance Delivery Order for Services	W9127S21D0008	\$100K-\$250K	TBD	561210	Small Business Set Aside	Delivery Order	IDC	FY24 Q2	FY24 Q2	USACE- Little Rock District	dli-cesw/deputyforsmallbusiness@usace.army.mil
Table Rock Project Office IDIQ General Maintenance Delivery Order for Services	W9127S21D0008	\$100K-\$250K	TBD	561210	Small Business Set Aside	Delivery Order	IDC	FY24 Q2	FY24 Q2	USACE- Little Rock District	dli-cesw/deputyforsmallbusiness@usace.army.mil
Beaver Project Office IDIQ General Maintenance - Task Order	W9127S23D0001	\$100K-\$250K	TBD	561210	Full & Open	Delivery Order	IDC	FY24 Q4	FY24 Q4	USACE- Little Rock District	dli-cesw/deputyforsmallbusiness@usace.army.mil
McClellan-Kerr Arkansas River Navigation System Pools 00 - 02 Mowing Services	N/A	\$100K-\$250K	TBD	561730	Small Business Set Aside	Delivery Order	IDC	FY24 Q3	FY24 Q4	USACE- Little Rock District	dli-cesw/deputyforsmallbusiness@usace.army.mil
Nimrod Blue Mountain Hazardous Tree Removal	N/A	\$100K-\$250K	TBD	561730	Small Business Set Aside	Delivery Order	IDC	FY24 Q2	FY24 Q3	USACE- Little Rock District	dli-cesw/deputyforsmallbusiness@usace.army.mil
McClellan-Kerr Arkansas River Navigation System Solid Waste / Dumpsters	N/A	\$100K-\$250K	TBD	562111	Small Business Set Aside	Delivery Order	IDC	FY24 Q3	FY24 Q3	USACE- Little Rock District	dli-cesw/deputyforsmallbusiness@usace.army.mil
Mountain Home Project Office Park Cleanup, Norfork Delivery Order	W9127S21D0006	\$100K-\$250K	TBD	561720	Small Business Set Aside	Delivery Order	IDC	FY24 Q2	FY24 Q2	USACE- Little Rock District	dli-cesw/deputyforsmallbusiness@usace.army.mil
Mountain Home Project Office Park Cleanup, Bull Shoals Delivery Order	W9127S21D0007	\$100K-\$250K	TBD	561720	Small Business Set Aside	Delivery Order	IDC	FY24 Q2	FY24 Q2	USACE- Little Rock District	dli-cesw/deputyforsmallbusiness@usace.army.mil
Table Rock Project Office IDIQ Mowing and Tree Maintenance Delivery Order for Services	W9127S23D0006	\$250K-\$500K	TBD	561730	Small Business Set Aside	Delivery Order	IDC	FY24 Q2	FY24 Q2	USACE- Little Rock District	dli-cesw/deputyforsmallbusiness@usace.army.mil
Pine Bluff Arsenal Electrical Grid Assessment/ Feasibility Study	N/A	\$250K-\$500K	TBD	541330	Full & Open	Delivery Order	MATOC	FY24 Q3	FY24 Q4	USACE- Little Rock District	dli-cesw/deputyforsmallbusiness@usace.army.mil
Beaver Project Office IDIQ Park Cleaning (Browns) - Task Order	W9127S22D0005	\$250K-\$500K	TBD	561720	Full & Open	Delivery Order	IDC	FY24 Q4	FY24 Q2	USACE- Little Rock District	dli-cesw/deputyforsmallbusiness@usace.army.mil
Greers Ferry Project, Material Supply	W9127S21D0007	\$250K-\$500K	TBD	212312	Small Business Set Aside	Delivery Order	IDC	FY24 Q3	FY24 Q4	USACE- Little Rock District	dli-cesw/deputyforsmallbusiness@usace.army.mil
Greers Ferry Project, Paving	W9127S21D0004	\$1M-\$5M	TBD	237310	Small Business Set Aside	Delivery Order	IDC	FY24 Q2	FY24 Q3	USACE- Little Rock District	dli-cesw/deputyforsmallbusiness@usace.army.mil
Mountain Home Project Office Grounds Keeping Delivery Order	W9127S21D0007	\$1M-\$5M	TBD	561730	Small Business Set Aside	Delivery Order	IDC	FY24 Q2	FY24 Q2	USACE- Little Rock District	dli-cesw/deputyforsmallbusiness@usace.army.mil
Republic of Singapore Air Force F-35 Academic Training Center Design	N/A	\$1M-\$5M	TBD	541330	Full & Open	Delivery Order	MATOC	FY24 Q2	FY24 Q2	USACE- Little Rock District	dli-cesw/deputyforsmallbusiness@usace.army.mil
TRIMBLE Lock and Dam 110ft stop log slots	N/A	\$10M-\$25M	TBD	TBD	Full & Open	Delivery Order	MATOC	FY24 Q3	FY24 Q4	USACE- Little Rock District	dli-cesw/deputyforsmallbusiness@usace.army.mil
Port Arthur	N/A	\$25K-\$100K	TBD	237990	TBD	DO	MATOC	FY24 Q2	TBD	USACE- Galveston District	SWG-SB@usace.army.mil
Port Arthur	N/A	\$25K-\$100K	TBD	237990	TBD	DO	MATOC	FY24 Q2	TBD	USACE- Galveston District	SWG-SB@usace.army.mil
ERPIMS Support for AFCEC BRAC	N/A	< \$1M	TBD	TBD	8(a) Set Aside	DO	MATOC	FY25 Q1	TBD	USACE- Fort Worth District	CESWFDDSA@usace.army.mil
FY22 Air Force EQ	N/A	< \$1M	TBD	TBD	Small Business Set Aside	DO	MATOC	FY24 Q2	TBD	USACE- Fort Worth District	CESWFDDSA@usace.army.mil



FY22 Air Force EQ	N/A	< \$1M	TBD	TBD	Small Business Set Aside	DO	MATOC	FY24 Q2	TBD	USACE- Fort Worth District	CESWFDDSA@usace.army.mil	
FY21 Air Force	N/A	< \$1M	TBD	TBD	Small Business Set Aside	DO	MATOC	FY24 Q2	TBD	USACE- Fort Worth District	CESWFDDSA@usace.army.mil	
FY21 Air Force	N/A	< \$1M	TBD	TBD	Small Business Set Aside	DO	MATOC	FY24 Q2	TBD	USACE- Fort Worth District	CESWFDDSA@usace.army.mil	
FY20 Army IRP	N/A	< \$1M	TBD	TBD	Small Business Set Aside	DO	MATOC	FY24 Q2	TBD	USACE- Fort Worth District	CESWFDDSA@usace.army.mil	
FY21 RD-Readiness Division	N/A	< \$1M	TBD	TBD	Small Business Set Aside	DO	MATOC	FY24 Q2	TBD	USACE- Fort Worth District	CESWFDDSA@usace.army.mil	
Central City, Upper Trinity River Basin, Fort Worth, TX	N/A	\$1M-\$5M	TBD	TBD	Full & Open	DO	SATOC	FY24 Q2	TBD	USACE- Fort Worth District	CESWFDDSA@usace.army.mil	
YPG ESD Installation Support	N/A	\$1M-\$5M	TBD	TBD	Small Business Set Aside	DO	SATOC	FY24 Q2	TBD	USACE- Fort Worth District	CESWFDDSA@usace.army.mil	
CAP - River Road, SARA, TX Sec 206	N/A	< \$1M	TBD	TBD	Full & Open	DO	SATOC	FY24 Q3	TBD	USACE- Fort Worth District	CESWFDDSA@usace.army.mil	
Dallas Floodway Extension, CON	N/A	< \$1M	TBD	TBD	8(a) Set Aside	DO	SATOC	FY24 Q2	TBD	USACE- Fort Worth District	CESWFDDSA@usace.army.mil	
Dallas Floodway - FRM Elements - BBA 2018 - DF Nobles Branch Sump	N/A	\$1M-\$5M	TBD	TBD	Small Business Set Aside		Stand Alone "C" Contract	FY24 Q2	TBD	USACE- Fort Worth District	CESWFDDSA@usace.army.mil	
ORC TX/LA Group	N/A	< \$1M	TBD	TBD	Small Business Set Aside	Other Competitive Method	TBD	FY25 Q4	TBD	USACE- Fort Worth District	CESWFDDSA@usace.army.mil	
ORC TX/LA Group	N/A	< \$1M	TBD	TBD	Small Business Set Aside	Other Competitive Method	TBD	FY25 Q4	TBD	USACE- Fort Worth District	CESWFDDSA@usace.army.mil	
ORC TX/LA Group	N/A	< \$1M	TBD	TBD	Small Business Set Aside	Other Competitive Method	TBD	FY25 Q4	TBD	USACE- Fort Worth District	CESWFDDSA@usace.army.mil	
ORC TX/LA Group	N/A	< \$1M	TBD	TBD	Small Business Set Aside	Other Competitive Method	TBD	FY25 Q4	TBD	USACE- Fort Worth District	CESWFDDSA@usace.army.mil	
ORC TX/LA Group	N/A	< \$1M	TBD	TBD	Small Business Set Aside	Other Competitive Method	TBD	FY25 Q4	TBD	USACE- Fort Worth District	CESWFDDSA@usace.army.mil	
B-21 Program FY27 RF Facility Planning Charrette Report (PCR)	N/A	< \$1M	TBD	TBD	Full & Open	Other Competitive Method	TBD	FY24 Q2	TBD	USACE- Fort Worth District	CESWFDDSA@usace.army.mil	
B-21 Program FY27 Simulator Facility Planning Charrette Report	N/A	< \$1M	TBD	TBD	Full & Open	Other Competitive Method	TBD	FY24 Q2	TBD	USACE- Fort Worth District	CESWFDDSA@usace.army.mil	
B-21 Program FY27 Field Training Detachment Planning Charrette Report	N/A	< \$1M	TBD	TBD	Full & Open	Other Competitive Method	TBD	FY24 Q2	TBD	USACE- Fort Worth District	CESWFDDSA@usace.army.mil	
Pine Bluff GFEBS Sustainment	N/A	< \$1M	TBD	TBD	8(a) Set Aside	Other Competitive Method	TBD	FY24 Q2	TBD	USACE- Fort Worth District	CESWFDDSA@usace.army.mil	
ACE MPLS083737 JBSA BMT RECRUIT DORMITORY 6	W9126G19C0023	\$1M-\$5M	TBD	TBD	8(a) Set Aside		TBD	FY25 Q2	TBD	USACE- Fort Worth District	CESWFDDSA@usace.army.mil	
Proctor Dam - Dam Safety Modification	N/A	\$10M-\$25M	TBD	TBD	Full & Open		TBD	FY24 Q4	TBD	USACE- Fort Worth District	CESWFDDSA@usace.army.mil	
CAP 061298 Bliss Rail Extension to UP	FY24 action	\$10M-\$25M	TBD	TBD	Full & Open		TBD	FY24 Q4	TBD	USACE- Fort Worth District	CESWFDDSA@usace.army.mil	
Johnson FY23 - TEMF B2826 Repairs	N/A cancelled	\$10M-\$25M	TBD	TBD	Small Business Set Aside		TBD	FY24 Q4	TBD	USACE- Fort Worth District	CESWFDDSA@usace.army.mil	
ACE MPLS083737R8 JBSA BMT Recruit Dormitory 8	N/A	\$100M-\$250M	TBD	TBD	Full & Open		TBD	FY25 Q1	TBD	USACE- Fort Worth District	CESWFDDSA@usace.army.mil	
ACE MPLS200361R7 JBSA BMT Recruit Dormitory 7	N/A	\$100M-\$250M	TBD	TBD	Full & Open		TBD	TBD	TBD	USACE- Fort Worth District	CESWFDDSA@usace.army.mil	

CAP 071596 CCAD Powertrain Facility (Engine Assembly)	N/A	\$100M-\$250M	TBD	TBD	Full & Open		TBD	FY24 Q2	TBD	USACE- Fort Worth District	CESWFDDSA@usace.army.mil
ACE TYMX170134 JBSA T-X MX Trng Sys Centralized Trng Fac	N/A	\$25M-\$100M	TBD	TBD	Full & Open		TBD	FY24 Q2	TBD	USACE- Fort Worth District	CESWFDDSA@usace.army.mil
ACE TYMX1031074 JBSA T-X GBTS Simulator	N/A	\$25M-\$100M	TBD	TBD	Full & Open		TBD	FY24 Q4	TBD	USACE- Fort Worth District	CESWFDDSA@usace.army.mil
Barksdale Renovate Corrosion Control Hangar Bldg 6626	N/A	\$25M-\$100M	TBD	TBD	Full & Open		TBD	FY24 Q2	TBD	USACE- Fort Worth District	CESWFDDSA@usace.army.mil
ACE MPLS220527 JBSA BMT Sat Classrooms/Dining Fac 4	W9126G19C0001	\$25M-\$10M	TBD	TBD	Full & Open		TBD	FY25 Q4	TBD	USACE- Fort Worth District	CESWFDDSA@usace.army.mil
CAP 71597 CCAD Powertrain Phase 5 (Inspections)	N/A	\$25M-\$10M	TBD	TBD	Full & Open		TBD	FY24 Q4	TBD	USACE- Fort Worth District	CESWFDDSA@usace.army.mil
Central City, Upper Trinity River Basin, Fort Worth, TX - Ham Branch Mitigation	N/A	\$1M-\$5M	TBD	TBD	Small Business Set Aside		TBD	FY25 Q1	TBD	USACE- Fort Worth District	CESWFDDSA@usace.army.mil
VA Mental Health Clinical Expansion	N/A	\$10M-\$25M	TBD	TBD	Full & Open		TBD	TBD	TBD	USACE- Fort Worth District	CESWFDDSA@usace.army.mil
ACE TYMX083001 JBSA RAN Child Development Center	N/A	\$25M-\$100M	TBD	TBD	Small Business Set Aside		TBD	FY25 Q1	TBD	USACE- Fort Worth District	CESWFDDSA@usace.army.mil
VA Mental Health Clinical Expansion	N/A	\$25M-\$10M	TBD	TBD	Full & Open		TBD	FY24 Q4	TBD	USACE- Fort Worth District	CESWFDDSA@usace.army.mil
CAP 094374 Johnson Barracks	N/A	\$25M-\$10M	TBD	TBD	Full & Open		TBD	FY25 Q1	TBD	USACE- Fort Worth District	CESWFDDSA@usace.army.mil
Central City, Upper Trinity River Basin, Fort Worth, TX	N/A	\$1M-\$5M	TBD	TBD	TBD		TBD	FY25 Q2	TBD	USACE- Fort Worth District	CESWFDDSA@usace.army.mil
Central City, Upper Trinity River Basin, Fort Worth, TX	N/A	\$1M-\$5M	TBD	TBD	TBD		TBD	FY25 Q4	TBD	USACE- Fort Worth District	CESWFDDSA@usace.army.mil
Wharton, LCRB, CON - BBA 2018	N/A	\$1M-\$5M	TBD	TBD	TBD		TBD	FY24 Q3	TBD	USACE- Fort Worth District	CESWFDDSA@usace.army.mil
Waterloo Greenway PO (Creek Delta)	N/A	\$1M-\$5M	TBD	TBD	TBD		TBD	FY24 Q4	TBD	USACE- Fort Worth District	CESWFDDSA@usace.army.mil
Waterloo Greenway PO (Creek Delta)	N/A	\$1M-\$5M	TBD	TBD	TBD		TBD	FY25 Q2	TBD	USACE- Fort Worth District	CESWFDDSA@usace.army.mil
Waterloo Greenway PO (Creek Delta)	N/A	\$1M-\$5M	TBD	TBD	TBD		TBD	FY25 Q3	TBD	USACE- Fort Worth District	CESWFDDSA@usace.army.mil
VA Mental Health Clinical Expansion	N/A	\$1M-\$5M	TBD	TBD	TBD		TBD	FY24 Q3	TBD	USACE- Fort Worth District	CESWFDDSA@usace.army.mil
ACE JCGU185001 Goodfellow Jacobson Gate Entry Control Point	N/A	\$5M-\$10M	TBD	TBD	TBD		TBD	FY25 Q3	TBD	USACE- Fort Worth District	CESWFDDSA@usace.army.mil
Central City, Upper Trinity River Basin, Fort Worth, TX	N/A	< \$1M	TBD	TBD	TBD		TBD	FY24 Q2	TBD	USACE- Fort Worth District	CESWFDDSA@usace.army.mil
Central City, Upper Trinity River Basin, Fort Worth, TX	N/A	< \$1M	TBD	TBD	TBD		TBD	FY25 Q2	TBD	USACE- Fort Worth District	CESWFDDSA@usace.army.mil
Central City, Upper Trinity River Basin, Fort Worth, TX	N/A	< \$1M	TBD	TBD	TBD		TBD	TBD	TBD	USACE- Fort Worth District	CESWFDDSA@usace.army.mil
Central City, Upper Trinity River Basin, Fort Worth, TX	N/A	< \$1M	TBD	TBD	TBD		TBD	TBD	TBD	USACE- Fort Worth District	CESWFDDSA@usace.army.mil
Westside Creeks, SACIP, PED and Construction	N/A	< \$1M	TBD	TBD	TBD		TBD	TBD	TBD	USACE- Fort Worth District	CESWFDDSA@usace.army.mil
Westside Creeks, SACIP, PED and Construction	N/A	< \$1M	TBD	TBD	TBD		TBD	TBD	TBD	USACE- Fort Worth District	CESWFDDSA@usace.army.mil
Westside Creeks, SACIP, PED and Construction	N/A	< \$1M	TBD	TBD	TBD		TBD	TBD	TBD	USACE- Fort Worth District	CESWFDDSA@usace.army.mil
Westside Creeks, SACIP, PED and Construction	N/A	< \$1M	TBD	TBD	TBD		TBD	TBD	TBD	USACE- Fort Worth District	CESWFDDSA@usace.army.mil
Westside Creeks, SACIP, PED and Construction	N/A	< \$1M	TBD	TBD	TBD		TBD	TBD	TBD	USACE- Fort Worth District	CESWFDDSA@usace.army.mil

Westside Creeks, SACIP, PED and Construction	N/A	< \$1M	TBD	TBD	TBD		TBD	TBD	TBD	USACE- Fort Worth District	CESWFDDSA@usace.army.mil	
North of Castner Range Boundary Survey	N/A	< \$1M	TBD	TBD	TBD		TBD	FY24 Q2	TBD	USACE- Fort Worth District	CESWFDDSA@usace.army.mil	
CBP MSF RE Supt Orange FL	N/A	< \$1M	TBD	TBD	TBD		TBD	FY24 Q4	TBD	USACE- Fort Worth District	CESWFDDSA@usace.army.mil	
Central City, Upper Trinity River Basin, Fort Worth, TX	N/A	\$1M-\$5M	TBD	TBD	Full & Open	DO	MATOC	FY25 Q2	TBD	USACE- Fort Worth District	CESWFDDSA@usace.army.mil	
Central City, Upper Trinity River Basin, Fort Worth, TX	N/A	\$1M-\$5M	TBD	TBD	Full & Open	DO	MATOC	FY25 Q4	TBD	USACE- Fort Worth District	CESWFDDSA@usace.army.mil	
Dallas Floodway - FRM Elements - BBA 2018 - DF Delta Pump Station	N/A	\$1M-\$5M	TBD	TBD	Small Business Set Aside	DO	MATOC	FY24 Q2	TBD	USACE- Fort Worth District	CESWFDDSA@usace.army.mil	
Onion Creek, LCRB	N/A	\$1M-\$5M	TBD	TBD	Small Business Set Aside	DO	MATOC	TBD	TBD	USACE- Fort Worth District	CESWFDDSA@usace.army.mil	
Westside Creeks, SACIP, PED and Construction	N/A	\$1M-\$5M	TBD	TBD	Full & Open	DO	MATOC	TBD	TBD	USACE- Fort Worth District	CESWFDDSA@usace.army.mil	
Westside Creeks, SACIP, PED and Construction	N/A	\$1M-\$5M	TBD	TBD	Full & Open	DO	MATOC	TBD	TBD	USACE- Fort Worth District	CESWFDDSA@usace.army.mil	
Westside Creeks, SACIP, PED and Construction	N/A	\$1M-\$5M	TBD	TBD	Full & Open	DO	MATOC	TBD	TBD	USACE- Fort Worth District	CESWFDDSA@usace.army.mil	
Westside Creeks, SACIP, PED and Construction	N/A	\$1M-\$5M	TBD	TBD	Full & Open	DO	MATOC	TBD	TBD	USACE- Fort Worth District	CESWFDDSA@usace.army.mil	
FY20 AF Project Funding	N/A	\$1M-\$5M	TBD	TBD	Small Business Set Aside	DO	MATOC	FY24 Q2	TBD	USACE- Fort Worth District	CESWFDDSA@usace.army.mil	
LSAAP Temporary Administrative Records/Office	N/A	\$1M-\$5M	TBD	TBD	Small Business Set Aside	DO	MATOC	FY24 Q4	TBD	USACE- Fort Worth District	CESWFDDSA@usace.army.mil	
TxARNG Camp Barkley Remedial Action	N/A	\$1M-\$5M	TBD	TBD	Small Business Set Aside	DO	MATOC	FY24 Q2	TBD	USACE- Fort Worth District	CESWFDDSA@usace.army.mil	
Beaver Project Office IDIQ Road Paving	N/A	\$1M-\$5M	TBD	237310	TBD		IDC	FY24 Q4	FY24 Q4	USACE- Little Rock District	dli-cesw/deputyforsmallbusiness@usace.army.mil	
FY25-FY29 63d Readiness Division Region 1 Facility Investment Services, Arkansas and Oklahoma	N/A	\$10M-\$25M	TBD	561210	Small Business Set Aside		SATOC	FY24 Q3	FY25 Q1	USACE- Little Rock District	dli-cesw/deputyforsmallbusiness@usace.army.mil	
FY25-FY29 63d Readiness Division Region 5 Facility Investment Services, California	N/A	\$10M-\$25M	TBD	561210	Small Business Set Aside		SATOC	FY24 Q3	FY25 Q1	USACE- Little Rock District	dli-cesw/deputyforsmallbusiness@usace.army.mil	
Mountain Home Project Office Nav & Buoy Maint IDIQ Contract Option Renewal	W9127S23D0015	\$0.00	TBD	561210	Small Business Set Aside		IDC	FY24 Q2	FY24 Q2	USACE- Little Rock District	dli-cesw/deputyforsmallbusiness@usace.army.mil	
Mountain Home Project Office Park Cleanup, Bull Shoals IDIQ Contract Option Renewal	W9127S21D0007	\$0.00	TBD	561720	Small Business Set Aside		IDC	FY24 Q2	FY24 Q2	USACE- Little Rock District	dli-cesw/deputyforsmallbusiness@usace.army.mil	
Mountain Home Project Office Park Cleanup, Norfolk IDIQ Contract Option Renewal	W9127S21D0006	\$0.00	TBD	561720	Small Business Set Aside		IDC	FY24 Q2	FY24 Q2	USACE- Little Rock District	dli-cesw/deputyforsmallbusiness@usace.army.mil	
Mountain Home Project Office Boundary Line IDIQ Contract Option Renewal	W9127S21D0023	\$0.00	TBD	561730	Woman Owned Small Business Set Aside		IDC	FY24 Q2	FY24 Q2	USACE- Little Rock District	dli-cesw/deputyforsmallbusiness@usace.army.mil	
Mountain Home Project Office Grounds Keeping IDIQ Contract Option Renewal	W9127S21D0017	\$0.00	TBD	561730	Small Business Set Aside		IDC	FY24 Q2	FY24 Q2	USACE- Little Rock District	dli-cesw/deputyforsmallbusiness@usace.army.mil	
Mountain Home Project Office Wildlife Res Mgmt IDIQ Contract Option Renewal	N/A	\$0.00	TBD	561730	Small Business Set Aside		IDC	FY24 Q3	FY24 Q3	USACE- Little Rock District	dli-cesw/deputyforsmallbusiness@usace.army.mil	
Mountain Home Project Office Trash Removal, Bull Shoals IDIQ Contract Option Renewal	W9127S20D0013	\$0.00	TBD	562111	Full & Open		IDC	FY24 Q2	FY24 Q2	USACE- Little Rock District	dli-cesw/deputyforsmallbusiness@usace.army.mil	

Mountain Home Project Office Trash Removal, Norfolk IDIQ Contract Option Renewal	W9127S20D0012	\$0.00	TBD	562111	Full & Open		IDC	FY24 Q2	FY24 Q2	USACE- Little Rock District	dli-cesw/deputyforsmallbusiness@usace.army.mil
Clearwater Project Office Law Enforcement	W9127S20P0102	<\$25K	TBD	922120	Full & Open		Purchase Order	FY24 Q3	FY24 Q3	USACE- Little Rock District	dli-cesw/deputyforsmallbusiness@usace.army.mil
Beaver Project Office Park Attendant - Horseshoe Bend Park - Exercise Opt 2	W9127S22P0040	<\$25K	TBD	721211	Full & Open		Purchase Order	FY24 Q4	FY24 Q2	USACE- Little Rock District	dli-cesw/deputyforsmallbusiness@usace.army.mil
Mountain Home Project Office Park Attendant, Quarry "A" PO Option Renewal	W9127S23P0035	<\$25K	TBD	721211	Small Business Set Aside		Purchase Order	FY24 Q2	FY24 Q2	USACE- Little Rock District	dli-cesw/deputyforsmallbusiness@usace.army.mil
Mountain Home Project Office Park Attendant, Quarry "B" PO Option Renewal	W9127S23P0036	<\$25K	TBD	721211	Small Business Set Aside		Purchase Order	FY24 Q2	FY24 Q2	USACE- Little Rock District	dli-cesw/deputyforsmallbusiness@usace.army.mil
Mountain Home Project Office Boone Law Enforcement PO	W9127S23P0077	<\$25K	TBD	922120	Full & Open		Purchase Order	FY24 Q3	FY24 Q3	USACE- Little Rock District	dli-cesw/deputyforsmallbusiness@usace.army.mil
Mountain Home Project Office Taney Law Enforcement PO	W9127S23P0074	<\$25K	TBD	922120	Full & Open		Purchase Order	FY24 Q3	FY24 Q3	USACE- Little Rock District	dli-cesw/deputyforsmallbusiness@usace.army.mil
Mountain Home Project Office Park Attendant, Bidwell PO Option Renewal	W9127S23P0030	<\$25K	TBD	721211	Small Business Set Aside		Purchase Order	FY24 Q2	FY24 Q2	USACE- Little Rock District	dli-cesw/deputyforsmallbusiness@usace.army.mil
Table Rock Project Office Law Enforcement - Boone County, Arkansas	W9127S23P0072	<\$25K	TBD	922120	Small Business Set Aside		Purchase Order	FY24 Q2	FY24 Q3	USACE- Little Rock District	dli-cesw/deputyforsmallbusiness@usace.army.mil
Mountain Home Project Office Park Attendant, Gamaliel "A" PO Option Renewal	W9127S23P0038	<\$25K	TBD	721211	Small Business Set Aside		Purchase Order	FY24 Q2	FY24 Q2	USACE- Little Rock District	dli-cesw/deputyforsmallbusiness@usace.army.mil
Mountain Home Project Office Park Attendant, Lakeview "B" PO Option Renewal	W9127S23P0041	<\$25K	TBD	721211	Small Business Set Aside		Purchase Order	FY24 Q2	FY24 Q2	USACE- Little Rock District	dli-cesw/deputyforsmallbusiness@usace.army.mil
Mountain Home Project Office Park Attendant, Robinson Point PO Option Renewal	W9127S23P0042	<\$25K	TBD	721211	Small Business Set Aside		Purchase Order	FY24 Q2	FY24 Q2	USACE- Little Rock District	dli-cesw/deputyforsmallbusiness@usace.army.mil
Mountain Home Project Office Ozark Law Enforcement PO	W9127S23P0075	<\$25K	TBD	922120	Full & Open		Purchase Order	FY24 Q3	FY24 Q3	USACE- Little Rock District	dli-cesw/deputyforsmallbusiness@usace.army.mil
Table Rock Project Office Big M Combo Park Attendant	W9127S23P0085	<\$25K	TBD	721211	Small Business Set Aside		Purchase Order	FY24 Q2	FY24 Q3	USACE- Little Rock District	dli-cesw/deputyforsmallbusiness@usace.army.mil
Mountain Home Project Office Marion Law Enforcement PO	W9127S23P0076	<\$25K	TBD	922120	Full & Open		Purchase Order	FY24 Q3	FY24 Q3	USACE- Little Rock District	dli-cesw/deputyforsmallbusiness@usace.army.mil
Beaver Project Office Herbicide/Vegetation Removal - Exercise Opt 2	W9127S22P0076	<\$25K	TBD	561730	Full & Open		Purchase Order	FY24 Q4	FY24 Q3	USACE- Little Rock District	dli-cesw/deputyforsmallbusiness@usace.army.mil
Mountain Home Project Office Park Attendant, Lead Hill PO Option Renewal	W9127S23P0046	<\$25K	TBD	721211	Small Business Set Aside		Purchase Order	FY24 Q2	FY24 Q2	USACE- Little Rock District	dli-cesw/deputyforsmallbusiness@usace.army.mil
Table Rock Project Office Baxter - Cleaning Attendant	W9127S23P0063	<\$25K	TBD	721211	Small Business Set Aside		Purchase Order	FY24 Q2	FY24 Q3	USACE- Little Rock District	dli-cesw/deputyforsmallbusiness@usace.army.mil
Table Rock Project Office Aunts Creek - Cleaning Attendant	W9127S22P0056	<\$25K	TBD	721211	Small Business Set Aside		Purchase Order	FY24 Q2	FY24 Q3	USACE- Little Rock District	dli-cesw/deputyforsmallbusiness@usace.army.mil
Table Rock Project Office Cricket Creek - Combo Attendant	W9127S23P0053	<\$25K	TBD	721211	Small Business Set Aside		Purchase Order	FY24 Q2	FY24 Q2	USACE- Little Rock District	dli-cesw/deputyforsmallbusiness@usace.army.mil

Table Rock Project Office Law Enforcement - Taney County, Missouri	W9127S23P0070	<\$25K	TBD	922120	Small Business Set Aside		Purchase Order	FY24 Q2	FY24 Q3	USACE- Little Rock District	dli-cesw/deputyforsmallbusiness@usa ce.army.mil
Clearwater Project Office Law Enforcement	W9127S20P0101	<\$25K	TBD	922120	Full & Open		Purchase Order	FY24 Q3	FY24 Q3	USACE- Little Rock District	dli-cesw/deputyforsmallbusiness@usa ce.army.mil
Table Rock Project Office Moonshine Beach - Cleaning Attendant	W9127S23P0093	<\$25K	TBD	721211	Small Business Set Aside		Purchase Order	FY24 Q3	FY24 Q3	USACE- Little Rock District	dli-cesw/deputyforsmallbusiness@usa ce.army.mil
Table Rock Project Office Law Enforcement - Barry County, Missouri	W9127S23P0073	<\$25K	TBD	922120	Small Business Set Aside		Purchase Order	FY24 Q2	FY24 Q3	USACE- Little Rock District	dli-cesw/deputyforsmallbusiness@usa ce.army.mil
Table Rock Project Office Cape Fair - Cleaning Attendant	W9127S23P0044	<\$25K	TBD	721211	Small Business Set Aside		Purchase Order	FY24 Q2	FY24 Q2	USACE- Little Rock District	dli-cesw/deputyforsmallbusiness@usa ce.army.mil
Table Rock Project Office Viola - Combo Attendant	W9127S23P0068	<\$25K	TBD	721211	Small Business Set Aside		Purchase Order	FY24 Q3	FY24 Q3	USACE- Little Rock District	dli-cesw/deputyforsmallbusiness@usa ce.army.mil
Table Rock Project Office Campbell Point - Cleaning Attendant	W9127S23P0043	<\$25K	TBD	721211	Small Business Set Aside		Purchase Order	FY24 Q2	FY24 Q2	USACE- Little Rock District	dli-cesw/deputyforsmallbusiness@usa ce.army.mil
Table Rock Project Office Old Highway 86 - Cleaning Attendant	W9127S23P0048	<\$25K	TBD	721211	Small Business Set Aside		Purchase Order	FY24 Q2	FY24 Q2	USACE- Little Rock District	dli-cesw/deputyforsmallbusiness@usa ce.army.mil
Table Rock Project Office IDIQ General Maintenance	W9127S21D0008	\$25K-\$100K	TBD	561210	Small Business Set Aside		IDC	FY24 Q2	FY24 Q2	USACE- Little Rock District	dli-cesw/deputyforsmallbusiness@usa ce.army.mil
Table Rock Project Office IDIQ HVAC Services	W9127S20D0023	\$25K-\$100K	TBD	561210	Small Business Set Aside		IDC	FY24 Q4	FY24 Q4	USACE- Little Rock District	dli-cesw/deputyforsmallbusiness@usa ce.army.mil
Table Rock Project Office IDIQ Mowing and Tree Maintenance	W9127S23D0006	\$25K-\$100K	TBD	561730	Small Business Set Aside		IDC	FY24 Q2	FY24 Q2	USACE- Little Rock District	dli-cesw/deputyforsmallbusiness@usa ce.army.mil
Table Rock Project Office Indian Point - Cleaning Attendant	W9127S22P0030	\$25K-\$100K	TBD	721211	Small Business Set Aside		Purchase Order	FY24 Q2	FY24 Q2	USACE- Little Rock District	dli-cesw/deputyforsmallbusiness@usa ce.army.mil
Table Rock Project Office Mill Creek - Cleaning Attendant	W9127S22P0029	\$25K-\$100K	TBD	721211	Small Business Set Aside		Purchase Order	FY24 Q2	FY24 Q2	USACE- Little Rock District	dli-cesw/deputyforsmallbusiness@usa ce.army.mil
Beaver Project Office Ventek Service Agreement for Fee Machines - Exercise Opt 1	W9127S23P0094	\$25K-\$100K	TBD	TBD	Full & Open		Purchase Order	FY24 Q4	FY24 Q4	USACE- Little Rock District	dli-cesw/deputyforsmallbusiness@usa ce.army.mil
Clearwater Project Office Park Attendant	W9127S23P0014	\$25K-\$100K	TBD	721211	Small Business Set Aside		Purchase Order	FY24 Q3	FY24 Q3	USACE- Little Rock District	dli-cesw/deputyforsmallbusiness@usa ce.army.mil
Table Rock Project Office Law Enforcement - Stone County, Missouri	W9127S23P0071	\$25K-\$100K	TBD	922120	Small Business Set Aside		Purchase Order	FY24 Q2	FY24 Q3	USACE- Little Rock District	dli-cesw/deputyforsmallbusiness@usa ce.army.mil
Beaver Project Office IDIQ Liquid Waste Removal - Exercise Opt 2	W9127S22D0018	\$25K-\$100K	TBD	562991	Full & Open		IDC	FY24 Q4	FY24 Q3	USACE- Little Rock District	dli-cesw/deputyforsmallbusiness@usa ce.army.mil
Table Rock Project Office Janitorial Services	W9127S21P0094	\$25K-\$100K	TBD	561720	Small Business Set Aside		Purchase Order	FY24 Q2	FY24 Q3	USACE- Little Rock District	dli-cesw/deputyforsmallbusiness@usa ce.army.mil
Table Rock Project Office Liquid Waste Removal Services	W9127S20P0155	\$25K-\$100K	TBD	562991	Small Business Set Aside		Purchase Order	FY24 Q4	FY24 Q4	USACE- Little Rock District	dli-cesw/deputyforsmallbusiness@usa ce.army.mil
Beaver Project Office Law Enforcement (Benton County) - Exercise Opt 1	W9127S23P0080	\$25K-\$100K	TBD	922120	Full & Open		Purchase Order	FY24 Q4	FY24 Q3	USACE- Little Rock District	dli-cesw/deputyforsmallbusiness@usa ce.army.mil

Beaver Project Office IDIQ Park Cleaning (Brader) - Exercise Opt 2	W9127S22D0007	\$25K-\$100K	TBD	561720	Full & Open		IDC	FY24 Q4	FY24 Q2	USACE- Little Rock District	dli-cesw/deputyforsmallbusiness@usace.army.mil
Nimrod Blue Mountain Office Janitorial	N/A	\$25K-\$100K	TBD	561720	Small Business Set Aside		Purchase Order	FY24 Q3	FY24 Q4	USACE- Little Rock District	dli-cesw/deputyforsmallbusiness@usace.army.mil
Mountain Home Project Office Fee Machine Support Purchase Order	N/A	\$25K-\$100K	TBD	334514	Full & Open		Purchase Order	FY24 Q3	FY24 Q3	USACE- Little Rock District	dli-cesw/deputyforsmallbusiness@usace.army.mil
Mountain Home Project Office Janitorial Contract	W9127S21P0152	\$25K-\$100K	TBD	561720	Service Disabled Veteran Owned Small Business Set Aside		Purchase Order	FY24 Q2	FY24 Q2	USACE- Little Rock District	dli-cesw/deputyforsmallbusiness@usace.army.mil
Beaver Project Office IDIQ Buoy - Exercise Opt 1	N/A	\$25K-\$100K	TBD	561210	Full & Open		IDC	FY24 Q4	FY24 Q2	USACE- Little Rock District	dli-cesw/deputyforsmallbusiness@usace.army.mil
Table Rock Project Office Solid Waste Removal Services	W9127S21P0091	\$25K-\$100K	TBD	562111	Small Business Set Aside		Purchase Order	FY24 Q2	FY24 Q3	USACE- Little Rock District	dli-cesw/deputyforsmallbusiness@usace.army.mil
Mountain Home Project Office Baxter Law Enforcement PO	W9127S23P0078	\$100K-\$250K	TBD	922120	Full & Open		Purchase Order	FY24 Q3	FY24 Q3	USACE- Little Rock District	dli-cesw/deputyforsmallbusiness@usace.army.mil
Beaver Project Office IDIQ Tree Maint - Exercise Opt 2	W9127S22D0027	\$250K-\$500K	TBD	561730	Full & Open		IDC	FY24 Q4	FY24 Q4	USACE- Little Rock District	dli-cesw/deputyforsmallbusiness@usace.army.mil
Nimrod Blue Mountain Environmental Stewardship IDIQ	W9127S22D0019	\$250K-\$500K	TBD	561730	Small Business Set Aside		IDC	FY24 Q2	FY24 Q3	USACE- Little Rock District	dli-cesw/deputyforsmallbusiness@usace.army.mil
Beaver Project Office IDIQ Park Cleaning (Browns) - Exercise Opt 2	W9127S22D0005	\$250K-\$500K	TBD	561720	Full & Open		IDC	FY24 Q4	FY24 Q2	USACE- Little Rock District	dli-cesw/deputyforsmallbusiness@usace.army.mil
Camp Blaz Medical Dental Clinic Initial Outfitting	N/A	\$500K-\$1M	TBD	337127	8(a) Sole Source		Stand Alone "C" Contract	TBD	FY24 Q2	USACE- Little Rock District	dli-cesw/deputyforsmallbusiness@usace.army.mil
FY23 63rd Readiness Division Region 1 Facility Investment Services, Base Yr 1 Scope Mod, Arkansas and Oklahoma	N/A	\$1M-\$5M	TBD	561210	Small Business Set Aside		SATOC	FY24 Q2	FY24 Q2	USACE- Little Rock District	dli-cesw/deputyforsmallbusiness@usace.army.mil
FY23 63rd Readiness Division Region 4 Facility Investment Services, Base Yr 1 Scope Mod, New Mexico, Arizona and Nevada	N/A	\$1M-\$5M	TBD	561210	Small Business Set Aside		SATOC	FY24 Q2	FY24 Q2	USACE- Little Rock District	dli-cesw/deputyforsmallbusiness@usace.army.mil
Beaver Project Office IDIQ General Maintenance - Exercise Opt 1	W9127S23D0011	\$1M-\$5M	TBD	561210	Full & Open		IDC	FY24 Q4	FY24 Q4	USACE- Little Rock District	dli-cesw/deputyforsmallbusiness@usace.army.mil
FY21 RD-Readiness Division	N/A	\$1M-\$5M	TBD	TBD	Small Business Set Aside	DO	MATOC	FY24 Q2	TBD	USACE- Fort Worth District	CESWFDDSA@usace.army.mil
Master Planning Support for USAG Kwajalein	N/A	\$1M-\$5M	TBD	TBD	TBD	DO	MATOC	FY24 Q2	TBD	USACE- Fort Worth District	CESWFDDSA@usace.army.mil
FY24 7th Air Force Daegu Airbase Master Planning Support	N/A	\$1M-\$5M	TBD	TBD	TBD	DO	MATOC	FY24 Q3	TBD	USACE- Fort Worth District	CESWFDDSA@usace.army.mil
Central City, Upper Trinity River Basin, Fort Worth, TX - Samuels Ave, M.C. Dam and M.C. Channel Expansion	N/A	\$10M-\$25M	TBD	TBD	Full & Open	DO	MATOC	FY25 Q3	TBD	USACE- Fort Worth District	CESWFDDSA@usace.army.mil
Central City, Upper Trinity River Basin, Fort Worth, TX - Gateway Oxbow Valley Storage - Site E	N/A	\$10M-\$25M	TBD	TBD	Small Business Set Aside	DO	MATOC	TBD	TBD	USACE- Fort Worth District	CESWFDDSA@usace.army.mil

Central City, Upper Trinity River Basin, Fort Worth, TX - University Drive Valley Storage	N/A	\$10M-\$25M	TBD	TBD	Small Business Set Aside	DO	MATOC	TBD	TBD	USACE- Fort Worth District	CESWFDDSA@usace.army.mil
Millwood Project Office DeQueen Park Attendant - Bella Mine Park	N/A	<\$25K	TBD	721211	Full & Open		Purchase Order	FY24 Q2	FY24 Q2	USACE- Little Rock District	dli-cesw/deputyforsmallbusiness@usace.army.mil
Millwood Project Office DeQueen Park Attendant - Oak Grove Park	N/A	<\$25K	TBD	721211	Full & Open		Purchase Order	FY24 Q2	FY24 Q2	USACE- Little Rock District	dli-cesw/deputyforsmallbusiness@usace.army.mil
Pine Bluff Project Office Park Fee Attendant (x2)	N/A	<\$25K	TBD	721211	Small Business Set Aside		Purchase Order	FY24 Q2	FY24 Q2	USACE- Little Rock District	dli-cesw/deputyforsmallbusiness@usace.army.mil
Beaver Project Office Law Enforcement (Carroll County)	N/A	<\$25K	TBD	922120	8(a) Sole Source		Purchase Order	FY24 Q2	FY24 Q3	USACE- Little Rock District	dli-cesw/deputyforsmallbusiness@usace.army.mil
Nimrod Blue Mountain Timber Inventory/Marking	N/A	\$25K-\$100K	TBD	561730	Small Business Set Aside		Purchase Order	FY24 Q2	FY24 Q3	USACE- Little Rock District	dli-cesw/deputyforsmallbusiness@usace.army.mil
Clearwater Project Office Sludge Removal Services	N/A	\$100K-\$250K	TBD	562991	Small Business Set Aside		Purchase Order	FY24 Q3	FY24 Q4	USACE- Little Rock District	dli-cesw/deputyforsmallbusiness@usace.army.mil
Clearwater Project Office Solid Waste Removal	N/A	\$100K-\$250K	TBD	562111	Small Business Set Aside		Purchase Order	FY24 Q3	FY24 Q3	USACE- Little Rock District	dli-cesw/deputyforsmallbusiness@usace.army.mil
Greers Ferry Project, Boundary Line Maintenance	W9127S20P0001	\$250K-\$500K	TBD	561730	Small Business Set Aside		Purchase Order	FY24 Q3	FY24 Q4	USACE- Little Rock District	dli-cesw/deputyforsmallbusiness@usace.army.mil
Ft. Gibson Lk, OK Replace Spillway Bridge	N/A	\$25M-\$100M	TBD	237990	TBD		Stand Alone "C" Contract	FY24 Q3	FY25 Q4	USACE- Tulsa District	https://www.swt.usace.army.mil/Contact/
Sheppard AFB Renovate Bldg. 920	N/A	\$10M-\$25M	TBD	236220	TBD		Stand Alone "C" Contract	FY25	FY25	USACE- Tulsa District	https://www.swt.usace.army.mil/Contact/
Sheppard AFB Hangar Row Fire Suppression repair/replace	N/A	\$10M-\$25M	TBD	TBD	TBD		Stand Alone "C" Contract	FY24	FY24	USACE- Tulsa District	https://www.swt.usace.army.mil/Contact/
Vance AFB T-7A Unit Maintenance Training	N/A	\$10M-\$25M	TBD	236220	TBD		Stand Alone "C" Contract	FY25 Q2	FY25 Q3	USACE- Tulsa District	https://www.swt.usace.army.mil/Contact/
Vance AFB T-7a Allied Support	N/A	\$1M-\$5M	TBD	236220	TBD		Stand Alone "C" Contract	FY27	FY27	USACE- Tulsa District	https://www.swt.usace.army.mil/Contact/
Vance AFB T-7a Egress Shop Addition	N/A	\$1M-\$5M	TBD	236220	TBD		Stand Alone "C" Contract	FY27	FY27	USACE- Tulsa District	https://www.swt.usace.army.mil/Contact/
Vance AFB T-7a Jet Blast Deflectors	N/A	\$1M-\$5M	TBD	236220	TBD		Stand Alone "C" Contract	FY27	FY27	USACE- Tulsa District	https://www.swt.usace.army.mil/Contact/
Vance AFB T-7A Ground Based Trainer System	N/A	\$25M-\$100M	TBD	236220	TBD		Stand Alone "C" Contract	FY25 Q1	FY25 Q2	USACE- Tulsa District	https://www.swt.usace.army.mil/Contact/
Vance AFB T-7a HUSH House Pad	N/A	\$5M-\$10M	TBD	236220	TBD		Stand Alone "C" Contract	FY27	FY27	USACE- Tulsa District	https://www.swt.usace.army.mil/Contact/
Sheppard AFB Overhead to Underground CKT 2/3	N/A	\$10M-\$25M	TBD	TBD	Full & Open		Stand Alone "C" Contract	FY24 Q4	FY25	USACE- Tulsa District	https://www.swt.usace.army.mil/Contact/
Tinker AFB B9201 Software Integration Lab	N/A	\$100M-\$250M	TBD	236220	TBD		Stand Alone "C" Contract	FY24 Q3	FY24 Q4	USACE- Tulsa District	https://www.swt.usace.army.mil/Contact/
Tinker AFB Child Development Center	N/A	\$25M-\$100M	TBD	236220	TBD		Stand Alone "C" Contract	FY25 Q3	FY26 Q3	USACE- Tulsa District	https://www.swt.usace.army.mil/Contact/
Tinker AFB AWACS Squadron Ops Fac	N/A	\$25M-\$100M	TBD	236220	Full & Open		Stand Alone "C" Contract	FY24 Q3	FY25	USACE- Tulsa District	https://www.swt.usace.army.mil/Contact/
Tinker AFB KC-46 Corrosion Control Hangar	N/A	\$25M-\$100M	TBD	236220	TBD		Stand Alone "C" Contract	FY26	FY26	USACE- Tulsa District	https://www.swt.usace.army.mil/Contact/
Westside Creeks, SACIP, PED and Construction	N/A	\$10M-\$25M	TBD	TBD	Full & Open	DO	MATOC	TBD	TBD	USACE- Fort Worth District	CESWFDDSA@usace.army.mil
Westside Creeks, SACIP, PED and Construction	N/A	\$10M-\$25M	TBD	TBD	Full & Open	DO	MATOC	TBD	TBD	USACE- Fort Worth District	CESWFDDSA@usace.army.mil
Cavazos Renovate Motorpool B9112	N/A not awarded	\$10M-\$25M	TBD	TBD	Small Business Set Aside	DO	MATOC	FY24 Q4	TBD	USACE- Fort Worth District	CESWFDDSA@usace.army.mil

BN HQ B2266 Renovation	N/A cancelled	\$10M-\$25M	TBD	TBD	8(a) Set Aside	DO	MATOC	FY25 Q1	TBD	USACE- Fort Worth District	CESWFDDSA@usace.army.mil	
Dallas Floodway - FRM Elements - BBA 2018 - DF Hampton Pump Station	Hampton Pump Station will be a separate contract with award late 2025	\$100M-\$250M	TBD	TBD	Full & Open	DO	MATOC	FY25 Q4	TBD	USACE- Fort Worth District	CESWFDDSA@usace.army.mil	
Immigration & Customs Enforcement (ICE) Port Isabel Detention Center (PIDC) Secure Housing Unit (SHU) Facility Construction	N/A	\$10M-\$25M	TBD	TBD	8(a) Set Aside	DO	MATOC	FY24 Q2	TBD	USACE- Fort Worth District	CESWFDDSA@usace.army.mil	
Central City, Upper Trinity River Basin, Fort Worth, TX - Bypass Channel South Phase 1	W9126G23C0014 Awarded	\$25M-\$100M	TBD	TBD	Full & Open	DO	MATOC	TBD	TBD	USACE- Fort Worth District	CESWFDDSA@usace.army.mil	
Central City, Upper Trinity River Basin, Fort Worth, TX - Gateway Oxbow Ecosystem	W9126G22U1909 On Hold Per PM. Oxbow Site ?	\$25M-\$100M	TBD	TBD	Small Business Set Aside	DO	MATOC	TBD	TBD	USACE- Fort Worth District	CESWFDDSA@usace.army.mil	
Central City, Upper Trinity River Basin, Fort Worth, TX - Rockwood Park Valley Storage	W9126G23F0041 Awarded	\$25M-\$100M	TBD	TBD	Small Business Set Aside	DO	MATOC	TBD	TBD	USACE- Fort Worth District	CESWFDDSA@usace.army.mil	
Wharton, LCRB, CON - BBA 2018 - Baughman Slough	W9126G20F0468 P00004 Awarded	\$25M-\$100M	TBD	TBD	Full & Open	DO	MATOC	TBD	TBD	USACE- Fort Worth District	CESWFDDSA@usace.army.mil	
Wharton, LCRB, CON - BBA 2018 - Colorado River Phase 2	W9126G23C0013 Awarded	\$25M-\$100M	TBD	TBD	Full & Open	DO	MATOC	TBD	TBD	USACE- Fort Worth District	CESWFDDSA@usace.army.mil	
Post-PBR Environmental Program Support	N/A	\$25M-\$100M	TBD	TBD	Small Business Set Aside	DO	MATOC	FY24 Q2	TBD	USACE- Fort Worth District	CESWFDDSA@usace.army.mil	
ACE MPLS013290 JBSA LAK Child Development Center	N/A	\$25M-\$100M	TBD	TBD	Small Business Set Aside	DO	MATOC	FY24 Q4	TBD	USACE- Fort Worth District	CESWFDDSA@usace.army.mil	
CAP - Brazos River, Waco Regional Treatment Plant, Sec 14	N/A	\$5M-\$10M	TBD	TBD	Full & Open	DO	MATOC	TBD	TBD	USACE- Fort Worth District	CESWFDDSA@usace.army.mil	
Central City, Upper Trinity River Basin, Fort Worth, TX - Gateway Oxbow Ecosystem	W9126G22U1909 On Hold Per PM. Oxbow Site ?	\$5M-\$10M	TBD	TBD	Full & Open	DO	MATOC	FY24 Q3	TBD	USACE- Fort Worth District	CESWFDDSA@usace.army.mil	
Central City, Upper Trinity River Basin, Fort Worth, TX - Bypass Channel South Phase 1	W9126G23C0014 Awarded	\$5M-\$10M	TBD	TBD	Full & Open	DO	MATOC	TBD	TBD	USACE- Fort Worth District	CESWFDDSA@usace.army.mil	
Westside Creeks, SACIP, PED and Construction	N/A	\$5M-\$10M	TBD	TBD	Full & Open	DO	MATOC	TBD	TBD	USACE- Fort Worth District	CESWFDDSA@usace.army.mil	
Westside Creeks, SACIP, PED and Construction	N/A	\$5M-\$10M	TBD	TBD	Full & Open	DO	MATOC	TBD	TBD	USACE- Fort Worth District	CESWFDDSA@usace.army.mil	
Johnson Barracks B1156 Rprs	N/A not awarded	\$5M-\$10M	TBD	TBD	8(a) Set Aside	DO	MATOC	FY24 Q3	TBD	USACE- Fort Worth District	CESWFDDSA@usace.army.mil	
FY24 63rd Readiness Division Region 5 Municipal Services-Grounds Maint, Base Year 2 TO, California	N/A	\$250K-\$500K	TBD	561730	Small Business Set Aside	Delivery Order	SATOC	FY24 Q3	FY24 Q3	USACE- Little Rock District	dll-cesw/deputyforsmallbusiness@usace.army.mil	
FY24 63rd Readiness Division Region 4 Municipal Services, Base Year 2 TO, New Mexico, Arizona and Nevada	N/A	\$500K-\$1M	TBD	561210	Small Business Set Aside	Delivery Order	SATOC	FY24 Q3	FY24 Q3	USACE- Little Rock District	dll-cesw/deputyforsmallbusiness@usace.army.mil	
FY24 63rd Readiness Division Region 5 Municipal Services-Janitorial, Base Year 2 TO, California	N/A	\$1M-\$5M	TBD	561720	Small Business Set Aside	Delivery Order	SATOC	FY24 Q3	FY24 Q3	USACE- Little Rock District	dll-cesw/deputyforsmallbusiness@usace.army.mil	



FY24 63rd Readiness Division Region 2 Facility Investment Services, Base Year 2 TO, Texas	N/A	\$1M-\$5M	TBD	561210	Small Business Set Aside	Delivery Order	SATOC	FY24 Q3	FY24 Q3	USACE- Little Rock District	dll-cesw/deputyforsmallbusiness@usace.army.mil
FY24 63rd Readiness Division Region 1 Facility Investment Services, Base Year 2 TO, Arkansas and Oklahoma	N/A	\$1M-\$5M	TBD	561210	Small Business Set Aside	Delivery Order	SATOC	FY24 Q3	FY24 Q3	USACE- Little Rock District	dll-cesw/deputyforsmallbusiness@usace.army.mil
FY24 63rd Readiness Division Region 4 Facility Investment Services, Base Year 2 TO, New Mexico, Arizona and Nevada	N/A	\$1M-\$5M	TBD	561210	Small Business Set Aside	Delivery Order	SATOC	FY24 Q3	FY24 Q3	USACE- Little Rock District	dll-cesw/deputyforsmallbusiness@usace.army.mil
FY24 63rd Readiness Division Region 3 Facility Investment Services, Base Year 2 TO, Texas	N/A	\$1M-\$5M	TBD	561210	8(a) Sole Source	Delivery Order	SATOC	FY24 Q3	FY24 Q3	USACE- Little Rock District	dll-cesw/deputyforsmallbusiness@usace.army.mil
Millwood Project Office Repair Bridge Deck	N/A	\$1M-\$5M	TBD	TBD	Full & Open		SATOC	FY24 Q2	FY24 Q2	USACE- Little Rock District	dll-cesw/deputyforsmallbusiness@usace.army.mil
Pine Bluff Arsenal Water Tower Repair (6-200kgal tanks)	N/A	\$1M-\$5M	TBD	TBD	Full & Open		TBD	FY24 Q3	FY24 Q4	USACE- Little Rock District	dll-cesw/deputyforsmallbusiness@usace.army.mil
Pine Bluff Arsenal Diesel to Natural Gas Generators	N/A	\$1M-\$5M	TBD	TBD	Full & Open		TBD	FY24 Q3	FY24 Q4	USACE- Little Rock District	dll-cesw/deputyforsmallbusiness@usace.army.mil
Veterans Affairs Personnel Security Adjudication Center	N/A	\$10M-\$25M	TBD	236220	Full & Open		TBD	FY24 Q3	FY24 Q4	USACE- Little Rock District	dll-cesw/deputyforsmallbusiness@usace.army.mil
Hugo Lage, OK Construct New Bulkhead	N/A	\$1M-\$5M	TBD	237990	TBD		Stand Alone "C" Contract	FY24 Q3	FY25 Q3	USACE- Tulsa District	<a href="https://www.swt.usace.army.mil/Contact/">https://www.swt.usace.army.mil/Contact/</a>
Tinker AFB KC-46 Fuel POL Infrastructure	N/A	\$10M-\$25M	TBD	236220	Small Business Set Aside		Stand Alone "C" Contract	FY26	FY26	USACE- Tulsa District	<a href="https://www.swt.usace.army.mil/Contact/">https://www.swt.usace.army.mil/Contact/</a>
McClellan-Kerr Arkansas River Navigation System Repair Tainter Gates at Newt Graham L&D	N/A	\$10M-\$25M	TBD	237990	TBD		Stand Alone "C" Contract	FY25 Q1	FY25 Q3	USACE- Tulsa District	<a href="https://www.swt.usace.army.mil/Contact/">https://www.swt.usace.army.mil/Contact/</a>
Building Security Contract, Addicks & Barker	N/A	\$100K-\$250K	TBD	561612	Small Business Set Aside		TBD	FY24 Q2	TBD	USACE- Galveston District	SWG-SB@usace.army.mil
Paint Operating Equipment, Catwalk and Handrails	N/A	\$100K-\$250K	TBD	237990	TBD		Stand Alone "C" Contract	FY24	FY24	USACE- Tulsa District	<a href="https://www.swt.usace.army.mil/Contact/">https://www.swt.usace.army.mil/Contact/</a>
Tulsa and West-Tulsa Levee Construction	N/A	\$100M-\$250M	TBD	237990	TBD		Stand Alone "C" Contract	FY25 Q4	FY26 Q1	USACE- Tulsa District	<a href="https://www.swt.usace.army.mil/Contact/">https://www.swt.usace.army.mil/Contact/</a>
ECIP, Houston Ship Channel	N/A	\$100M-\$250M	TBD	237990	TBD		TBD	FY24 Q2	TBD	USACE- Galveston District	SWG-SB@usace.army.mil
Sabine Extension Channel to Sabine Bank, Sabine Neches Waterway	N/A	\$100M-\$250M	TBD	237990	TBD		TBD	FY24 Q4	TBD	USACE- Galveston District	SWG-SB@usace.army.mil
Pump Station, Rhodes	N/A	\$10M-\$25M	TBD	237110	Small Business Set Aside		TBD	FY24 Q4	TBD	USACE- Galveston District	SWG-SB@usace.army.mil
PA Improvements, Pelican Island	N/A	\$10M-\$25M	TBD	237990	Small Business Set Aside		TBD	FY24 Q2	TBD	USACE- Galveston District	SWG-SB@usace.army.mil
FCCE HFPP I Wall , Texas City	N/A	\$10M-\$25M	TBD	237990	Small Business Set Aside		TBD	FY24 Q2	TBD	USACE- Galveston District	SWG-SB@usace.army.mil
Inner Basin to Viola, Corpus Christi Ship Channel	N/A	\$10M-\$25M	TBD	237990	TBD		TBD	FY24 Q2	TBD	USACE- Galveston District	SWG-SB@usace.army.mil
Hopper Dredging, Galveston Harbor	N/A	\$10M-\$25M	TBD	237990	TBD		TBD	FY24 Q3	TBD	USACE- Galveston District	SWG-SB@usace.army.mil
PA Shoreline Protection, Houston	N/A	\$10M-\$25M	TBD	237990	Small Business Set Aside		TBD	FY24 Q3	TBD	USACE- Galveston District	SWG-SB@usace.army.mil
Gulf Intracoastal Waterway, Mouth Colorado River	N/A	\$10M-\$25M	TBD	237990	TBD		TBD	FY24 Q3	TBD	USACE- Galveston District	SWG-SB@usace.army.mil

Maintenance Dredging, Sabine Neches Waterway	N/A	\$10M-\$25M	TBD	237990	TBD		TBD	FY24 Q4	TBD	USACE- Galveston District	SWG-SB@usace.army.mil	
PA Improvements, San Jacinto	N/A	\$10M-\$25M	TBD	237990	Small Business Set Aside		TBD	FY24 Q4	TBD	USACE- Galveston District	SWG-SB@usace.army.mil	
PA 14 Dike Raise, Houston	N/A	\$10M-\$25M	TBD	237990	Small Business Set Aside		TBD	FY24 Q4	TBD	USACE- Galveston District	SWG-SB@usace.army.mil	
Waurika Lk, OK Repair Road Kiowa Park	N/A	\$1M-\$5M	TBD	237990	TBD		Stand Alone "C" Contract	FY24	FY24	USACE- Tulsa District	<a href="https://www.swt.usace.army.mil/C/ontact/">https://www.swt.usace.army.mil/C/ontact/</a>	
PA 1 Dike Repair, Cedar Bayou	N/A	\$1M-\$5M	TBD	237990	Small Business Set Aside		TBD	FY24 Q2	TBD	USACE- Galveston District	SWG-SB@usace.army.mil	
Alexander Island Dewatering, Houston	N/A	\$1M-\$5M	TBD	237990	Small Business Set Aside		TBD	FY24 Q3	TBD	USACE- Galveston District	SWG-SB@usace.army.mil	
Dewatering, Corpus Christi	N/A	\$1M-\$5M	TBD	237990	Small Business Set Aside		TBD	FY24 Q4	TBD	USACE- Galveston District	SWG-SB@usace.army.mil	
Mowing & Janitorial Srvcs, Wallisville	N/A	\$250K-\$500K	TBD	561720	Small Business Set Aside		TBD	FY24 Q4	TBD	USACE- Galveston District	SWG-SB@usace.army.mil	
Mowing & Janitorial Srvcs, Buffalo Bayou	N/A	\$250K-\$500K	TBD	561720	Small Business Set Aside		TBD	FY24 Q4	TBD	USACE- Galveston District	SWG-SB@usace.army.mil	
Tinker AFB Bomber Agile Common Hanger	N/A	\$250M-\$500M	TBD	236220	Full & Open		Stand Alone "C" Contract	FY26	FY26	USACE- Tulsa District	<a href="https://www.swt.usace.army.mil/C/ontact/">https://www.swt.usace.army.mil/C/ontact/</a>	
LA County, CA Whittier Narrows Dam Safety Modification	N/A	\$250M-\$500M	TBD	237990	TBD		Stand Alone "C" Contract	FY25 Q1	FY25 Q3	USACE- Tulsa District	<a href="https://www.swt.usace.army.mil/C/ontact/">https://www.swt.usace.army.mil/C/ontact/</a>	
DB Floodwall & Levee Raise Srvcs, Port Arthur	N/A	\$250M-\$500M	TBD	237990	TBD		TBD	FY24 Q4	TBD	USACE- Galveston District	SWG-SB@usace.army.mil	
Curation of Native American Artifacts, Wallisville	N/A	\$25K-\$100K	TBD	541720	TBD		TBD	FY24 Q3	TBD	USACE- Galveston District	SWG-SB@usace.army.mil	
Curation of Native American Artifacts Srvcs, Buffalo Bayou	N/A	\$25K-\$100K	TBD	541720	Small Business Set Aside		TBD	FY24 Q4	TBD	USACE- Galveston District	SWG-SB@usace.army.mil	
Hopper Dredging, Bayport to Morgans, Houston	N/A	\$25M-\$100M	TBD	237990	TBD		TBD	FY24 Q3	TBD	USACE- Galveston District	SWG-SB@usace.army.mil	
P3 Segment B, Brazos Island Harbor, Tx	N/A	\$25M-\$100M	TBD	237990	TBD		TBD	FY24 Q3	TBD	USACE- Galveston District	SWG-SB@usace.army.mil	
Managed Cloud Svcs & ArcGIS, Sabine Pass to Galveston Bay Orange	N/A	\$25M-\$100M	TBD	541990	TBD		TBD	FY24 Q4	TBD	USACE- Galveston District	SWG-SB@usace.army.mil	
Tenkiller Lake, OK Replace Bridge	N/A	\$25M-\$100M	TBD	237990	TBD		Stand Alone "C" Contract	FY25 Q1	FY25 Q3	USACE- Tulsa District	<a href="https://www.swt.usace.army.mil/C/ontact/">https://www.swt.usace.army.mil/C/ontact/</a>	
Oologah Lake, OK Repair Auxiliary Spillway Channel	N/A	\$5M-\$10M	TBD	237990	TBD		Stand Alone "C" Contract	FY24	FY24	USACE- Tulsa District	<a href="https://www.swt.usace.army.mil/C/ontact/">https://www.swt.usace.army.mil/C/ontact/</a>	
Tulsa District Hydrologic and Hydraulic SATOC	W912BV19D00 1-2	\$5M	5 Yr	TBD	TBD		IDC	FY24 Q2	FY24 Q3	USACE- Tulsa District	<a href="https://www.swt.usace.army.mil/C/ontact/">https://www.swt.usace.army.mil/C/ontact/</a>	
Matagorda to Corpus Christi, Gulf Intracoastal Waterway	N/A	\$5M-\$10M	TBD	237990	TBD		TBD	FY24 Q2	TBD	USACE- Galveston District	SWG-SB@usace.army.mil	
Freeport to Upper Matagorda Bay, Gulf Intracoastal Waterway	N/A	\$5M-\$10M	TBD	237990	TBD		TBD	FY24 Q3	TBD	USACE- Galveston District	SWG-SB@usace.army.mil	
Gulf Intracoastal Waterway, Corpus Christi	N/A	\$5M-\$10M	TBD	237990	Small Business Set Aside		TBD	FY24 Q3	TBD	USACE- Galveston District	SWG-SB@usace.army.mil	
Main Channel & Turning Basin, Texas City	N/A	\$5M-\$10M	TBD	237990	TBD		TBD	FY24 Q4	TBD	USACE- Galveston District	SWG-SB@usace.army.mil	
High Island Causeway, Gulf Intracoastal Waterway	N/A	\$5M-\$10M	TBD	237990	TBD		TBD	FY24 Q4	TBD	USACE- Galveston District	SWG-SB@usace.army.mil	
Corpus Christi to Port Isabel, Gulf Intracoastal Waterway	N/A	\$5M-\$10M	TBD	237990	TBD		TBD	FY24 Q4	TBD	USACE- Galveston District	SWG-SB@usace.army.mil	
McClellan-Kerr Arkansas River Navigation System Dredge Channel to 12 Ft.	N/A	>\$500M	TBD	TBD	TBD		Stand Alone "C" Contract	FY25	FY25	USACE- Tulsa District	<a href="https://www.swt.usace.army.mil/C/ontact/">https://www.swt.usace.army.mil/C/ontact/</a>	

LA County, CA Santa Ana River Mainstem (SARM) Dam Safety Project/Prado Dam Spillway Construction	N/A	>\$500M	TBD	237990	TBD		Stand Alone "C" Contract	FY24 Q3	FY25 Q3	USACE- Tulsa District	<a href="https://www.swt.usace.army.mil/Contact/">https://www.swt.usace.army.mil/Contact/</a>
Tinker AFB Replace 4 Unit Substations, B3221	N/A	TBD	TBD	236220	TBD		Stand Alone "C" Contract	FY24	FY24	USACE- Tulsa District	<a href="https://www.swt.usace.army.mil/Contact/">https://www.swt.usace.army.mil/Contact/</a>
Tinker AFB B21 Infrastructure	N/A	TBD	TBD	236220	TBD		Stand Alone "C" Contract	TBD	FY25	USACE- Tulsa District	<a href="https://www.swt.usace.army.mil/Contact/">https://www.swt.usace.army.mil/Contact/</a>
Will Rogers ANG Temp Simulator Facility	N/A	TBD	TBD	236220	TBD		Stand Alone "C" Contract	FY24 Q3	FY24 Q4	USACE- Tulsa District	<a href="https://www.swt.usace.army.mil/Contact/">https://www.swt.usace.army.mil/Contact/</a>
Tulsa District Civil Works MATOC	W912BV200039-0043	\$99M	5 Yr	237990	TBD		IDC	FY24 Q2	FY24 Q3	USACE- Tulsa District	<a href="https://www.swt.usace.army.mil/Contact/">https://www.swt.usace.army.mil/Contact/</a>
Environmental Monitoring and Sampling Services to Support Dredged Material Management for the New England District	N/A	\$6,000,000.00	5 years	541620	Small Business Set Aside			2nd QTR	FY24	USACE- New England District	(978) 318-8427
Paving Multiple Award Task Order Contract in Support of the U.S. Army Corps of Engineers, New England District	N/A	\$15,000,000.00	5 years	237310	Small Business Set Aside		MATOC	2nd QTR	FY24	USACE- New England District	(978) 318-8427
D/B Pawcatuck River Coastal Storm Risk Management, Pawcatuck, RI	N/A	\$20,000,000.00 - \$30,000,000.00		236220	TBD		TBD	FY25	FY25	USACE- New England District	(978) 318-8427
Soil & Sediment Remediation/Excavation, Raymark Superfund Site, Stratford, CT	N/A	\$20,000,000.00 - \$50,000,000.00		562910	TBD			FY25	FY25	USACE- New England District	(978) 318-8427
Long Term Monitoring & Operation and Maintenance, Environmental Services Remediation, BRAC, Ft. Devens, MA	N/A	\$20,000,000.00 - \$30,000,000.00		562910	8(a) Set Aside		SATOC	FY25	FY25	USACE- New England District	(978) 318-8427
Tidal Flat Remediation & Restoration, Stratford Army Ammunition Enginee Plant BRAC, Stratford, CT	N/A	\$100,000,000.00 - \$250,000,000.00		562910	TBD			FY25	FY25	USACE- New England District	(978) 318-8427
Maintenance Dredging, Josias River, Ogunquit, ME	N/A	\$1,000,000.00 - \$5,000,000.00		237990	TBD			4th FY 24	4th FY 24	USACE- New England District	(978) 318-8427
Maintenance Dredging, Narraguagus River, Cherryfield, ME	N/A	\$1,000,000.00 - \$5,000,000.00		237990	TBD			4th FY 24	4th FY 24	USACE- New England District	(978) 318-8427
Maintenance Dredging, Essex River, Essex, MA	N/A	\$1,000,000.00 - \$5,000,000.00		237990	TBD			4th FY 24	4th FY 24	USACE- New England District	(978) 318-8427
Maintenance Dredging, Westport River, Westport, MA	N/A	\$1,000,000.00 - \$5,000,000.00		237990	TBD			4th FY 24	4th FY 24	USACE- New England District	(978) 318-8427
Maintenance Dredging, Stony Creek Harbor, Brandford, CT	N/A	\$1,000,000.00 - \$5,000,000.00		237990	TBD			4th FY 24	4th FY 24	USACE- New England District	(978) 318-8427
Dike Repair, Plymouth Harbor, Plymouth, MA	N/A	\$5,000,000.00 - \$10,000,000.00		237990	TBD			4th FY 24	4th FY 24	USACE- New England District	(978) 318-8427
Cape Cod Canal - Steel and timber repairs to Mooring Dolphins, Cape Cod Canal, Buzzards Bay, MA	N/A	\$1,000,000.00 - \$5,000,000.00		237990	Small Business Set Aside			2nd QTR	FY24	USACE- New England District	(978) 318-8427
Cape Cod Canal - Painting of Bourne Bridge, Cape Cod Canal, Buzzards Bay, MA	N/A	\$1,000,000.00 - \$5,000,000.00		238320	TBD			3rd QTR	FY24	USACE- New England District	(978) 318-8427
Cape Cod Canal - Painting of Railroad Bridge, Cape Cod Canal, Buzzards Bay, MA	N/A	\$10,000,000.00 - \$20,000,000.00		238320	TBD			4th QTR	FY24	USACE- New England District	(978) 318-8427

Merrimack River Basin - Repave Everett Dam Roadway (Top of Dam) and Everett Project Office Parking Lot, Everett Dam, Weare, NH	N/A	\$500,000.00 - \$1,000,000.00		237310	Small Business Set Aside			4th QTR	FY24	USACE- New England District	(978) 318-8427
Merrimack River Basin - Gatehouse Wiring Upgrades, Franklin Falls Dam, Franklin, NH	N/A	\$250,000.00 - \$500,000.00		238290	Small Business Set Aside			4th QTR	FY24	USACE- New England District	(978) 318-8427
Naugatuck River Basin - Bypass Gate Repair, Stamford Hurricane Barrier, CT	N/A	\$100,000.00 - \$250,000.00		238990	Small Business Set Aside			4th QTR	FY24	USACE- New England District	(978) 318-8427
Naugatuck River Basin - Culvert, drainage, and washout repairs - Colebrook River Lake, Riverton, CT	N/A	\$250,000.00 - \$500,000.00		237310	Small Business Set Aside			2nd QTR	FY24	USACE- New England District	(978) 318-8427
Naugatuck River Basin - Paving Repair, Hop Brook Lake, Middlebury, CT	N/A	\$500,000.00 - \$1,000,000.00		237310	Small Business Set Aside			3rd QTR	FY24	USACE- New England District	(978) 318-8427
Naugatuck River Basin - Repairs to Gatehouse Elevator control equipment, Black Rock Lake, Thomaston, CT	N/A	\$250,000.00 - \$500,000.00		238290	Small Business Set Aside			3rd QTR	FY24	USACE- New England District	(978) 318-8427
Naugatuck River Basin - Inlet Weir Concrete Repairs, Hop Brook Lake, Middlebury, CT	N/A	\$100,000.00 - \$250,000.00		238110	Small Business Set Aside			3rd QTR	FY24	USACE- New England District	(978) 318-8427
Thames River Basin - HVAC System Replacement, Buffumville Lake, Charlton, MA	N/A	\$100,000.00 - \$250,000.00		238220	Small Business Set Aside			3rd QTR	FY24	USACE- New England District	(978) 318-8427
Thames River Basin - Gatehouse Electrical Upgrades, East Brimfield Lake, Fiskdale, MA	N/A	\$250,000.00 - \$500,000.00		238210	Small Business Set Aside			2nd QTR	FY24	USACE- New England District	(978) 318-8427
Thames River Basin - Electrical Feeder Conductor Replacement to Gatehouse, Hodges Village, Oxford MA	N/A	\$250,000.00 - \$500,000.00		238210	Small Business Set Aside			4th QTR	FY24	USACE- New England District	(978) 318-8427
Thames River Basin - Repave Dam Access Road & Parking Lot, Mansfield Hollow Lake, Mansfield, CT	N/A	\$500,000.00 - \$1,000,000.00		237310	Small Business Set Aside			4th QTR	FY24	USACE- New England District	(978) 318-8427
Thames River Basin - Campground Electric Upgrades, West Thompson Lake, North Grosvenordale, CT	N/A	\$100,000.00 - \$250,000.00		238210	Small Business Set Aside			3rd QTR	FY24	USACE- New England District	(978) 318-8427
Thames River Basin - Lake Siog Septic and pump, East Brimfield Lake, Fiskdale, MA	N/A	\$250,000.00 - \$500,000.00		238990	Small Business Set Aside			3rd QTR	FY24	USACE- New England District	(978) 318-8427
Thames River Basin - Repair Concrete Spalling on Concrete Weir, Woonsocket Falls Dam, Woonsocket, RI	N/A	\$100,000.00 - \$250,000.00		238110	Small Business Set Aside			4th QTR	FY24	USACE- New England District	(978) 318-8427
Upper Connecticut River Basin - Slason Bridge Approach Widening, Ball Mountain Lake, Jamaica, VT	N/A	\$250,000.00 - \$500,000.00		237310	Small Business Set Aside			2nd QTR	FY24	USACE- New England District	(978) 318-8427
Upper Connecticut River Basin - Corrosion & Containment Hydraulic pipes, Ball Mountain Lake, Jamaica, VT	N/A	\$100,000.00 - \$250,000.00		238990	Small Business Set Aside			2nd QTR	FY24	USACE- New England District	(978) 318-8427

Upper Connecticut River Basin - Erosion Control to protect culvert, North Hartland Lake, VT	N/A	\$250,000.00 - \$500,000.00		237310	Small Business Set Aside			4th QTR	FY24	USACE- New England District	(978) 318-8427
Upper Connecticut River Basin - Replace equipment garage, North Hartland Lake, VT	N/A	\$100,000.00 - \$250,000.00		238990	Small Business Set Aside			4th QTR	FY24	USACE- New England District	(978) 318-8427
Upper Connecticut River Basin - Replace overhead door, North Springfield Lake, Springfield, VT	N/A	\$100,000.00 - \$250,000.00		238990	Small Business Set Aside			3rd QTR	FY24	USACE- New England District	(978) 318-8427
Upper Connecticut River Basin - Paving, Otter Brook Lake, Keene, NH	N/A	\$250,000.00 - \$500,000.00		237310	Small Business Set Aside			4th QTR	FY24	USACE- New England District	(978) 318-8427
Upper Connecticut River Basin - Changehouse & septic system removal, Otter Brook Lake, Keene, NH	N/A	\$100,000.00 - \$250,000.00		238910	Small Business Set Aside			2nd QTR	FY24	USACE- New England District	(978) 318-8427
Upper Connecticut River Basin - Repair & Replace Float Well & Staff Gages, Surry Mountain Lake, Surry, NH	N/A	\$100,000.00 - \$250,000.00		238990	Small Business Set Aside			3rd QTR	FY24	USACE- New England District	(978) 318-8427
Upper Connecticut River Basin - Update fall protection, Surry Mountain Lake, Surry, NH	N/A	\$100,000.00 - \$250,000.00		238990	Small Business Set Aside			2nd QTR	FY24	USACE- New England District	(978) 318-8427
Upper Connecticut River Basin - Maintenance of dam office building & road, Surry, NH	N/A	\$100,000.00 - \$250,000.00		236220	Small Business Set Aside			2nd QTR	FY24	USACE- New England District	(978) 318-8427
D/B Nuclear Command, Control & Communication Acquisitions Management Facility, Hanscom AFB, Bedford, MA	N/A	\$60,000,000.00		236220	Full & Open			3rd QTR	4th QTR	USACE- New England District	(978) 318-8427
Access Control Point, U.S. Army Natick Soldier Systems Center, Natick, MA	N/A	\$5,000,000.00 - \$10,000,000.00		236220	TBD			3rd QTR	4th QTR	USACE- New England District	(978) 318-8427
Renovation of Barracks, Building 15, U.S. Army Soldier Systems Center, Natick, MA	N/A	\$10,000,000.00 - \$20,000,000.00		236220	Small Business Set Aside			3rd QTR	4th QTR	USACE- New England District	(978) 318-8427
Bldg. 1 Network Enterprise Center Administration Renovation, U.S. Army Natick Soldier Systems Center, Natick, MA	N/A	\$1,000,000.00 - \$5,000,000.00		236220	Small Business Set Aside			4th QTR	4th QTR	USACE- New England District	(978) 318-8427
Construct New Surgical/Clinical Tower, Veteran Affairs Medical Center, West Haven, CT	N/A	\$250,000,000.00 - \$500,000,000.00		236220	Full & Open			2nd QTR	FY24	USACE- New England District	(978) 318-8427
Renovations 7th/8th Floor, U.S. Customs and Border Protection, Barnes Bldg, Boston, MA	N/A	\$20,000,000.00 - \$30,000,000.00		236220	TBD			FY25	FY25	USACE- New England District	(978) 318-8427
Formerly Utilized Sites Remedial Action Program (FUSRAP) SATOC	N/A	\$96,000,000.00	5 years	562910	Small Business Set Aside	SATOC	SATOC	Q2FY24	Q4FY24	USACE - Philadelphia District	Cell Phone: (267) 379-7555 / cenap-sb@usace.army.mil
Multiple Award Environmental Services (MAES)	N/A	\$5,000,000.00	5 Yrs	562910	Small Business, WOSB	MATOC	MATOC	Q2FY24	Q3FY24	USACE - Philadelphia District	Cell Phone: (267) 379-7555 / cenap-sb@usace.army.mil
Abington Township Environmental Infrastructure Improvements (Stream Restoration Sandy Run Creek)	N/A	\$2,000,000.00		237990	TBD			Q2FY24	Q3FY24	USACE - Philadelphia District	Cell Phone: (267) 379-7555 / cenap-sb@usace.army.mil
Dam Removal - Boulevard Dam (Pennypack Creek)	N/A	\$2,000,000.00	FY24	237990	TBD	N/A	TBD	TBD	TBD	USACE - Philadelphia District	Cell Phone: (267) 379-7555 / cenap-sb@usace.army.mil

Gen AE (Military Programs) IDIQ	N/A	\$20,000,000.00	5 Yrs	TBD	TBD	SATOC	SATOC	Q2FY24	Q3FY24	USACE - Philadelphia District	Cell Phone: (267) 379-7555 / cenap-sb@usace.army.mil
Gen AE (Civil Works) IDIQ	N/A	\$24,000,000.00	5 Yrs	TBD	TBD	SATOC	SATOC	Q3FY24	Q4FY24	USACE - Philadelphia District	Cell Phone: (267) 379-7555 / cenap-sb@usace.army.mil
MDC 3054 Landing Barge	N/A	\$8,000,000.00	FY24	336611	Small Business Set Aside	N/A	TBD	Q2FY24	Q3FY24	USACE - Philadelphia District	Cell Phone: (267) 379-7555 / cenap-sb@usace.army.mil
MDC 3071 Puget Crane Replacement	N/A	\$1,000,000.00	FY24	336611	TBD	N/A	TBD	Q2FY24	Q3FY24	USACE - Philadelphia District	Cell Phone: (267) 379-7555 / cenap-sb@usace.army.mil
MDC 3127 Hurley Repowering	N/A	\$20,000,000.00	FY24	336611	Small Business Set Aside	N/A	TBD	Q2FY24	Q3FY24	USACE - Philadelphia District	Cell Phone: (267) 379-7555 / cenap-sb@usace.army.mil
MDC 3228 Galveston Survey Vessel	N/A	\$7,000,000.00	FY24	336611	TBD	N/A	TBD	TBD	TBD	USACE - Philadelphia District	Cell Phone: (267) 379-7555 / cenap-sb@usace.army.mil
MDC 3248 MVK Benyard Repower	N/A	\$7,000,000.00	FY24	336611	TBD	N/A	TBD	Q2FY24	Q3FY24	USACE - Philadelphia District	Cell Phone: (267) 379-7555 / cenap-sb@usace.army.mil
MDC 3251 St. Louis Crane Barge	N/A	\$12,000,000.00	FY24	336611	Small Business Set Aside	N/A	TBD	Q2FY24	Q3FY24	USACE - Philadelphia District	Cell Phone: (267) 379-7555 / cenap-sb@usace.army.mil
MDC 3309 Tulsa Floating Crane	N/A	\$12,000,000.00	FY24	336611	TBD	N/A	TBD	TBD	TBD	USACE - Philadelphia District	Cell Phone: (267) 379-7555 / cenap-sb@usace.army.mil
MDC 3315 Vicksburg Drane Barge	N/A	\$5,000,000.00	FY24	336611	Small Business Set Aside	N/A	TBD	TBD	TBD	USACE - Philadelphia District	Cell Phone: (267) 379-7555 / cenap-sb@usace.army.mil
MDC 3348 NAB Reynolds Replacement	N/A	\$7,000,000.00	FY24	336611	TBD	N/A	TBD	TBD	TBD	USACE - Philadelphia District	Cell Phone: (267) 379-7555 / cenap-sb@usace.army.mil
MDC 3368 Sam Spud Barge	N/A	\$5,000,000.00	FY24	336611	Small Business Set Aside	N/A	TBD	TBD	TBD	USACE - Philadelphia District	Cell Phone: (267) 379-7555 / cenap-sb@usace.army.mil
MDC 3383 Clere 3 Deck Barges	N/A	\$10,000,000.00	FY24	336611	Small Business Set Aside	N/A	TBD	Q2FY24	Q3FY24	USACE - Philadelphia District	Cell Phone: (267) 379-7555 / cenap-sb@usace.army.mil
MDC 3424 Kenosha Tug Replacement	N/A	\$13,000,000.00	FY24-25	336611	Small Business Set Aside	N/A	TBD	Q4FY24	Q4FY24	USACE - Philadelphia District	Cell Phone: (267) 379-7555 / cenap-sb@usace.army.mil
MDC 3441 New York Survey Vessel	N/A	\$500,000.00	FY24	336611	TBD	N/A	TBD	TBD	TBD	USACE - Philadelphia District	Cell Phone: (267) 379-7555 / cenap-sb@usace.army.mil
MDC 3479 Murden Drydock	N/A	TBD	FY24	336611	TBD	N/A	TBD	TBD	TBD	USACE - Philadelphia District	Cell Phone: (267) 379-7555 / cenap-sb@usace.army.mil
MDC 3489 CELRE Soo Area Lift Crane	N/A	\$13,500,000.00	FY24	336611	TBD	N/A	TBD	Q3FY24	Q4FY24	USACE - Philadelphia District	Cell Phone: (267) 379-7555 / cenap-sb@usace.army.mil
Lead Paint Abatement, Beltzville and Blue Marsh	N/A	\$2,000,000.00	Late FY24/Fy25	237990	TBD	N/A	TBD	Q3FY24	Q4FY24	USACE - Philadelphia District	Cell Phone: (267) 379-7555 / cenap-sb@usace.army.mil
Beach Nourishment- Brigantine Inlet to Great Egg Harbor Inlet, Absecon Island, NJ	N/A	\$30,000,000.00	FY24	237990	TBD	N/A	TBD	Q3FY24	Q4FY24	USACE - Philadelphia District	Cell Phone: (267) 379-7555 / cenap-sb@usace.army.mil
Beach nourishment - Long Beach Island	N/A	\$48,000,000.00	FY24	237990	TBD	N/A	TBD	TBD	TBD	USACE - Philadelphia District	Cell Phone: (267) 379-7555 / cenap-sb@usace.army.mil
Beach Nourishment - Lower Cape May Meadows-Cape May Pt, NJ (Backpass)	N/A	\$12,000,000.00	FY24	237990	TBD	N/A	TBD	Q3FY24	Q4FY24	USACE - Philadelphia District	Cell Phone: (267) 379-7555 / cenap-sb@usace.army.mil
Beach nourishment - Absecon Island (Atlantic City, Ventnor, Margate & Longport)	N/A	\$38,000,000.00	FY24	237990	TBD	N/A	TBD	TBD	TBD	USACE - Philadelphia District	Cell Phone: (267) 379-7555 / cenap-sb@usace.army.mil
Dredge - C&D IWW	N/A	TBD	FY24	237990	TBD	N/A	TBD	TBD	TBD	USACE - Philadelphia District	Cell Phone: (267) 379-7555 / cenap-sb@usace.army.mil
Dredge - BETHANY & SOUTH BETHANY	N/A	TBD	FY24	237990	TBD	N/A	TBD	TBD	TBD	USACE - Philadelphia District	Cell Phone: (267) 379-7555 / cenap-sb@usace.army.mil
Dredge - PHILLY TO TRENTON	N/A	\$20,000,000.00	FY24	237990	TBD	N/A	TBD	Q2FY24	Q3FY24	USACE - Philadelphia District	Cell Phone: (267) 379-7555 / cenap-sb@usace.army.mil
Dredge - Philly to Sea - Delaware	N/A	\$40,000,000.00	FY24	237990	TBD	N/A	TBD	Q2FY24	Q3FY24	USACE - Philadelphia District	Cell Phone: (267) 379-7555 / cenap-sb@usace.army.mil
Dredge - WILMINGTON HARBOR	N/A	\$15,000,000.00	FY24	237990	TBD	N/A	TBD	TBD	TBD	USACE - Philadelphia District	Cell Phone: (267) 379-7555 / cenap-sb@usace.army.mil
Maintenance Dredging of North East River - Cecil County, MD	N/A	\$1,000,000 to \$5,000,000	90 Calendar Days	237990 / Z1KF	Small Business Set Aside	N/A	Stand Alone "C" Contract	FY24, Q2	FY24, Q3	USACE - Baltimore District	CENAB-SB@usace.army.mil

Barren Island Ecosystem Restoration - Phases II and III - Dorchester County, MD	N/A	\$25,000,000 to \$100,000,000	730 Calendar Days	237990 / Y1KF	Small Business Set Aside	N/A	Stand Alone "C" Contract	FY24, Q2	FY24, Q3	USACE- Baltimore District	<a href="mailto:CENAB-SB@usace.army.mil">CENAB-SB@usace.army.mil</a>	
Construct Effluent Decontamination System at Fort Detrick - Frederick, MD	N/A	\$25,000,000 to \$100,000,000	TBD	238220 / TBD	Full & Open	N/A	Stand Alone "C" Contract	FY24, Q2	FY24, Q4	USACE- Baltimore District	<a href="mailto:CENAB-SB@usace.army.mil">CENAB-SB@usace.army.mil</a>	
Construct Lot 12 at Fort Meade - Anne Arundel County, MD	N/A	\$5,000,000 to \$10,000,000	TBD	237990 / TBD	TBD	N/A	Stand Alone "C" Contract	FY24, Q2	FY24, Q4	USACE- Baltimore District	<a href="mailto:CENAB-SB@usace.army.mil">CENAB-SB@usace.army.mil</a>	
Water Treatment Plant Upgrade at Raystown Lake - Huntingdon County, PA	N/A	\$1,000,000 to \$5,000,000	365 Calendar Days	237990 / Y1ND	Full & Open	N/A	Stand Alone "C" Contract	FY24, Q2	FY24, Q3	USACE- Baltimore District	<a href="mailto:CENAB-SB@usace.army.mil">CENAB-SB@usace.army.mil</a>	
Replace Pedestrian Bridge at Northwest Branch Anacostia - Adelphi, MD	N/A	\$250,000 to \$500,000	180 Calendar Days	237310 / Y1LB	Full & Open	N/A	Stand Alone "C" Contract	FY24, Q2	FY24, Q3	USACE- Baltimore District	<a href="mailto:CENAB-SB@usace.army.mil">CENAB-SB@usace.army.mil</a>	
Sewer Extension - Moscow Borough, PA	N/A	\$1,000,000 to \$5,000,000	120 Calendar Days	237110 / J045	Small Business Set Aside	N/A	Stand Alone "C" Contract	FY24, Q2	FY24, Q3	USACE- Baltimore District	<a href="mailto:CENAB-SB@usace.army.mil">CENAB-SB@usace.army.mil</a>	
Twitch Cove and Big Thorofare Jetty Rehabilitation - Somerset County, MD	N/A	\$1,000,000 to \$5,000,000	365 Calendar Days	237990 / TBD	Small Business Set Aside	N/A	Stand Alone "C" Contract	FY24, Q2	FY24, Q3	USACE- Baltimore District	<a href="mailto:CENAB-SB@usace.army.mil">CENAB-SB@usace.army.mil</a>	
Construct Riprap Near and Repair / Remove Richland Avenue Low Hand Dam at Codorus Creek Flood Risk Management (Levee) - York County, PA	N/A	\$1,000,000 to \$5,000,000	TBD	238910 / TBD	Small Business Set Aside	N/A	Stand Alone "C" Contract	FY24, Q2	FY24, Q3	USACE- Baltimore District	<a href="mailto:CENAB-SB@usace.army.mil">CENAB-SB@usace.army.mil</a>	
Construct Bureau of Engraving and Printing Currency Production Facility - Beltsville, MD	N/A	Over \$500,000,000	1,095 Calendar Days	236220 / Y1EC	Full & Open	N/A	Stand Alone "C" Contract	FY24, Q2	FY24, Q4	USACE- Baltimore District	<a href="mailto:CENAB-SB@usace.army.mil">CENAB-SB@usace.army.mil</a>	
Construct Command-and-Control Facility Annex and Parking Garage at Fort Belvoir - Fairfax County, VA	N/A	\$100,000,000 to \$250,000,000	1,095 Calendar Days	236220 / Y1AZ	Full & Open	N/A	Stand Alone "C" Contract	FY24, Q2	FY24, Q4	USACE- Baltimore District	<a href="mailto:CENAB-SB@usace.army.mil">CENAB-SB@usace.army.mil</a>	
Replace Tunnel and Warm Water Slide Gate at Raystown Lake - Huntingdon County, PA	N/A	\$10,000,000 to \$25,000,000	TBD	237990 / TBD	Full & Open	N/A	Stand Alone "C" Contract	FY24, Q2	FY24, Q4	USACE- Baltimore District	<a href="mailto:CENAB-SB@usace.army.mil">CENAB-SB@usace.army.mil</a>	
Construct Fire Station at Letterkenny Army Depot - Chambersburg, PA	N/A	\$25,000,000 to \$100,000,000	540 Calendar Days	236220 / Y1JZ	8(a) Set Aside	N/A	Stand Alone "C" Contract	FY24, Q2	FY24, Q3	USACE- Baltimore District	<a href="mailto:CENAB-SB@usace.army.mil">CENAB-SB@usace.army.mil</a>	
Repair Building 370 - Task 2 at Letterkenny Army Depot - Chambersburg, PA	N/A	\$10,000,000 to \$25,000,000	TBD	236220 / TBD	Full & Open	N/A	Stand Alone "C" Contract	FY24, Q2	FY24, Q3	USACE- Baltimore District	<a href="mailto:CENAB-SB@usace.army.mil">CENAB-SB@usace.army.mil</a>	
Baltimore Harbor Maintenance Dredging - VA Portions	N/A	\$10,000,000 to \$25,000,000	TBD	237990 / Z1KF	Full & Open	N/A	Stand Alone "C" Contract	FY24, Q2	FY24, Q3	USACE- Baltimore District	<a href="mailto:CENAB-SB@usace.army.mil">CENAB-SB@usace.army.mil</a>	
Multi-Disciplined Design Services for Military / SRM Programs - NAD-wide	W912DR20D0001 to W912DR20D0006	\$240,000,000 Shared Capacity	1,825 Calendar Days Ordering Period	541330 / C219	Full & Open	N/A	MATOC	FY24, Q2	FY24, Q4	USACE- Baltimore District	<a href="mailto:CENAB-SB@usace.army.mil">CENAB-SB@usace.army.mil</a>	
Surveying and Mapping Services - NAD-wide	N/A	\$8,000,000 Shared Capacity	Unknown	541330 / TBD	Small Business Set Aside	N/A	MATOC	FY24, Q2	FY24, Q4	USACE- Baltimore District	<a href="mailto:CENAB-SB@usace.army.mil">CENAB-SB@usace.army.mil</a>	
Replace Chiller at Building 210 for Naval Research Laboratory - Washington, DC	N/A	\$1,000,000 to \$5,000,000	TBD	238220 / TBD	8(a) Set Aside	N/A	Stand Alone "C" Contract	FY24, Q2	FY24, Q3	USACE- Baltimore District	<a href="mailto:CENAB-SB@usace.army.mil">CENAB-SB@usace.army.mil</a>	
DLA Site Improvements at Fort Meade - Anne Arundel County, MD	N/A	\$10,000,000 to \$25,000,000	TBD	238910 / TBD	8(a) Set Aside	N/A	Stand Alone "C" Contract	FY24, Q2	FY24, Q3	USACE- Baltimore District	<a href="mailto:CENAB-SB@usace.army.mil">CENAB-SB@usace.army.mil</a>	

Road Paving at Foster Joseph Sayers Dam - Beech Creek, PA	N/A	\$250,000 to \$500,000	TBD	237310 / Y1LB	Small Business Set Aside	N/A	Stand Alone "C" Contract	FY24, Q3	FY24, Q4	USACE- Baltimore District	<a href="mailto:CENAB-SB@usace.army.mil">CENAB-SB@usace.army.mil</a>	
Replace Gatehouse Electrical System at Stillwater Lake - Forest City, PA	N/A	\$250,000 to \$500,000	TBD	238210 / TBD	Small Business Set Aside	N/A	Stand Alone "C" Contract	FY24, Q3	FY24, Q4	USACE- Baltimore District	<a href="mailto:CENAB-SB@usace.army.mil">CENAB-SB@usace.army.mil</a>	
Bank Armoring of Low Level Outlet Channel and Deposition Removal at Raystown Lake - Huntingdon County, PA	N/A	\$1,000,000 to \$5,000,000	TBD	237990 / TBD	Small Business Set Aside	N/A	Stand Alone "C" Contract	FY24, Q3	FY24, Q4	USACE- Baltimore District	<a href="mailto:CENAB-SB@usace.army.mil">CENAB-SB@usace.army.mil</a>	
Design-Build Construction for Naval Surface Warfare Center (NSWC) - Indian Head, MD	N/A	\$20,000,000  Maximum Capacity	TBD	TBD / TBD		N/A	SATOC	FY24, Q3	FY24, Q4	USACE- Baltimore District	<a href="mailto:CENAB-SB@usace.army.mil">CENAB-SB@usace.army.mil</a>	
Repair Exterior of Building 3119 (Maintenance Hanger 16) for D.C. ANG at Joint Base Anacostia-Bolling - Washington, DC	N/A	\$5,000,000 to \$10,000,000	TBD	236220 / TBD	TBD	N/A	Stand Alone "C" Contract	FY24, Q3	FY24, Q4	USACE- Baltimore District	<a href="mailto:CENAB-SB@usace.army.mil">CENAB-SB@usace.army.mil</a>	
Construct Joint Missile Maintenance Facility and ACP at Letterkenny Army Depot - Chambersburg, PA	N/A	\$25,000,000 to \$100,000,000	TBD	236220 / TBD		N/A	Stand Alone "C" Contract	FY24, Q3	FY24, Q4	USACE- Baltimore District	<a href="mailto:CENAB-SB@usace.army.mil">CENAB-SB@usace.army.mil</a>	
Cost Engineering / Scheduling Services - NAD-wide	N/A	\$9,000,000  Shared Capacity	TBD	541330 / C219	Small Business Set Aside	N/A	MATOC	FY24, Q3	FY24, Q4	USACE- Baltimore District	<a href="mailto:CENAB-SB@usace.army.mil">CENAB-SB@usace.army.mil</a>	
Construct Security Operations and Pedestrian Access Facility at Raven Rock Mountain Complex - Blue Ridge Summit, PA	N/A	\$25,000,000 to \$100,000,000	TBD	236220 / TBD		N/A	Stand Alone "C" Contract	FY24, Q3	FY24, Q4	USACE- Baltimore District	<a href="mailto:CENAB-SB@usace.army.mil">CENAB-SB@usace.army.mil</a>	
Repair Spillway at Cowanesque Lake - Tioga County, PA	N/A	\$1,000,000 to \$5,000,000	TBD	237990 / Z2LB	Small Business Set Aside	N/A	Stand Alone "C" Contract	FY24, Q3	FY24, Q4	USACE- Baltimore District	<a href="mailto:CENAB-SB@usace.army.mil">CENAB-SB@usace.army.mil</a>	
Repair Building 6330 (Gaffney Fitness Center) at Fort Meade - Anne Arundel County, MD	N/A	\$10,000,000 to \$25,000,000	TBD	236220 / Z2JZ	TBD	N/A	Stand Alone "C" Contract	FY24, Q3	FY24, Q4	USACE- Baltimore District	<a href="mailto:CENAB-SB@usace.army.mil">CENAB-SB@usace.army.mil</a>	
Cell 6 Raising at Poplar Island - Talbot County, MD	N/A	\$5,000,000 to \$10,000,000	TBD	TBD / Z2NE	Small Business Set Aside	N/A	Stand Alone "C" Contract	FY24, Q3	FY24, Q4	USACE- Baltimore District	<a href="mailto:CENAB-SB@usace.army.mil">CENAB-SB@usace.army.mil</a>	
Replace Chiller at Building A47 for Naval Research Laboratory - Washington, DC	N/A	\$1,000,000 to \$5,000,000	TBD	238220 / J041	Small Business Set Aside	N/A	Stand Alone "C" Contract	FY24, Q3	FY24, Q4	USACE- Baltimore District	<a href="mailto:CENAB-SB@usace.army.mil">CENAB-SB@usace.army.mil</a>	
Replace Transformers at Buildings 210, 214, and 215 for Naval Research Laboratory - Washington, DC	N/A	\$1,000,000 to \$5,000,000	TBD	238210 / J061		N/A	Stand Alone "C" Contract	FY24, Q3	FY24, Q4	USACE- Baltimore District	<a href="mailto:CENAB-SB@usace.army.mil">CENAB-SB@usace.army.mil</a>	
Replace McMillan North Clearwell - Washington, DC	N/A	\$25,000,000 to \$100,000,000	TBD	237110 / TBD		N/A	Stand Alone "C" Contract	FY24, Q3	FY24, Q4	USACE- Baltimore District	<a href="mailto:CENAB-SB@usace.army.mil">CENAB-SB@usace.army.mil</a>	



Design-Build / Design-Bid-Build Construction for Office of Director of National Security (ODNI) - Washington, DC	N/A	\$50,000,000  Maximum Capacity	TBD	236220 / TBD	Full & Open	N/A	SATOC	FY24, Q3	FY25, Q1	USACE- Baltimore District	<a href="mailto:CENAB-SB@usace.army.mil">CENAB-SB@usace.army.mil</a>
Relocate Recycling Center at Fort Meade - Anne Arundel County, MD	N/A	\$1,000,000 to \$5,000,000	TBD	TBD / TBD	TBD	N/A	Stand Alone "C" Contract	FY24, Q3	FY24, Q4	USACE- Baltimore District	<a href="mailto:CENAB-SB@usace.army.mil">CENAB-SB@usace.army.mil</a>
Repair Building 61 / 61A (Roosevelt Hall) at Fort McNair - Washington, DC	N/A	\$25,000,000 to \$100,000,000	TBD	236220 / TBD	Full & Open	N/A	Stand Alone "C" Contract	FY24, Q3	FY24, Q4	USACE- Baltimore District	<a href="mailto:CENAB-SB@usace.army.mil">CENAB-SB@usace.army.mil</a>
Demolition at Root and Bliss Halls at Carlisle Barracks - Carlisle, PA	N/A	\$5,000,000 to \$10,000,000	TBD	236220 / TBD	8(a) Set Aside	N/A	Stand Alone "C" Contract	FY24, Q3	FY24, Q4	USACE- Baltimore District	<a href="mailto:CENAB-SB@usace.army.mil">CENAB-SB@usace.army.mil</a>
Repair Building 213 at Fort Belvoir - Fairfax County, VA	N/A	\$5,000,000 to \$10,000,000	TBD	236220 / ZZJZ	8(a) Set Aside	N/A	Stand Alone "C" Contract	FY24, Q3	FY24, Q4	USACE- Baltimore District	<a href="mailto:CENAB-SB@usace.army.mil">CENAB-SB@usace.army.mil</a>
Construct Extension of Remote Inspection Facility at Fort Belvoir - Fairfax County, VA	N/A	\$1,000,000 to \$5,000,000	TBD	236220 / TBD	8(a) Set Aside	N/A	Stand Alone "C" Contract	FY24, Q3	FY24, Q4	USACE- Baltimore District	<a href="mailto:CENAB-SB@usace.army.mil">CENAB-SB@usace.army.mil</a>
Optimized Remediation Contract for Joint Base McGuire-Dix-Lakehurst - Burlington County, NJ	N/A	\$25,000,000 to \$100,000,000	3,650 Calendar Days	562910 / F999	Full & Open	N/A	Stand Alone "C" Contract	FY24, Q4	FY25, Q2	USACE- Baltimore District	<a href="mailto:CENAB-SB@usace.army.mil">CENAB-SB@usace.army.mil</a>
Optimized Remediation Contract for Joint Base Cape Cod - Buzzards Bay, MA	N/A	\$10,000,000 to \$25,000,000	TBD	562910 / F999	Full & Open	N/A	Stand Alone "C" Contract	FY24, Q4	FY25, Q2	USACE- Baltimore District	<a href="mailto:CENAB-SB@usace.army.mil">CENAB-SB@usace.army.mil</a>
Six BRAC PFAS Remedial Investigations - Nationwide	N/A	\$10,000,000 to \$25,000,000	TBD	562910 / F111	Full & Open	N/A	Stand Alone "C" Contract	FY24, Q4	FY25, Q2	USACE- Baltimore District	<a href="mailto:CENAB-SB@usace.army.mil">CENAB-SB@usace.army.mil</a>
HVAC Repairs at Kingman and Casey Buildings for Humphreys Engineering Center - Alexandria, VA	N/A	\$1,000,000 to \$5,000,000	TBD	238220 / TBD	Small Business Set Aside	N/A	Stand Alone "C" Contract	FY24, Q4	FY24, Q4	USACE- Baltimore District	<a href="mailto:CENAB-SB@usace.army.mil">CENAB-SB@usace.army.mil</a>
FY25 Baltimore Harbor Maintenance Dredging - MD Portions	N/A	\$10,000,000 to \$25,000,000	TBD	237990 / Z1KF	Full & Open	N/A	Stand Alone "C" Contract	FY24, Q4	FY25, Q1	USACE- Baltimore District	<a href="mailto:CENAB-SB@usace.army.mil">CENAB-SB@usace.army.mil</a>
Abatement of NCO Quarters / Pool Complex within UEPH Site at Joint Base Myer-Henderson Hall - Arlington, VA	N/A	\$1,000,000 to \$5,000,000	TBD	562910 / TBD	Small Business Set Aside	N/A	Purchase Order	TBD	TBD	USACE- Baltimore District	<a href="mailto:CENAB-SB@usace.army.mil">CENAB-SB@usace.army.mil</a>
Steam Sterilization Plant at Fort Detrick - Frederick, MD	N/A	\$25,000,000 to \$100,000,000	TBD	236220 / TBD	TBD	N/A	Stand Alone "C" Contract	TBD	TBD	USACE- Baltimore District	<a href="mailto:CENAB-SB@usace.army.mil">CENAB-SB@usace.army.mil</a>
Hazardous Waste Management for Joint Base Myer-Henderson Hall - Arlington, VA	N/A	\$500,000 to \$1,000,000	TBD	TBD / TBD	TBD	N/A	Purchase Order	TBD	TBD	USACE- Baltimore District	<a href="mailto:CENAB-SB@usace.army.mil">CENAB-SB@usace.army.mil</a>
Norfolk Harbor, Atlant Ocean Chan Phase 2	N/A	More than \$10M	18 months	237990/Y1KF	Full & Open	N/A	Stand Alone "C" Contract	Solicited	1QFY24	USACE- Norfolk District	<a href="mailto:CENAO-SB@usace.army.mil">CENAO-SB@usace.army.mil</a>
BN Complex - Electronic Security System	N/A	\$1M-\$5M	TBD	236220	TBD	N/A	Stand Alone "C" Contract	Solicited	1QFY24	USACE- Norfolk District	<a href="mailto:CENAO-SB@usace.army.mil">CENAO-SB@usace.army.mil</a>
HSAAP Front Entrance Road Repairs (DB Contract)	N/A	\$1M-\$5M	TBD	236220	TBD	N/A	Stand Alone "C" Contract	2QFY24	3QFY24	USACE- Norfolk District	<a href="mailto:CENAO-SB@usace.army.mil">CENAO-SB@usace.army.mil</a>
Craney Island Earthwork IDIQ FY24	N/A	\$5M-\$10M	TBD	TBD	TBD	N/A	IDC	4QFY23	1QFY24	USACE- Norfolk District	<a href="mailto:CENAO-SB@usace.army.mil">CENAO-SB@usace.army.mil</a>
Deep Creek Bridge CMS	N/A	\$1M-\$5M	TBD	TBD	TBD	N/A	Stand Alone "C" Contract	4QFY23	1QFY24	USACE- Norfolk District	<a href="mailto:CENAO-SB@usace.army.mil">CENAO-SB@usace.army.mil</a>

ANSol Tank Farm Facility at HSAAP	N/A	More than \$10M	TBD	TBD	TBD	N/A	Stand Alone "C" Contract	Solicited	3QFY24	USACE- Norfolk District	<a href="mailto:CENAO-SB@usace.army.mil">CENAO-SB@usace.army.mil</a>	
Warehouse 4 Truss Repair	N/A	\$250K-\$500K	TBD	236220	TBD	N/A	Stand Alone "C" Contract	Solicited	1QFY24	USACE- Norfolk District	<a href="mailto:CENAO-SB@usace.army.mil">CENAO-SB@usace.army.mil</a>	
AIWW Facilities Service Contract	N/A	\$1M-\$5M	TBD	TBD	TBD	N/A	Stand Alone "C" Contract	3QFY24	1QFY24	USACE- Norfolk District	<a href="mailto:CENAO-SB@usace.army.mil">CENAO-SB@usace.army.mil</a>	
CIEE, Pre-Dredging Phase 1C	N/A	More than \$10M	TBD	237990/Y1KF	Full & Open	N/A	Stand Alone "C" Contract	2QFY24	3QFY24	USACE- Norfolk District	<a href="mailto:CENAO-SB@usace.army.mil">CENAO-SB@usace.army.mil</a>	
Glendale National Cemetery Lodge	N/A	\$1M-\$5M	TBD	236220	TBD	N/A	Stand Alone "C" Contract	4QFY23	1QFY24	USACE- Norfolk District	<a href="mailto:CENAO-SB@usace.army.mil">CENAO-SB@usace.army.mil</a>	
Building 34 Chiller Replacement	N/A	\$1M-\$5M	TBD	236220	TBD	N/A	Stand Alone "C" Contract	4QFY23	1QFY24	USACE- Norfolk District	<a href="mailto:CENAO-SB@usace.army.mil">CENAO-SB@usace.army.mil</a>	
ANC Amphitheater Necessary Repairs	N/A	\$500K-\$1M	TBD	236220	TBD	N/A	Stand Alone "C" Contract	2QFY24	3QFY24	USACE- Norfolk District	<a href="mailto:CENAO-SB@usace.army.mil">CENAO-SB@usace.army.mil</a>	
Hoskins Creek Maintenance Dredging Contract	N/A	\$1M-\$5M	TBD	237990/YLKF	TBD	N/A	Stand Alone "C" Contract	4QFY23	1QFY24	USACE- Norfolk District	<a href="mailto:CENAO-SB@usace.army.mil">CENAO-SB@usace.army.mil</a>	
DSCR North Gate Renovation (Construction)	N/A	\$1M-\$5M	TBD	236220	TBD	N/A	Stand Alone "C" Contract	4QFY23	1QFY24	USACE- Norfolk District	<a href="mailto:CENAO-SB@usace.army.mil">CENAO-SB@usace.army.mil</a>	
DSCR Pool Demo	N/A	\$250k-\$500K	TBD	235940	TBD	N/A	Stand Alone "C" Contract	2QFY24	3QFY24	USACE- Norfolk District	<a href="mailto:CENAO-SB@usace.army.mil">CENAO-SB@usace.army.mil</a>	
AMMO AE IDIQ	N/A	More than \$10M	TBD	541330	Full & Open	N/A	Stand Alone "C" Contract	Solicited	3QFY24	USACE- Norfolk District	<a href="mailto:CENAO-SB@usace.army.mil">CENAO-SB@usace.army.mil</a>	
DODEA PM/DM IDIQ for FT Campbell, KY/TN	N/A	\$5M-\$10M	TBD	238220/J041	TBD	N/A	IDC	3QFY24	4QFY24	USACE- Norfolk District	<a href="mailto:CENAO-SB@usace.army.mil">CENAO-SB@usace.army.mil</a>	
JBLE Eustis - AIT PH IV HQ BLDGS	N/A	More than \$10M	TBD	236220	Full & Open	N/A	Stand Alone "C" Contract	2QFY24	3QFY24	USACE- Norfolk District	<a href="mailto:CENAO-SB@usace.army.mil">CENAO-SB@usace.army.mil</a>	
NOVA SATOC FY23	N/A	\$1M-\$5M	TBD	236220/Y1AA	TBD	N/A	IDC	2QFY24	3QFY24	USACE- Norfolk District	<a href="mailto:CENAO-SB@usace.army.mil">CENAO-SB@usace.army.mil</a>	
JBLE-Eustis Shoreline Stabilization EA	N/A	\$250K-\$500K	TBD	237990/YLKF	TBD	N/A	Stand Alone "C" Contract	Solicited	2QFY24	USACE- Norfolk District	<a href="mailto:CENAO-SB@usace.army.mil">CENAO-SB@usace.army.mil</a>	
DoDEA SRM GA-AL PMDM	N/A	More than \$10M	TBD	238220/J041	Full & Open	N/A	IDC	2QFY24	3QFY24	USACE- Norfolk District	<a href="mailto:CENAO-SB@usace.army.mil">CENAO-SB@usace.army.mil</a>	
WCV Bradford Bay to Finney Creek Maint. Dredging	N/A	\$1M-\$5M	TBD	237990/YLKF	TBD	N/A	Stand Alone "C" Contract	2QFY24	3QFY24	USACE- Norfolk District	<a href="mailto:CENAO-SB@usace.army.mil">CENAO-SB@usace.army.mil</a>	
Lynnhaven IJA Dredging and Debris Removal	N/A	\$5M-\$10M	TBD	237990/YLKF	TBD	N/A	Stand Alone "C" Contract	2QFY24	3QFY24	USACE- Norfolk District	<a href="mailto:CENAO-SB@usace.army.mil">CENAO-SB@usace.army.mil</a>	
Great Bridge Field Office Construction	N/A	\$1M-\$5M	365 calendar days	236220/Y1AA	Small Business Set Aside	N/A	Stand Alone "C" Contract	4QFY24	1QFY25	USACE- Norfolk District	<a href="mailto:CENAO-SB@usace.army.mil">CENAO-SB@usace.army.mil</a>	
Norf. Harbor - Maintenance Dredging - Southern Br	N/A	\$1M-\$5M	TBD	237990/YLKF	Small Business Set Aside	N/A	Stand Alone "C" Contract	2QFY24	3QFY24	USACE- Norfolk District	<a href="mailto:CENAO-SB@usace.army.mil">CENAO-SB@usace.army.mil</a>	
DODEA NY GC IDIQ	N/A	\$1M-\$5M	TBD	238220/J041	TBD	N/A	IDC	3QFY24	4QFY24	USACE- Norfolk District	<a href="mailto:CENAO-SB@usace.army.mil">CENAO-SB@usace.army.mil</a>	
AIWW - ACC and DSC Infrastructure Upgrades	N/A	\$1M-\$5M	TBD	236220	Small Business Set Aside	N/A	Stand Alone "C" Contract	4QFY24	1QFY25	USACE- Norfolk District	<a href="mailto:CENAO-SB@usace.army.mil">CENAO-SB@usace.army.mil</a>	
DODEA KY GC IDIQ	N/A	\$1M-\$5M	TBD	238220/J041	TBD	N/A	IDC	4QFY24	1QFY25	USACE- Norfolk District	<a href="mailto:CENAO-SB@usace.army.mil">CENAO-SB@usace.army.mil</a>	
Craney Island Ground Improvements	N/A	\$1M-\$5M	TBD	238990	Small Business Set Aside	N/A	Stand Alone "C" Contract	3QFY24	4QFY24	USACE- Norfolk District	<a href="mailto:CENAO-SB@usace.army.mil">CENAO-SB@usace.army.mil</a>	
NAO Pier Renovations	N/A	More than \$10M	TBD	236220	Full & Open	N/A	Stand Alone "C" Contract	2QFY24	3QFY24	USACE- Norfolk District	<a href="mailto:CENAO-SB@usace.army.mil">CENAO-SB@usace.army.mil</a>	
Sanitary Sewer Replacement, Watervliet Arsenal, NY	N/A	\$5M-\$10M,		TBD	Small Business Set Aside			TBD	FY24	USACE- New York District	(917) 790-8004	
Rotary Forge Infrastructure and Utilities, Watervliet Arsenal, NY	N/A	\$25M-\$100M,		TBD	TBD			TBD	TBD	USACE- New York District	(917) 790-8004	
UST Replacement Design, Watervliet Arsenal, NY	N/A	\$1M-\$5M,		TBD	Small Business Set Aside			TBD	FY24	USACE- New York District	(917) 790-8004	
Soluble Oil Closure, Watervliet Arsenal, NY	N/A	\$1M-\$5M,		TBD	Small Business Set Aside			TBD	FY24	USACE- New York District	(917) 790-8004	
Bldg. 10 Recapitalization, Watervliet Arsenal, NY	N/A	\$1M-\$5M,		TBD	Small Business Set Aside			TBD	FY24	USACE- New York District	(917) 790-8004	
Camp Buckner Revitalization Phase IV, West Point NY	N/A	\$5M-\$10M,		TBD	Small Business Set Aside			TBD	FY24	USACE- New York District	(917) 790-8004	
West Point Club (Bldg 603) Renovation, West Point NY	N/A	\$5M-\$10M,		TBD	Small Business Set Aside			TBD	FY24	USACE- New York District	(917) 790-8004	

Mahan Hall B-Deck Infill, West Point NY	N/A	\$5M-\$10M,		TBD	Small Business Set Aside			TBD	FY24	USACE- New York District	(917) 790-8004	
Building 606 Renovation- ABUP, West Point NY	N/A	\$25M-\$100M,		TBD	Full & Open			TBD	FY24	USACE- New York District	(917) 790-8004	
Fire Suppression Building 1837- new install in hangar-JB McGuire-Dix-Lakhurst	N/A	\$5M-\$10M,		TBD	Small Business Set Aside			Q3FY24	FY24	USACE- New York District	(917) 790-8004	
Well Field, water well construction, Fort Drum, NY	N/A	\$10M-\$25M,		TBD	Small Business Set Aside			Q4FY24	FY24	USACE- New York District	(917) 790-8004	
Security Forces Facility, Dobbins Air Force Base, GA	N/A	Between \$10M and \$25M	TBD	236220	Small Business Set Aside	MATOC Task Order (W912QR19R0010)		TBD FY25	TBD FY25	USACE- Louisville District	<a href="mailto:SBO-LRL@usace.army.mil">SBO-LRL@usace.army.mil</a>	
Add/Alt Bldg 600 for KC46 Flight Simulator, March Air Force Base, CA	N/A	Between \$5M and \$10M	TBD	236220	TBD	N/A		TBD FY25	TBD FY25	USACE- Louisville District	<a href="mailto:SBO-LRL@usace.army.mil">SBO-LRL@usace.army.mil</a>	
Indoor Small Arms Range, Grissom Air Force Base, IN	N/A	Between \$10M and \$25M	TBD	236220	TBD	N/A		FY25	FY25	USACE- Louisville District	<a href="mailto:SBO-LRL@usace.army.mil">SBO-LRL@usace.army.mil</a>	
Army Reserve Center, Birmingham, AL	N/A	Between \$25M and \$100M	TBD	236220	TBD	N/A		3Q, FY24	4Q, FY24	USACE- Louisville District	<a href="mailto:SBO-LRL@usace.army.mil">SBO-LRL@usace.army.mil</a>	
Area Maintenance Support Activity, Fort Sheridan, IL	N/A	Between \$10M and \$25M	TBD	236220	TBD	N/A		FY25	FY25	USACE- Louisville District	<a href="mailto:SBO-LRL@usace.army.mil">SBO-LRL@usace.army.mil</a>	
Area Maintenance Support Activity, Wilkes Barre, PA	N/A	Between \$10 and \$25M	TBD	236220	TBD	N/A		FY25	FY25	USACE- Louisville District	<a href="mailto:SBO-LRL@usace.army.mil">SBO-LRL@usace.army.mil</a>	
Army Reserve Center, Dobbins Air Force Base, GA	N/A	Between \$25M and \$100M	TBD	236220	TBD	N/A		FY25	FY25	USACE- Louisville District	<a href="mailto:SBO-LRL@usace.army.mil">SBO-LRL@usace.army.mil</a>	
Advanced Skills Training Barracks, Camp Parks, CA	N/A	Between \$25M and \$100M	TBD	236220	TBD	N/A		FY25	FY25	USACE- Louisville District	<a href="mailto:SBO-LRL@usace.army.mil">SBO-LRL@usace.army.mil</a>	
Army Reserve Vehicle Maintenance Shop, Bellefonte, PA	N/A	Between \$5M and \$10M	TBD	236220	TBD	N/A		FY27	FY25	USACE- Louisville District	<a href="mailto:SBO-LRL@usace.army.mil">SBO-LRL@usace.army.mil</a>	
Building 143 Renovate Bays 1 & 3, Crane, IN	N/A	Between \$1M and \$5M	TBD	236220	TBD	N/A		2Q, FY24	3Q, FY24	USACE- Louisville District	<a href="mailto:SBO-LRL@usace.army.mil">SBO-LRL@usace.army.mil</a>	
Building 3168 Security Upgrades, Crane, IN	N/A	Between \$1M and \$5M	TBD	236220	TBD	N/A		3Q, FY24	4Q, FY24	USACE- Louisville District	<a href="mailto:SBO-LRL@usace.army.mil">SBO-LRL@usace.army.mil</a>	
Repair Taxiway S, F, G, & R, Scott AFB, IL	N/A	Between \$25M and \$100M	TBD	237310	TBD	N/A		2Q, FY24	4Q, FY24	USACE- Louisville District	<a href="mailto:SBO-LRL@usace.army.mil">SBO-LRL@usace.army.mil</a>	
Emergency Exit Stairs Towers Bldg 390, Rock Island Arsenal, IL	N/A	Between \$5M and \$10M	TBD	236220	TBD	N/A		3Q, FY24	4Q, FY24	USACE- Louisville District	<a href="mailto:SBO-LRL@usace.army.mil">SBO-LRL@usace.army.mil</a>	
NASIC Mass Notification (NMS), Wright Patterson AF Base, OH	N/A	Between \$1M and \$5M	TBD	238210	TBD	N/A		2Q, FY24	3Q, FY24	USACE- Louisville District	<a href="mailto:SBO-LRL@usace.army.mil">SBO-LRL@usace.army.mil</a>	
Add/Alter Intelligence Facility CUP, Wright Patterson AF Base, OH	N/A	Between \$25M and \$100M	TBD	236220	TBD	N/A		4Q, FY24	1Q, FY25	USACE- Louisville District	<a href="mailto:SBO-LRL@usace.army.mil">SBO-LRL@usace.army.mil</a>	
Automated Record Fire Range, Fort Campbell, KY	N/A	Between \$10M and \$25M	TBD	236220	TBD	N/A		FY25	FY25	USACE- Louisville District	<a href="mailto:SBO-LRL@usace.army.mil">SBO-LRL@usace.army.mil</a>	
Electric Power - Gas Fired, Ft. Hood, TX	N/A	Between \$25M and \$100M	TBD	237130	TBD	N/A		2Q, FY24	3Q, FY24	USACE- Louisville District	<a href="mailto:SBO-LRL@usace.army.mil">SBO-LRL@usace.army.mil</a>	
Electric Power, Gas Fired, Ft. Stewart, GA	N/A	Between \$25M and \$100M	TBD	237130	TBD	N/A		2Q, FY24	3Q, FY24	USACE- Louisville District	<a href="mailto:SBO-LRL@usace.army.mil">SBO-LRL@usace.army.mil</a>	
Electric Power Gas Fired, Ft. Sill, OK	N/A	Between \$25M and \$100M	TBD	237130	TBD	N/A		3Q, FY24	4Q, FY24	USACE- Louisville District	<a href="mailto:SBO-LRL@usace.army.mil">SBO-LRL@usace.army.mil</a>	
Microgrid, PV, CESS, & Generator, Conroe, TX	N/A	Between \$10M and \$25M	TBD	237130	TBD	N/A		3Q, FY24	4Q, FY24	USACE- Louisville District	<a href="mailto:SBO-LRL@usace.army.mil">SBO-LRL@usace.army.mil</a>	
Build 2.5 MW Microgrid for Gray Army Airfield, Joint Base Lewis-McChord, WA	N/A	Between \$10M and \$25M	TBD	237130	TBD	N/A		3Q, FY24	4Q, FY24	USACE- Louisville District	<a href="mailto:SBO-LRL@usace.army.mil">SBO-LRL@usace.army.mil</a>	
Phantom Warrior Central Microgrid, Ft. Hood, TX	N/A	Between \$25M and \$100M	TBD	237130	TBD	N/A		3Q, FY24	4Q, FY24	USACE- Louisville District	<a href="mailto:SBO-LRL@usace.army.mil">SBO-LRL@usace.army.mil</a>	

Microgrid 13 Gen Consol 700kW Solar, Arifjan Kuwait Arcent-Ku	N/A	Between \$10M and \$25M	TBD	237130	TBD	N/A		3Q, FY24	4Q, FY24	USACE- Louisville District	<a href="mailto:SBO-LRL@usace.army.mil">SBO-LRL@usace.army.mil</a>
Emergency Diesel Microgrid, Ft. Bragg, NC	N/A	Between \$5M and \$10M	TBD	237130	TBD	N/A		3Q, FY24	4Q, FY24	USACE- Louisville District	<a href="mailto:SBO-LRL@usace.army.mil">SBO-LRL@usace.army.mil</a>
15 MW NG CHP Microgrid, Lake City Army Ammo Plant, MO	N/A	Between \$25M and \$100M	TBD	237130	TBD	N/A		3Q, FY24	4Q, FY24	USACE- Louisville District	<a href="mailto:SBO-LRL@usace.army.mil">SBO-LRL@usace.army.mil</a>
Installation Level Microgrid, Ft. Buchanan, PR	N/A	Between \$25M and \$100M	TBD	237130	TBD	N/A		4Q, FY24	4Q, FY24	USACE- Louisville District	<a href="mailto:SBO-LRL@usace.army.mil">SBO-LRL@usace.army.mil</a>
Microgrid, Joint Base Lewis-McChord, WA	N/A	Between \$25M and \$100M	TBD	237130	TBD	N/A		4Q, FY24	3Q, FY25	USACE- Louisville District	<a href="mailto:SBO-LRL@usace.army.mil">SBO-LRL@usace.army.mil</a>
Water Storage Tank, Potable, Ft. Bragg, NC	N/A	Between \$25M and \$100M	TBD	237110	TBD	N/A		4Q, FY24	2Q, FY25	USACE- Louisville District	<a href="mailto:SBO-LRL@usace.army.mil">SBO-LRL@usace.army.mil</a>
Zone 1 Pad17 Hybrid Microgrid, Kuwait Various	N/A	Between \$25M and \$100M	TBD	237130	TBD	N/A		1Q, FY25	3Q, FY25	USACE- Louisville District	<a href="mailto:SBO-LRL@usace.army.mil">SBO-LRL@usace.army.mil</a>
Electric Power, Photovoltaic, White Sand Missile Range	N/A	Between \$10M and \$25M	TBD	237130	TBD	N/A		1Q, FY25	3Q, FY25	USACE- Louisville District	<a href="mailto:SBO-LRL@usace.army.mil">SBO-LRL@usace.army.mil</a>
Water Treatment System at Las Casa Lake, Ft. Buchanan PR	N/A	Between \$5M and \$10M	TBD	237110	TBD	N/A		1Q, FY25	3Q, FY25	USACE- Louisville District	<a href="mailto:SBO-LRL@usace.army.mil">SBO-LRL@usace.army.mil</a>
Build 15 MW Microgrid with 10 MW New NG RI, Rock Island Arsenal, IL	N/A	Between \$25M and \$100M	TBD	237130	TBD	N/A		3Q, FY25	4Q, FY25	USACE- Louisville District	<a href="mailto:SBO-LRL@usace.army.mil">SBO-LRL@usace.army.mil</a>
Underground Electric Lines, Ft. Bragg, NC	N/A	Between \$25M and \$100M	TBD	237130	TBD	N/A		3Q, FY25	4Q, FY25	USACE- Louisville District	<a href="mailto:SBO-LRL@usace.army.mil">SBO-LRL@usace.army.mil</a>
A/E Environmental MATOC	N/A	\$120M Shared Capacity	5 years	541330	Anticipate SBSA and 8(a) competitive	N/A	N/A	TBD FY24	TBD FY24/25	USACE- Louisville District	<a href="mailto:SBO-LRL@usace.army.mil">SBO-LRL@usace.army.mil</a>
Dashields upper slope repair contract - Ohio River Locks and Dams	N/A	\$10M-\$25M	TBD	237990	Full & Open		Stand Alone "C" Contract	Q3FY24	Q4FY24	USACE-Pittsburgh	<a href="mailto:lrp.sbo@usace.army.mil">lrp.sbo@usace.army.mil</a>
City of McMechen - Marshall Street Stormwater Improvement - Section 219	N/A	\$250K-\$500K	TBD	237110	Small Business Set Aside		TBD	Q3FY24	Q4FY24	USACE-Pittsburgh	<a href="mailto:lrp.sbo@usace.army.mil">lrp.sbo@usace.army.mil</a>
DUTCH GAP AQUATIC COMPLEX, IL - Restoration - SEC 205	N/A	\$10-15M	TBD	TBD	TBD		TBD	1/12/2024	TBD	USACE - Chicago District	<a href="mailto:lrc.sbo@usace.army.mil">lrc.sbo@usace.army.mil</a>
MAINTENANCE OF COASTAL STRUCTURES FOR NAVIGATION	N/A	\$5-10M	TBD	TBD	TBD		TBD	2/16/2024	TBD	USACE - Chicago District	<a href="mailto:lrc.sbo@usace.army.mil">lrc.sbo@usace.army.mil</a>
GLENWOOD WATER MAIN COOK CO SEC 219	N/A	\$1M-\$5M	TBD	TBD	TBD		TBD	2/21/2024	TBD	USACE - Chicago District	<a href="mailto:lrc.sbo@usace.army.mil">lrc.sbo@usace.army.mil</a>
MAINTENANCE OF COASTAL STRUCTURES FOR NAVIGATION - KENOSHA HARBOR WI	N/A	\$1-5M	TBD	TBD	TBD		TBD	3/1/2024	TBD	USACE - Chicago District	<a href="mailto:lrc.sbo@usace.army.mil">lrc.sbo@usace.army.mil</a>
NEW UPPER WABASH PROJECT OFFICE - SALAMONIE LAKE, IN	N/A	\$1-5M	TBD	TBD	TBD		TBD	3/1/2024	TBD	USACE - Chicago District	<a href="mailto:lrc.sbo@usace.army.mil">lrc.sbo@usace.army.mil</a>
Loading Dock Construction - CALUMET HARBOR AND RIVER, IL AND IN (CAWS)	N/A	\$1-5M	TBD	TBD	TBD		TBD	3/22/2024	TBD	USACE - Chicago District	<a href="mailto:lrc.sbo@usace.army.mil">lrc.sbo@usace.army.mil</a>
SOUTH BREAKWATER REPAIRS - PORT WASHINGTON HARBOR WI	N/A	\$1-5M	TBD	TBD	TBD		TBD	4/18/2024	TBD	USACE - Chicago District	<a href="mailto:lrc.sbo@usace.army.mil">lrc.sbo@usace.army.mil</a>
HORLICK DAM - RACINE, WI - Dam Removal - GLFER - HORLICK DAM - RACINE, WI	N/A	\$1M-\$5M	TBD	TBD	TBD		TBD	5/28/2024	TBD	USACE - Chicago District	<a href="mailto:lrc.sbo@usace.army.mil">lrc.sbo@usace.army.mil</a>

CONCRETE BREAKWATER REPAIR - ALGOMA HARBOR, WI	N/A	\$1-5M	TBD	TBD	TBD		TBD		TBD	USACE - Chicago District	<a href="mailto:lrc.sbo@usace.army.mil">lrc.sbo@usace.army.mil</a>	
S. BRANCH PIKE RIVER, KENOSHA WI - Restoration	N/A	\$10-15M	TBD	TBD	TBD		TBD	7/22/2024	TBD	USACE - Chicago District	<a href="mailto:lrc.sbo@usace.army.mil">lrc.sbo@usace.army.mil</a>	
HONEY CREEK, MILWAUKEE, WI - Restoration	N/A	\$10-15M	TBD	TBD	TBD		TBD	7/23/2024	TBD	USACE - Chicago District	<a href="mailto:lrc.sbo@usace.army.mil">lrc.sbo@usace.army.mil</a>	
Sanitary Sewer Rehabilitation-Ph 2 - CITY OF PORTAGE, IN	N/A	\$1M - \$5M	TBD	TBD	TBD		TBD	7/30/2024	TBD	USACE - Chicago District	<a href="mailto:lrc.sbo@usace.army.mil">lrc.sbo@usace.army.mil</a>	
Stormwater Improvements - GARY AIRPORT AUTHORITY, IN	N/A	\$1M - \$5M	TBD	TBD	TBD		TBD	7/30/2024	TBD	USACE - Chicago District	<a href="mailto:lrc.sbo@usace.army.mil">lrc.sbo@usace.army.mil</a>	
Water Main Improvements - Town of Cicero, IL	N/A	\$1M - \$5M	TBD	TBD	TBD		TBD	7/30/2024	TBD	USACE - Chicago District	<a href="mailto:lrc.sbo@usace.army.mil">lrc.sbo@usace.army.mil</a>	
Stormwater Improvements - Town of Hebron, IN	N/A	\$1M - \$5M	TBD	TBD	TBD		TBD	7/30/2024	TBD	USACE - Chicago District	<a href="mailto:lrc.sbo@usace.army.mil">lrc.sbo@usace.army.mil</a>	
Water Main Improvements - Village of East Hazel Crest, IL	N/A	\$500k - \$1M	TBD	TBD	TBD		TBD	7/30/2024	TBD	USACE - Chicago District	<a href="mailto:lrc.sbo@usace.army.mil">lrc.sbo@usace.army.mil</a>	
Water Main Replacement - Village of Lemont, IL	N/A	\$1M - \$5M	TBD	TBD	TBD		TBD	7/30/2024	TBD	USACE - Chicago District	<a href="mailto:lrc.sbo@usace.army.mil">lrc.sbo@usace.army.mil</a>	
Water Main Replacement Ph II - Village of Matteson, IL	N/A	\$1M - \$5M	TBD	TBD	TBD		TBD	7/30/2024	TBD	USACE - Chicago District	<a href="mailto:lrc.sbo@usace.army.mil">lrc.sbo@usace.army.mil</a>	
Chickamauga Lock Approach Wall and Decommissioning	N/A	\$100M-\$250M	TBD	237990	Full & Open	No	Stand Alone "C" Contract	Q2FY24	Q3FY23	USACE-Nashville District	<a href="mailto:Small-Business-Office-Nashville@usace.army.mil">Small-Business-Office-Nashville@usace.army.mil</a>	
Williams St. Detention: Mouse Creek, Cleveland	N/A	\$500k-\$1M	TBD	237990	Small Business Set Aside	No	Stand Alone "C" Contract	Q3FY24	Q4FY23	USACE-Nashville District	<a href="mailto:Small-Business-Office-Nashville@usace.army.mil">Small-Business-Office-Nashville@usace.army.mil</a>	
Kentucky Lock Culvert Valve Low Speed Gear Replace	N/A	\$1M-\$5M	TBD	333612	Small Business Set Aside	No	Stand Alone "C" Contract	Q3FY24	Q4FY24	USACE-Nashville District	<a href="mailto:Small-Business-Office-Nashville@usace.army.mil">Small-Business-Office-Nashville@usace.army.mil</a>	
Melton Hill MCC Replacment	N/A	\$500k-\$1M	TBD	236220	TBD	LRL DB MATOC	MATOC - D/B/B	Q3FY24	Q4FY24	USACE-Nashville District	<a href="mailto:Small-Business-Office-Nashville@usace.army.mil">Small-Business-Office-Nashville@usace.army.mil</a>	
Nickajack Two (2) new low speed gear boxes	N/A	\$250k-\$500k	TBD	TBD	TBD		TBD	TBD	TBD	USACE-Nashville District	<a href="mailto:Small-Business-Office-Nashville@usace.army.mil">Small-Business-Office-Nashville@usace.army.mil</a>	
Nickajack Armor Plate Painting	N/A	\$500k-\$1M	TBD	TBD	Small Business Set Aside	No	Stand Alone "C" Contract	TBD	Q4FY24	USACE-Nashville District	<a href="mailto:Small-Business-Office-Nashville@usace.army.mil">Small-Business-Office-Nashville@usace.army.mil</a>	
Barkley Phase 1 Replace Spillway Chains	N/A	over SAT	TBD	332312	Small Business Set Aside	Metal Fabrication/Instal 1 (LRD Regional MATOC)	MATOC	TBD	Q4FY24	USACE-Nashville District	<a href="mailto:Small-Business-Office-Nashville@usace.army.mil">Small-Business-Office-Nashville@usace.army.mil</a>	
Cheatham Spillway Gate Electrical Components Replacement	N/A	\$1M-\$5M	TBD	237990	TBD	Design Build Construction MATOC (LRD Regional MATOC)	MATOC - D/B/B	TBD	Q4FY24	USACE-Nashville District	<a href="mailto:Small-Business-Office-Nashville@usace.army.mil">Small-Business-Office-Nashville@usace.army.mil</a>	
Cordell Hull Spillway Gate Metal Repairs/Protective Coatings	N/A	\$1M-\$5M	TBD	237990	Full & Open	Design Build Construction MATOC (LRD Regional MATOC)	MATOC - D/B/B	TBD	FY24	USACE-Nashville District	<a href="mailto:Small-Business-Office-Nashville@usace.army.mil">Small-Business-Office-Nashville@usace.army.mil</a>	
Cordell Hull Phase 1 Replace Spillway Chains	N/A	over SAT	TBD	332312	Small Business Set Aside	Metal Fabrication/Instal 1 (LRD Regional MATOC)	MATOC	TBD	FY24	USACE-Nashville District	<a href="mailto:Small-Business-Office-Nashville@usace.army.mil">Small-Business-Office-Nashville@usace.army.mil</a>	
Dale Hollow Phase 1 Investigate D/S Slope	N/A	\$1M-\$5M	TBD	TBD	TBD		TBD	FY24	FY24	USACE-Nashville District	<a href="mailto:Small-Business-Office-Nashville@usace.army.mil">Small-Business-Office-Nashville@usace.army.mil</a>	
Barkley Drainhole Cleanouts	N/A	over SAT	TBD	TBD	TBD		TBD	FY24	FY24	USACE-Nashville District	<a href="mailto:Small-Business-Office-Nashville@usace.army.mil">Small-Business-Office-Nashville@usace.army.mil</a>	
Wolf Creek Drainhole Cleanouts	N/A	over SAT	TBD	TBD	TBD		TBD	FY24	FY24	USACE-Nashville District	<a href="mailto:Small-Business-Office-Nashville@usace.army.mil">Small-Business-Office-Nashville@usace.army.mil</a>	

H&H MATOC	N/A	NTE \$25M	5 yrs	541330	Full & Open with Small Business Reserve	Base MATOC	Base MATOC	TBD	FY24	USACE-Nashville District	<a href="mailto:Small-Business-Office-Nashville@usace.army.mil">Small-Business-Office-Nashville@usace.army.mil</a>
Barkley Lock, Emergency Gate Disposal	N/A	over SAT	TBD	562910	Small Business Set Aside	Environmental MATOC (LRN)	MATOC	TBD	TBD	USACE-Nashville District	<a href="mailto:Small-Business-Office-Nashville@usace.army.mil">Small-Business-Office-Nashville@usace.army.mil</a>
Wolf Creek Bridge Crane Rehab	N/A	\$5M-\$10M	TBD	333923	Full & Open	Crane MATOC	MATOC	Q2FY24	FY24	USACE-Nashville District	<a href="mailto:Small-Business-Office-Nashville@usace.army.mil">Small-Business-Office-Nashville@usace.army.mil</a>
Wolf Creek Turbine Generator Rehab	N/A	\$100M-\$250M	TBD	TBD	Full & Open	No	Stand Alone "C" Contract	FY24	TBD	USACE-Nashville District	<a href="mailto:Small-Business-Office-Nashville@usace.army.mil">Small-Business-Office-Nashville@usace.army.mil</a>
Laurel Exciter Replacement	N/A	\$1M-\$5M	TBD	237130	Full & Open	LRN Excitation SATOC	SATOC	Q3FY24	Q4FY24	USACE-Nashville District	<a href="mailto:Small-Business-Office-Nashville@usace.army.mil">Small-Business-Office-Nashville@usace.army.mil</a>
JPP Exciter Replacement	N/A	\$1M-\$5M	TBD	237130	Full & Open	LRN Excitation SATOC	SATOC	Q3FY24	Q4FY24	USACE-Nashville District	<a href="mailto:Small-Business-Office-Nashville@usace.army.mil">Small-Business-Office-Nashville@usace.army.mil</a>
Cheatham Intake Crane Replacement	N/A	\$10M-\$25M	TBD	333923	Full & Open	Crane MATOC	MATOC	TBD	TBD	USACE-Nashville District	<a href="mailto:Small-Business-Office-Nashville@usace.army.mil">Small-Business-Office-Nashville@usace.army.mil</a>
Red River Small Boat Harbor	N/A	\$500k-\$1M	TBD	TBD	TBD		TBD	TBD	TBD	USACE-Nashville District	<a href="mailto:Small-Business-Office-Nashville@usace.army.mil">Small-Business-Office-Nashville@usace.army.mil</a>
Lee County Sewer Improvements - Phase 1A	N/A	\$25M-\$100M	TBD	TBD	TBD	No	Stand Alone "C" Contract	FY24	FY24	USACE-Nashville District	<a href="mailto:Small-Business-Office-Nashville@usace.army.mil">Small-Business-Office-Nashville@usace.army.mil</a>
Kentucky Lock Exploratory Drilling	N/A	over SAT	TBD	541330	Small Business Set Aside	AE Geotechnical (LRD Regional MATOC)	MATOC	TBD	TBD	USACE-Nashville District	<a href="mailto:Small-Business-Office-Nashville@usace.army.mil">Small-Business-Office-Nashville@usace.army.mil</a>
Wolf Creek DC Systems	N/A	\$1M-\$5M	TBD	TBD	TBD		TBD	TBD	TBD	USACE-Nashville District	<a href="mailto:Small-Business-Office-Nashville@usace.army.mil">Small-Business-Office-Nashville@usace.army.mil</a>
Kentucky Lock Operational Contract	N/A	\$250M-\$500M	TBD	237990	Full & Open	No	Stand Alone "C" Contract	FY24	TBD	USACE-Nashville District	<a href="mailto:Small-Business-Office-Nashville@usace.army.mil">Small-Business-Office-Nashville@usace.army.mil</a>
Barkley Power Plant Ceiling Repair	N/A	\$500k-\$1M	TBD	TBD	TBD		TBD	TBD	TBD	USACE-Nashville District	<a href="mailto:Small-Business-Office-Nashville@usace.army.mil">Small-Business-Office-Nashville@usace.army.mil</a>
Middle TN River Locks - Gate Fenders	N/A	over SAT	TBD	TBD	TBD		TBD	FY24	FY24	USACE-Nashville District	<a href="mailto:Small-Business-Office-Nashville@usace.army.mil">Small-Business-Office-Nashville@usace.army.mil</a>
Schafer Dam HQ Building Construction - DBB	N/A	\$10M - \$25M	NA	236220	TBD		TBD	2Q FY24	TBD	USACE- Sacramento District	(916) 557-7641
Sacramento and Natomas Resident Offices	N/A	\$1M - \$5M	NA	236220	8(a) Set Aside		TBD	2Q FY24	TBD	USACE- Sacramento District	(916) 557-7641
Isabella Main Dam Campground	N/A	\$1M-\$5M	NA	237990	TBD		TBD	2Q FY24	TBD	USACE- Sacramento District	(916) 557-7641
Englebright HQ Building - DBB	N/A	\$10M - \$25M	NA	236220	TBD		TBD	2Q FY24	TBD	USACE- Sacramento District	(916) 557-7641
Lower San Joaquin Reach TS30L	N/A	\$10M - \$25M	NA	237990	TBD		TBD	3Q FY24	TBD	USACE- Sacramento District	(916) 557-7641
Hamilton City Phase 2B Pump Station - DBB	N/A	\$5M-\$10M	NA	237990	TBD		TBD	3Q FY24	TBD	USACE- Sacramento District	(916) 557-7641
Isabella USFS Visitor Center	N/A	\$10M - \$25M	NA	237990	TBD		TBD	4Q FY24	TBD	USACE- Sacramento District	(916) 557-7641
Folsom Dam Raise Temperature Control Shutters (TCS)	N/A	\$25M - \$100M	NA	237990	TBD		TBD	4Q FY24	TBD	USACE- Sacramento District	(916) 557-7641
Englebright - Replace Gate Hoist System	N/A	\$500K - \$1M	NA	237990	TBD		TBD	TBD FY24	TBD	USACE- Sacramento District	(916) 557-7641
Chinle Advanced Measures	N/A	\$5M-\$10M	NA	237990	8(a) Sole Source		TBD	TBD	TBD	USACE- Sacramento District	(916) 557-7641
ARCF Natomas Reach I Contract 2 (RIC2) - DBB	N/A	\$10M - \$25M	NA	237990	TBD		TBD	TBD FY24	TBD	USACE- Sacramento District	(916) 557-7641
PL84-99 San Joaquin Sites 1151-18/19 - DBB	N/A	\$1M - \$5M	NA	237990	TBD		TBD	TBD FY24	TBD	USACE- Sacramento District	(916) 557-7641
Lower American River Contract 3B	N/A	TBD	NA	237990	TBD		TBD	TBD FY25	TBD	USACE- Sacramento District	(916) 557-7641
Lower American River Contract 4	N/A	\$25M - \$100M	NA	237990	TBD		TBD	TBD FY25	TBD	USACE- Sacramento District	(916) 557-7641
Sacramento River Bank	N/A	\$5M-\$10M	NA	237990	TBD		TBD	4Q FY25	TBD	USACE- Sacramento District	(916) 557-7641
Regional Construction	N/A	\$2B	NA	237990	Full & Open	IDIQ	MATOC	TBD	TBD	USACE- Sacramento District	(916) 557-7641
MOTCO T4 and T7 Bridges	N/A	\$5M - \$10M	NA	237310	TBD		TBD	3Q FY24	TBD	USACE- Sacramento District	(916) 557-7641

HAFB Plating Shop Renovation	N/A	\$100M - \$250M	NA	236220	TBD		TBD	TBD FY25	TBD	USACE- Sacramento District	(916) 557-7641	
MOTCO Rail Curves Bid Package 3	N/A	\$5M - \$10M	NA	237990	TBD		TBD	2Q FY24	TBD	USACE- Sacramento District	(916) 557-7641	
B517 Backup Generator	N/A	\$500K - \$1M	NA	236220	TBD		TBD	TBD FY24	TBD	USACE- Sacramento District	(916) 557-7641	
FHL Overhead to underground	N/A	\$1M - \$5M	NA	236220	TBD		TBD	4Q FY24	TBD	USACE- Sacramento District	(916) 557-7641	
POM B614 SIPR Drop	N/A	\$500K - \$1M	NA	236220	TBD		TBD	TBD FY24	TBD	USACE- Sacramento District	(916) 557-7641	
FY24 - FHL B241 Renovations - DB	N/A	\$1M - \$5M	NA	236220	TBD		TBD	TBD FY24	TBD	USACE- Sacramento District	(916) 557-7641	
POM ACP Bolio Gate Improvements	N/A	\$1M - \$5M	NA	236220	TBD		TBD	TBD FY24	TBD	USACE- Sacramento District	(916) 557-7641	
MOTCO Boat Ramp	N/A	\$1M - \$5M	NA	236220	TBD		TBD	TBD FY24	TBD	USACE- Sacramento District	(916) 557-7641	
FY24 - POM OMC Storm Water Diversion	N/A	\$1M - \$5M	NA	236220	TBD		TBD	FY23 by HNC	TBD	USACE- Sacramento District	(916) 557-7641	
MOTCO Waterfront Water Distribution	N/A	\$5M - \$10M	NA	237110	TBD		TBD	TBD FY24	TBD	USACE- Sacramento District	(916) 557-7641	
FY24 - DLA SIAD Improvements and Repairs, Fencing, Canopy	N/A	\$5M - \$10M	NA	236220	TBD		TBD	3Q FY24	TBD	USACE- Sacramento District	(916) 557-7641	
MOTCO Holding Pad & Berm Repair	N/A	\$5M - \$10M	NA	236220	TBD		TBD	TBD FY24	TBD	USACE- Sacramento District	(916) 557-7641	
FY26 - HAFB F35A Canopy Repair Facility	N/A	\$25M - \$100M	NA	236220	TBD		TBD	TBD FY26	TBD	USACE- Sacramento District	(916) 557-7641	
FY26 - HAFB F35 Radar Cross Section Test Facility	N/A	\$100M - \$250M	NA	237990	TBD		TBD	TBD FY27	TBD	USACE- Sacramento District	(916) 557-7641	
FY24 - HAFB F35A Composite Repair & Training Phase 1	N/A	\$100M - \$250M	NA	236210	TBD		TBD	2Q FY24	TBD	USACE- Sacramento District	(916) 557-7641	
FY24 - HAFB F35A Maintenance Facility, Phase 1	N/A	\$100M - \$250M	NA	236210	TBD		TBD	2Q FY24	TBD	USACE- Sacramento District	(916) 557-7641	
FY25 - HAFB T-7A Depot Maintenance Complex	N/A	\$250M - \$500M	NA	237990	TBD		TBD	4Q FY24	TBD	USACE- Sacramento District	(916) 557-7641	
Rail Crossover Track	N/A	\$5M - \$10M	NA	236210	TBD		TBD	TBD FY24	TBD	USACE- Sacramento District	(916) 557-7641	
Demo Blast Walls R Building	N/A	\$1M - \$5M	NA	236220	TBD		TBD	TBD FY24	TBD	USACE- Sacramento District	(916) 557-7641	
Waterside Security Barrier (test section)	N/A	\$1M - \$5M	NA	237110	TBD		TBD	TBD FY24	TBD	USACE- Sacramento District	(916) 557-7641	
Main Street	N/A	\$5M - \$10M	NA	236220	TBD		TBD	TBD FY24	TBD	USACE- Sacramento District	(916) 557-7641	
ARC Parking Lot Lighting Repair	N/A	\$1M - \$5M	NA	238210	TBD		TBD	TBD FY24	TBD	USACE- Sacramento District	(916) 557-7641	
FUM New 3-year	N/A	\$1M - \$5M	NA	236220	TBD		TBD	TBD FY24	TBD	USACE- Sacramento District	(916) 557-7641	
Taylor Rd Wetland Mitigation	N/A	\$1M - \$5M	NA	237110	TBD		TBD	TBD FY24	TBD	USACE- Sacramento District	(916) 557-7641	
Wharf 2 CRANE Technical Support AE TO	N/A	\$1M - \$5M	NA	333923	TBD		TBD	TBD FY24	TBD	USACE- Sacramento District	(916) 557-7641	
Flood Control Levee AE TO#1	N/A	\$100M - \$250M	NA	237110	TBD		TBD	TBD FY24	TBD	USACE- Sacramento District	(916) 557-7641	
Lot 1 AE TO	N/A	\$5M - \$10M	NA	236220	TBD		TBD	TBD FY24	TBD	USACE- Sacramento District	(916) 557-7641	
Interchange Track	N/A	\$1M - \$5M	NA	236220	TBD		TBD	TBD FY24	TBD	USACE- Sacramento District	(916) 557-7641	
UP Connection	N/A	\$5M - \$10M	NA	237110	TBD		TBD	TBD FY24	TBD	USACE- Sacramento District	(916) 557-7641	
Water System - IMG Tank	N/A	\$1M - \$5M	NA	237110	TBD		TBD	TBD FY24	TBD	USACE- Sacramento District	(916) 557-7641	
Repave Barracks Parking Lot Section 1 B230	N/A	\$1M - \$5M	NA	236220	TBD		TBD	TBD FY24	TBD	USACE- Sacramento District	(916) 557-7641	
Renovate Interior - DPTMS MCTC B243	N/A	\$1M - \$5M	NA	236220	TBD		TBD	TBD FY24	TBD	USACE- Sacramento District	(916) 557-7641	
Renovate Interior & Exterior Facility - DPTMS MCTC B234	N/A	\$1M - \$5M	NA	236220	TBD		TBD	TBD FY24	TBD	USACE- Sacramento District	(916) 557-7641	
Renovate Interior & Exterior Facility - DPTMS MCTC B240A	N/A	\$1M - \$5M	NA	236220	TBD		TBD	TBD FY24	TBD	USACE- Sacramento District	(916) 557-7641	
Renovate Interior - DPTMS MCTC B241	N/A	\$1M - \$5M	NA	236220	TBD		TBD	TBD FY24	TBD	USACE- Sacramento District	(916) 557-7641	
Renovate Interior - DPTMS MCTC B246	N/A	\$1M - \$5M	NA	236220	TBD		TBD	TBD FY24	TBD	USACE- Sacramento District	(916) 557-7641	
Renovate Interior - DPTMS MCTC B247	N/A	\$1M - \$5M	NA	236220	TBD		TBD	TBD FY24	TBD	USACE- Sacramento District	(916) 557-7641	



Renovate Interior - DPTMS MCTC B240	N/A	\$1M - \$5M	NA	236220	TBD		TBD	TBD FY24	TBD	USACE- Sacramento District	(916) 557-7641
Renovate Interior - DPTMS MCTC B244	N/A	\$1M - \$5M	NA	236220	TBD		TBD	TBD FY24	TBD	USACE- Sacramento District	(916) 557-7641
Renovate BLDG 240A Exterior	N/A	\$1M - \$5M	NA	236220	TBD		TBD	TBD FY24	TBD	USACE- Sacramento District	(916) 557-7641
Renovate Interior - DPTMS MCTC B284	N/A	\$1M - \$5M	NA	236220	TBD		TBD	TBD FY24	TBD	USACE- Sacramento District	(916) 557-7641
Repair Parking and Road near Bldg. 677	N/A	\$1M - \$5M	NA	236220	TBD		TBD	TBD FY24	TBD	USACE- Sacramento District	(916) 557-7641
B-200 Road Repair	N/A	\$1M - \$5M	NA	236220	TBD		TBD	TBD FY24	TBD	USACE- Sacramento District	(916) 557-7641
Repare / Replace Roofs Multiple Buildings	N/A	\$1M - \$5M	NA	236220	TBD		TBD	TBD FY24	TBD	USACE- Sacramento District	(916) 557-7641
Install Solar Covered Parking Structures	N/A	\$1M - \$5M	NA	236220	TBD		TBD	TBD FY24	TBD	USACE- Sacramento District	(916) 557-7641
FY23 DDJC Tracy Combine Fire Alarm	N/A	\$10M - \$25M	NA	561621	TBD		TBD	TBD FY24	TBD	USACE- Sacramento District	(916) 557-7641
FY22 DDJC WWTP Repairs	N/A	\$1M - \$5M	NA	221320	TBD		TBD	TBD FY24	TBD	USACE- Sacramento District	(916) 557-7641
FY20 DDJC Paving Projects Various Locations	N/A	\$1M - \$5M	NA	237310	TBD		TBD	TBD FY24	TBD	USACE- Sacramento District	(916) 557-7641
WHSE 16B Structural Repair	N/A	\$1M - \$5M	NA	236220	TBD		TBD	TBD FY24	TBD	USACE- Sacramento District	(916) 557-7641
Sanitary Sewer System Study	N/A	\$1M - \$5M	NA	237110	TBD		TBD	TBD FY24	TBD	USACE- Sacramento District	(916) 557-7641
Sanitary Sewer System Repair	N/A	\$5M - \$10M	NA	237110	TBD		TBD	TBD FY24	TBD	USACE- Sacramento District	(916) 557-7641
Arc-Flash Compliance Survey	N/A	\$1M - \$5M	NA	213112	TBD		TBD	TBD FY24	TBD	USACE- Sacramento District	(916) 557-7641
WHSE 30 SEC 2 Restrooms	N/A	\$1M - \$5M	NA	236220	TBD		TBD	TBD FY24	TBD	USACE- Sacramento District	(916) 557-7641
Fire Protection Assessment	N/A	\$1M - \$5M	NA	236220	TBD		TBD	TBD FY24	TBD	USACE- Sacramento District	(916) 557-7641
CA Vertical Construction	N/A	\$249M	NA	236220	TBD	IDIQ	TBD	TBD FY24	TBD	USACE- Sacramento District	(916) 557-7641
CA Vertical Construction	N/A	\$99M	NA	236220	TBD	IDIQ	TBD	TBD FY24	TBD	USACE- Sacramento District	(916) 557-7641
Community Living Center (CLC)	N/A	\$100M - \$250M	NA	236220	TBD		TBD	1Q FY25	TBD	USACE- Sacramento District	(916) 557-7641
Engineering Logistics Building (ELB)	N/A	\$10M - \$27M	NA	236220	TBD		TBD	2Q FY25	TBD	USACE- Sacramento District	(916) 557-7641
FUDS MMRP RA-C. Subsurface removal of MEC and associated work plan and completion report.	N/A	\$5-10M	NA	238210	TBD		TBD	2Q FY24	TBD	USACE- Sacramento District	(916) 557-7641
FUDS CON/HTRW. Soil excavation in tiger salamander habitat, solicitation pending BO from USFWS.	N/A	\$5-10M	NA	238210	TBD		TBD	2Q FY24	TBD	USACE- Sacramento District	(916) 557-7641
FUDS MMRP RI/FS. Solicitation pending right-of-entry.	N/A	\$500K - \$1M	NA	238210	TBD		TBD	2Q FY24	TBD	USACE- Sacramento District	(916) 557-7641
LSJ - Phase C - Design Services	N/A	\$15M-\$25M	NA	541310	TBD		TBD	TBD FY26	TBD	USACE- Sacramento District	(916) 557-7641
LSJ-Phase C	N/A	\$1M-\$5M	NA	541310	TBD		TBD	4Q FY24	TBD	USACE- Sacramento District	(916) 557-7641
LSJ -Phases B1 - Design Services	N/A	\$1M-\$5M ea	NA	541310	TBD		TBD	FY25 & on	TBD	USACE- Sacramento District	(916) 557-7641
LSJ -Phases B2- Design Services	N/A	\$10M-\$20M	NA	541310	TBD		TBD	FY25 & on	TBD	USACE- Sacramento District	(916) 557-7641
LSJ-Phases D/E/F (uncertain which ones)	N/A	\$5M-\$25M ea	NA	541310	TBD		TBD	FY25 & on	TBD	USACE- Sacramento District	(916) 557-7641
LSJ- various reaches	N/A	\$1M-\$5M (dep on reach)	NA	541310	TBD		TBD	TBD FY25	TBD	USACE- Sacramento District	(916) 557-7641
West Sacramento- Design Services	N/A	\$10M-\$20M	NA	541310	TBD		TBD	TBD FY25	TBD	USACE- Sacramento District	(916) 557-7641
West Sacramento	N/A	\$10M-\$20M	NA	541310	TBD		TBD	TBD FY25	TBD	USACE- Sacramento District	(916) 557-7641
Lower Cache Creek- Design Services	N/A	\$1M-\$5M	NA	541310	TBD		TBD	TBD FY25	TBD	USACE- Sacramento District	(916) 557-7641
Middle Creek (possible)	N/A	\$1M-\$5M	NA	236220	TBD		TBD	TBD FY25	TBD	USACE- Sacramento District	(916) 557-7641
Lower San Joaquin (LSJ)-Phase C	N/A	\$1M-\$5M	NA	541310	TBD		TBD	TBD FY26	TBD	USACE- Sacramento District	(916) 557-7641



Wharf 2 Crane Technical Support	N/A	\$1M - \$5M	NA	236220	TBD		TBD	TBD FY24	TBD	USACE- Sacramento District	(916) 557-7641	
Flood Control Levee	N/A	\$100M - \$250M	NA	236220	TBD		TBD	TBD FY24	TBD	USACE- Sacramento District	(916) 557-7641	
Lot 1	N/A	\$5M - \$10M	NA	236220	TBD		TBD	TBD FY24	TBD	USACE- Sacramento District	(916) 557-7641	
Sanitary Sewer System Study	N/A	\$1M - \$5M	NA	237110	TBD		TBD	TBD FY24	TBD	USACE- Sacramento District	(916) 557-7641	
Arc-Flash Compliance Survey	N/A	\$1M - \$5M	NA	237110	TBD		TBD	TBD FY24	TBD	USACE- Sacramento District	(916) 557-7641	
Fire Protection Assessment	N/A	\$1M - \$5M	NA	237110	TBD		TBD	TBD FY24	TBD	USACE- Sacramento District	(916) 557-7641	
Hidden Dam and Reservoir Water Control Manual Update	N/A	\$500K	NA	237110	TBD		TBD	TBD FY24	TBD	USACE- Sacramento District	(916) 557-7641	
New Hogan Dam and Reservoir Water Control Manual Update	N/A	\$500K	NA	237110	TBD		TBD	TBD FY24	TBD	USACE- Sacramento District	(916) 557-7641	
Terminus Dam and Reservoir Water Control Manual Update	N/A	\$500K	NA	237110	TBD		TBD	TBD FY24	TBD	USACE- Sacramento District	(916) 557-7641	
Black Butte Dam and Reservoir Water Control Manual Update	N/A	\$500K	NA	237110	TBD		TBD	TBD FY24	TBD	USACE- Sacramento District	(916) 557-7641	
Black Butte Dam and Reservoir Water Control Manual Update	N/A	\$500K	NA	237110	TBD		TBD	TBD FY24	TBD	USACE- Sacramento District	(916) 557-7641	
Hidden Dam and Reservoir Water Control Manual Update	N/A	\$500K	NA	237110	TBD		TBD	TBD FY24	TBD	USACE- Sacramento District	(916) 557-7641	
New Hogan Dam and Reservoir Water Control Manual Update	N/A	\$500K	NA	237110	TBD		TBD	TBD FY24	TBD	USACE- Sacramento District	(916) 557-7641	
Terminus Dam and Reservoir Water Control Manual Update	N/A	\$500K	NA	237110	TBD		TBD	TBD FY24	TBD	USACE- Sacramento District	(916) 557-7641	
Truckee Rlver Basin Reservoirs Water Control Manual Update	N/A	\$500K	NA	237110	TBD		TBD	TBD FY24	TBD	USACE- Sacramento District	(916) 557-7641	
Pine Flat Dam and Lake Water Control Manual Update	N/A	\$500K	NA	237110	TBD		TBD	TBD FY24	TBD	USACE- Sacramento District	(916) 557-7641	
Buchanan Dam-H.V. Eastman Lake Water Control Manual Update	N/A	\$500K	NA	237110	TBD		TBD	TBD FY24	TBD	USACE- Sacramento District	(916) 557-7641	
Oroville and New Bullards Bar Reservoirs Water Control Manual Update	N/A	\$500K	NA	237110	TBD		TBD	FY25	TBD	USACE- Sacramento District	(916) 557-7641	
Black Butte Dam and Reservoir Water Control Manual Update	N/A	\$500K	NA	237110	TBD		TBD	FY25	TBD	USACE- Sacramento District	(916) 557-7641	
Hidden Dam and Reservoir Water Control Manual Update	N/A	\$500K	NA	237110	TBD		TBD	FY25	TBD	USACE- Sacramento District	(916) 557-7641	
New Hogan Dam and Reservoir Water Control Manual Update	N/A	\$500K	NA	237110	TBD		TBD	FY25	TBD	USACE- Sacramento District	(916) 557-7641	
Terminus Dam and Reservoir Water Control Manual Update	N/A	\$500K	NA	237110	TBD		TBD	FY25	TBD	USACE- Sacramento District	(916) 557-7641	
Truckee River Basin Reservoirs Water Control Manual Update	N/A	\$500K	NA	237110	TBD		TBD	FY25	TBD	USACE- Sacramento District	(916) 557-7641	
Pine Flat Dam and Lake Water Control Manual Update	N/A	\$500K	NA	237110	TBD		TBD	FY25	TBD	USACE- Sacramento District	(916) 557-7641	
Buchanan Dam-H.V. Eastman Lake Water Control Manual Update	N/A	\$500K	NA	237110	TBD		TBD	FY25	TBD	USACE- Sacramento District	(916) 557-7641	
AE - Vertical Design	N/A	\$249M	NA	541310	TBD	IDIQ	MATOC	TBD	TBD	USACE- Sacramento District	(916) 557-7641	
AE-Cx	N/A	\$1.1M	NA	541310	TBD	IDIQ	MATOC	1Q FY25	TBD	USACE- Sacramento District	(916) 557-7641	
AE - Construction Phase Services	N/A	\$110M	NA	541310		Small Business Set Aside	IDIQ	MATOC	2Q FY24	TBD	USACE- Sacramento District	(916) 557-7641
Regional MMRP	N/A	\$249M	NA	541310	TBD	IDIQ	MATOC	3Q FY24	TBD	USACE- Sacramento District	(916) 557-7641	
HTRW/PRACC	N/A	\$249M	NA	541310	TBD	IDIQ	MATOC	3Q FY24	TBD	USACE- Sacramento District	(916) 557-7641	
HTRW/MMRP	N/A	\$500M	NA	541310	TBD	IDIQ	MATOC	1Q FY25	TBD	USACE- Sacramento District	(916) 557-7641	
Knights Ferry Bridge	N/A	\$250K - \$500K	NA	237310	TBD		TBD	2Q FY24	TBD	USACE- Sacramento District	(916) 557-7641	

San Joaquin River West Mitigation Site	N/A	\$5M-\$10M	NA	237310	TBD		TBD	2Q FY24	TBD	USACE- Sacramento District	(916) 557-7641	
RAMS	N/A	\$1M-\$5M	NA	TBD	TBD		TBD	2Q FY24	TBD	USACE- Sacramento District	(916) 557-7641	
Englebright - Road Repair	N/A	\$100K - \$250K	NA	237310	TBD		TBD	TBD FY24	TBD	USACE- Sacramento District	(916) 557-7641	
Englebright - VOIP	N/A	\$250K - \$500K	NA	238210	TBD		TBD	TBD FY24	TBD	USACE- Sacramento District	(916) 557-7641	
Yuba - Woody Material Placement	N/A	\$100K - \$250K	NA	238130	TBD		TBD	TBD FY24	TBD	USACE- Sacramento District	(916) 557-7641	
Hidden - Sewage Pumping	N/A	\$25K - \$100K	NA	237110	TBD		TBD	TBD FY24	TBD	USACE- Sacramento District	(916) 557-7641	
14-Mile Pump Station Mitigation Site	N/A	\$10M-\$15M	NA	237110	TBD		TBD	4Q FY25	TBD	USACE- Sacramento District	(916) 557-7641	
Overhaul Plumbing Infrastructure DB (Loma Linda VA)	N/A	\$5M-\$10M	NA	238220	Small Business Set Aside	NA	Stand Alone "C" Contract	Q2FY24	Q4FY24	USACE- Los Angeles District	splsmallbusiness@usace.army.mil	
Expand Emergency Power-DBB (Phoenix VA)	N/A	\$5M-\$10M	NA	238210	Small Business Set Aside	NA	Stand Alone "C" Contract	Q2FY24	Q4FY24	USACE- Los Angeles District	splsmallbusiness@usace.army.mil	
Remodel 2C Inpatient Ward-DBB (VA, Phoenix, AZ)	N/A	\$5M-\$10M	NA	236220	Small Business Set Aside	NA	Stand Alone "C" Contract	Q2FY24	Q4FY24	USACE- Los Angeles District	splsmallbusiness@usace.army.mil	
Dietics Kitchen-DBB (VA Phoenix, AZ)	N/A	\$5M-\$10M	NA	236220	Small Business Set Aside	NA	Stand Alone "C" Contract	Q2FY24	Q4FY24	USACE- Los Angeles District	splsmallbusiness@usace.army.mil	
Install Patient Lifts (West LA VA)	N/A	\$5M-\$10M	NA	236220	Service Disabled Veteran Owned Small Business Set Aside	NA	Stand Alone "C" Contract	Q2FY24	Q4FY24	USACE- Los Angeles District	splsmallbusiness@usace.army.mil	
Upgrade Primary 12KV Main Switchgear-DBB (VA, Long Beach, CA)	N/A	\$10M-\$50M	NA	237130	Small Business Set Aside	NA	Stand Alone "C" Contract	Q2FY24	Q4FY24	USACE- Los Angeles District	splsmallbusiness@usace.army.mil	
LA River Restoration-Reach 1, Phase A (Los Angeles County, CA)(W912PL22S0005)	N/A	\$5M-\$10M	NA	237990	Small Business Set Aside	NA	Stand Alone "C" Contract	Q3FY24	Q4FY24	USACE- Los Angeles District	splsmallbusiness@usace.army.mil	
South Wilmot Gate-DB (DMAFB, AZ)(W912PL22R0007)	N/A	\$10M-\$25M	NA	236220	Small Business Set Aside	NA	Stand Alone "C" Contract	Q3FY24	Q4FY24	USACE- Los Angeles District	splsmallbusiness@usace.army.mil	
VA Long Beach Medical Center Parking Structure (W912PL23S0001)	N/A	\$10M-\$25M	NA	236220	TBD	NA	Stand Alone "C" Contract	Q3FY24	Q4FY24	USACE- Los Angeles District	splsmallbusiness@usace.army.mil	
Training Support Center (Ft. Irwin, CA)	N/A	\$25M-\$50M	NA	236220	TBD	NA	Stand Alone "C" Contract	Q3FY24	Q4FY24	USACE- Los Angeles District	splsmallbusiness@usace.army.mil	
Military Free Fall Advanced Training Complex-DB (YPG, AZ)	N/A	\$50M-\$100M	NA	236220	TBD	NA	Stand Alone "C" Contract	Q3FY24	Q4FY24	USACE- Los Angeles District	splsmallbusiness@usace.army.mil	
Water Mains, Valves and Hydrants (YPG, AZ)/Phase 2	N/A	\$5M-\$10M	NA	237110	TBD	NA	Stand Alone "C" Contract	Q3FY24	Q4FY24	USACE- Los Angeles District	splsmallbusiness@usace.army.mil	
Rio de Flag (Coconino County, AZ)	N/A	TBD	NA	237990	TBD	NA	Stand Alone "C" Contract	Q3FY24	Q4FY24	USACE- Los Angeles District	splsmallbusiness@usace.army.mil	
Replace domestic Water Pump and Substation (Long Beach VA)	N/A	\$5M-\$10M	NA	237110	Small Business Set Aside	NA	Stand Alone "C" Contract	Q3FY24	Q4FY24	USACE- Los Angeles District	splsmallbusiness@usace.army.mil	
Replace Boilers, Boiler controls, COGEN Turbine and Relocate Chiller-DBB (San Diego VA)	N/A	\$25M-\$50M	NA	236220	TBD	NA	Stand Alone "C" Contract	Q3FY24	Q4FY24	USACE- Los Angeles District	splsmallbusiness@usace.army.mil	
Upgrade Central Chiller Plant and DDC Controls (Long Beach VA)	N/A	\$5M-\$10M	NA	236220	Small Business Set Aside	NA	Stand Alone "C" Contract	Q4FY24	Q4FY24	USACE- Los Angeles District	splsmallbusiness@usace.army.mil	
Replace 8 Inch Water Lines from B501-B500-DB (West LA VA)	N/A	\$5M-\$10M	NA	236220	Small Business Set Aside	NA	Stand Alone "C" Contract	Q4FY24	Q4FY24	USACE- Los Angeles District	splsmallbusiness@usace.army.mil	
Replace Patient Care HVAC Systems, B107 2A, 3A and B108 (VA Prescott, AZ)	N/A	\$1M-\$5M	NA	238220	Small Business Set Aside	NA	Stand Alone "C" Contract	Q4FY24	Q4FY24	USACE- Los Angeles District	splsmallbusiness@usace.army.mil	

Renovate 2nd Flr Clinics Infusion Center-DBB (Phoenix VA)	N/A	\$5M-\$10M	NA	236220	Service Disabled Veteran Owned Small Business Set Aside	NA	Stand Alone "C" Contract	Q4FY24	Q4FY24	USACE- Los Angeles District	splsmallbusiness@usace.army.mil
Parking Structure-DB (Phoenix VA)	N/A	\$10M-\$25M	NA	236220	TBD	NA	Stand Alone "C" Contract	Q4FY24	Q4FY24	USACE- Los Angeles District	splsmallbusiness@usace.army.mil
Renovate CLC Building 60 (Tucson VA)	N/A	\$5M-\$10M	NA	236220	Service Disabled Veteran Owned Small Business Set Aside	NA	Stand Alone "C" Contract	Q4FY24	Q4FY24	USACE- Los Angeles District	splsmallbusiness@usace.army.mil
Dana Point Harbor-Breakwater Repair-IIJA (Orange County, CA)	N/A	\$5M-\$10M	NA	237990	TBD	NA	Stand Alone "C" Contract	Q4FY24	Q4FY24	USACE- Los Angeles District	splsmallbusiness@usace.army.mil
Child Development Center-DB (Luke AFB, AZ)	N/A	\$10M-\$25M	NA	236220	TBD	NA	Stand Alone "C" Contract	Q4FY24	Q4FY24	USACE- Los Angeles District	splsmallbusiness@usace.army.mil
Mountain View Microgrid Construction	N/A	\$10M - \$25M		TBD	TBD		Stand Alone "C" Contract	FY24Q2	FY24Q4	USACE- San Francisco District	916-557-7229
San Francisco National Cemetery-Lodge & wall repair	N/A	\$1M - \$5M		238140	8(a) Set Aside		Stand Alone "C" Contract	FY24Q2	FY24Q3	USACE- San Francisco District	916-557-7229
Moss Landing Jetty Reprocurement, Repair of the Moss Landing Jetty	N/A	\$1M - \$5M		237990	TBD		Stand Alone "C" Contract	FY24Q2	FY24Q3	USACE- San Francisco District	916-557-7229
Pajaro Reach 6, DBB-Construction of Reach 6 levee	N/A	\$25M-\$100M		TBD	TBD		Stand Alone "C" Contract	FY24Q3	FY24Q4	USACE- San Francisco District	916-557-7229
Pajaro Reach 5, Construction of Reach 5 levee	N/A	\$25M-\$100M		TBD	TBD		Stand Alone "C" Contract	FY25	FY25	USACE- San Francisco District	916-557-7229
Pajaro Reaches 2-4, Construction of Reach 2-4 levee	N/A	TBD		TBD	TBD		Stand Alone "C" Contract	FY25	FY25	USACE- San Francisco District	916-557-7229
Oakland Dredging	N/A	\$10M-\$25M		237990	Full & Open		Stand Alone "C" Contract	FY24Q2	FY24Q3	USACE- San Francisco District	916-557-7229
Moss Landing Dredging	N/A	\$1M-\$5M		237990	Small Business Set Aside		Stand Alone "C" Contract	FY24Q2	FY24Q3	USACE- San Francisco District	916-557-7229
Stockton DWSC Dredging	N/A	\$5M-\$10M		237990	Full & Open		Stand Alone "C" Contract	FY24Q3	FY24Q3	USACE- San Francisco District	916-557-7229
Sacramento River Dredging	N/A	\$1M-\$5M		237990	Full & Open		Stand Alone "C" Contract	FY24Q3	FY24Q3	USACE- San Francisco District	916-557-7229
MOTCO Debris Removal	N/A	\$1M-\$5M		237990	TBD		Stand Alone "C" Contract	FY24Q3	FY24Q3	USACE- San Francisco District	916-557-7229
Suisun Dredging	N/A	\$1M-\$5M		237990	Small Business Set Aside		Stand Alone "C" Contract	FY24Q3	FY24Q3	USACE- San Francisco District	916-557-7229
Redwood City Dredging	N/A	\$10M-\$25M		237990	TBD		Stand Alone "C" Contract	FY24Q3	FY24Q4	USACE- San Francisco District	916-557-7229
Petaluma Dredging	N/A	\$5M-\$10M		237990	TBD		Stand Alone "C" Contract	FY24Q3	FY24Q4	USACE- San Francisco District	916-557-7229
Crescent City Dredging	N/A	\$1M-\$5M		237990	Small Business Set Aside		Stand Alone "C" Contract	FY24Q4	FY24Q4	USACE- San Francisco District	916-557-7229
Richmond Dredging	N/A	\$10M-\$25M		237990	Full & Open		Stand Alone "C" Contract	FY24Q4	FY25Q1	USACE- San Francisco District	916-557-7229
Various PL84-99 Projects	N/A	TBD		237990	TBD		Stand Alone "C" Contract	FY24Q2	FY24Q3	USACE- San Francisco District	916-557-7229
Coyote Valley Dam Watershed Monitor	N/A	\$500K-\$1M		TBD	8(a) Set Aside		Stand Alone "C" Contract	FY24Q2	FY24Q2	USACE- San Francisco District	916-557-7229
SF Deep Ocean Disposal Site Monitoring	N/A	\$1M-\$5M		541620	8(a) Set Aside		Stand Alone "C" Contract	FY24Q2	FY24Q3	USACE- San Francisco District	916-557-7229
Combat Rescue Helicopter Simulator ADAL, Kirtland AFB, NM DBB requirement to construct a new simulator training facility See W912PP23R0009 in SAM	N/A	\$10M - \$25M	670 Days	236220	Full & Open	N/A	Stand Alone "C" Contract	FY22 Q3	FY24 Q2	USACE-Albuquerque District	albuquerque.smallbusiness@usace.army.mil

High Power Electromagnetic Lab, Kirtland AFB, NM DBB requirement to consolidate and house a modern, flexible laboratory space for development of advanced high Power Electromagnetic system research.	N/A		N/A	236220	TBD	N/A	Stand Alone "C" Contract	FY25 Q3	FY25 Q4	USACE-Albuquerque District	<a href="mailto:albuquerque.smallbusiness@usace.army.mil">albuquerque.smallbusiness@usace.army.mil</a>
58th SOW/PJ/CRO Pipeline Dorm, Kirtland AFB, NM Construct a 162 room steel-frame structure with reinforced concrete foundation and floors, reinforced, insulated split-faced block walls and insulated standing seam metal roof. Includes site preparation, seismic provisions, hydraulic passenger-freight elevator, day room with kitchen, laundry room, storage and supporting spaces, parking, landscaping, heating/cooling, plumbing, electrical and fire protection systems, communications and all utilities.	N/A	\$25M - \$100M	TBD	236220	TBD	N/A	Stand Alone "C" Contract	FY25 Q3	FY25 Q4	USACE-Albuquerque District	<a href="mailto:albuquerque.smallbusiness@usace.army.mil">albuquerque.smallbusiness@usace.army.mil</a>
PJ/CRO Urban Training Complex, Kirtland AFB, NM DBB requirement to construct a PJ/CRO (Pararescue and Combat Rescue Officer) urban training complex at a semi-remote location. UTC will consist of 10 building shells to simulate residential structures, offices, retail, municipal and chapel, including simulated battle damage, security wall around parts of the complex, paved and unpaved roads, roadway fixtures and subterranean systems. Site improvements include landing areas for helicopters and CV-22 aircraft, basic electrical and lighting systems, water storage tank and septic system. A separate mission control area will have 5 buildings.	N/A	\$25M - \$100M	TBD	236221	TBD	N/A	Stand Alone "C" Contract	FY26 Q3	FY26 Q4	USACE-Albuquerque District	<a href="mailto:albuquerque.smallbusiness@usace.army.mil">albuquerque.smallbusiness@usace.army.mil</a>
Space Rapid Capabilities Office (SPRCO), Kirtland AFB, NM DBB requirement to construct a new facility to include a secure office, parking and infrastructure	N/A	\$25M - \$100M	TBD	236220	TBD	N/A	Stand Alone "C" Contract	FY26	FY26	USACE-Albuquerque District	<a href="mailto:albuquerque.smallbusiness@usace.army.mil">albuquerque.smallbusiness@usace.army.mil</a>

<p>ADAL System Digital Engineering Lab, Kirtland AFB, NM DBB requirement to construct a new system and digital engineering lab, spacecraft cleanroom, and assembly integration and test lab, including a two-story steel frame structure with reinforced concrete pier, beam foundation and floors; stucco-finished reinforced CMU walls, facility infrastructure, secure spaces, and low slope membrane roof.</p>	N/A	\$25M - \$100M	TBD	236220	TBD	N/A	Stand Alone "C" Contract	FY25 Q3	FY26 Q1	USACE-Albuquerque District	<a href="mailto:albuquerque.smallbusiness@usace.army.mil">albuquerque.smallbusiness@usace.army.mil</a>	
<p>Child Development Center (CDC), Kirtland AFB, NM DBB requirement to construct a large CDC to relocate the current CDC in the Maxwell Housing Area, including associated site work, utilities, pavements, and communications, reinforced concrete foundation, structural steel frame, split-face concrete masonry unit veneer, a standing seam metal roof, and demolition of Building 1914.</p>	N/A	\$25M - \$100M	TBD	236220	TBD	N/A	Stand Alone "C" Contract	FY26	FY26	USACE-Albuquerque District	<a href="mailto:albuquerque.smallbusiness@usace.army.mil">albuquerque.smallbusiness@usace.army.mil</a>	
<p>Joint Navigation Warfare Center HQ, Kirtland AFB, NM DBB requirement to construct new facility to house a secure office necessary for the operation of 243 military, civilian, and contractor personnel, to include parking and infrastructure (heating/cooling, power water, sanitation, communications). Facility requires Sensitive Compartmentalized Information Facility and Special Access Program accreditation, with necessary physical and electronic security measures. Building will have reinforced foundations, floors, 2-story steel structure, reinforced stucco-finished concrete block walls, and steel roof structure with insulated standing seam metal roofing to match appearance and character of existing area facilities.</p>	N/A	\$25M - \$100M	TBD	236220	TBD	N/A	Stand Alone "C" Contract	FY25 Q4	FY26 Q1	USACE-Albuquerque District	<a href="mailto:albuquerque.smallbusiness@usace.army.mil">albuquerque.smallbusiness@usace.army.mil</a>	

<p>Fire Crash Rescue Station, Melrose Air Force Range, NM DBB requirement for a new fire station with an enclosed vehicle storage area) in the Northwest Development Area (NWDA) at MAFR. The facility will consist of a metal building, reinforced concrete foundation, floor slab to serve as an airfield fire &amp; rescue station. Includes admin offices, training room, Self-Contained Breathing Apparatus (SCBA) storage, comm room, break room, kitchen, bunk rooms, mens &amp; womens restrooms, showers, &amp; 2 enclosed vehicle storage bays to fit 27 SOCES ARFF vehicles.</p>	N/A	\$5M - \$10M	TBD	236220	TBD	N/A	Stand Alone "C" Contract	FY25 Q4	FY26 Q2	USACE-Albuquerque District	<a href="mailto:albuquerque.smallbusiness@usace.army.mil">albuquerque.smallbusiness@usace.army.mil</a>
<p>Missile Assembly Support Building, White Sands Missile Range, NM DBB requirement to include a vehicle maintenance facility, petroleum &amp; other hazardous material storage, information, fire, alarm, &amp; intrusion detection systems. See W912PP23R0012 in SAM.</p>	N/A	\$25M - \$100M	TBD	236220	TBD	N/A	Stand Alone "C" Contract	FY25 Q2	FY26	USACE-Albuquerque District	<a href="mailto:albuquerque.smallbusiness@usace.army.mil">albuquerque.smallbusiness@usace.army.mil</a>
<p>Indoor Target Flip Facility, Holloman AFB, NM DBB requirement to construct special purpose high-bay facility with 40-ton overhead DC crane integrated with special mechanical flip capability to safely invert massive targets weighing over 50,000 lbs. To be built on WSMR.</p>	N/A	\$25M - \$100M	TBD	236220	TBD	N/A	Stand Alone "C" Contract	FY24 Q4	FY25	USACE-Albuquerque District	<a href="mailto:albuquerque.smallbusiness@usace.army.mil">albuquerque.smallbusiness@usace.army.mil</a>
<p>Recoverable Hypersonic Sled Track, Holloman AFB, NM DBB requirement to replace the existing Holloman High-Speed Test Track (HHSTT).</p>	N/A	\$100M+	TBD	237990	TBD	N/A	Stand Alone "C" Contract	FY25	FY25	USACE-Albuquerque District	<a href="mailto:albuquerque.smallbusiness@usace.army.mil">albuquerque.smallbusiness@usace.army.mil</a>

FTU Airfield Requirements, Holloman, AFB, NM DBB requirement for extensions to Taxiway J and Taxiway L. Extend Taxiway J eastward approx. 5300 LF to intersect with Taxiway B and westward running parallel with Runway 07/25 approx. 7100 LF to intersect and cross Taxiway L extending to Taxiway R. Extend Taxiway L northwest approx. 1600 LF to intersect with Runway 04/22. Construction will consist of airfield rated concrete to include asphalt shoulders and all required lighting, signage and striping and all necessary supporting work for a complete and usable facility. Create a safety buffer along the westward Taxiway J extension by realigning Kelly Road comprising approx. 13000 SM of paved road construction. Demolish Buildings 809, 904, 909 and 918.	N/A	\$25M - \$100M	TBD	237990	TBD	N/A	Stand Alone "C" Contract	FY25 Q3	FY26 Q1	USACE-Albuquerque District	<a href="mailto:albuquerque.smallbusiness@usace.army.mil">albuquerque.smallbusiness@usace.army.mil</a>
192-Person Dormitory, Cannon AFB, NM DBB requirement to construct a 5.5K SM, three-story dormitory with 192 rooms to include private bathrooms and kitchenettes, reinforce concrete foundation, steel frame and reinforced concrete walls	N/A	\$25M - \$100M	TBD	236220	TBD	N/A	Stand Alone "C" Contract	FY25 Q3	FY26 Q1	USACE-Albuquerque District	<a href="mailto:albuquerque.smallbusiness@usace.army.mil">albuquerque.smallbusiness@usace.army.mil</a>
Deployment Processing Center, Cannon AFB, NM DBB requirement to construct Deployment Processing Center and Mobility Aerial Delivery Facility. Construction of the Deployment Processing Center. The project includes all utilities, site improvements, pavements, detection/protection features, security enhancements, and other supporting work necessary to make a complete and usable facility.	N/A	N/A	N/A	236220	TBD	N/A	Stand Alone "C" Contract	FY25 Q2	FY25 Q4	USACE-Albuquerque District	<a href="mailto:albuquerque.smallbusiness@usace.army.mil">albuquerque.smallbusiness@usace.army.mil</a>
Building 760 Renovation Fiber Laser Integration Test & Experimentation (FLITE), Kirtland AFB, NM DBB requirement to repair labs to house new equipment, electrical service, HVAC infrastructure and layout changes.	N/A	\$5M - \$10M	TBD	236220	TBD	N/A	TBD	FY24	FY24	USACE-Albuquerque District	<a href="mailto:albuquerque.smallbusiness@usace.army.mil">albuquerque.smallbusiness@usace.army.mil</a>

Science & Technology On-Orbit Research Mission Operations Center (STORM), Kirtland AFB, NM DB requirement to construct a new Science & Technology On-Orbit Research Mission Operations Center .	N/A	\$1M - \$5M	TBD	236220	TBD	N/A	MATOC	FY24	FY24	USACE-Albuquerque District	<a href="mailto:albuquerque.smallbusiness@usace.army.mil">albuquerque.smallbusiness@usace.army.mil</a>
Re-Entry Vehicle Integration Laboratory (REVIL ) Construct Integration Lab, Kirtland AFB, NM DBB requirement to construct integration lab.	N/A	\$5M - \$10M	TBD	236220	TBD	N/A	Stand Alone "C" Contract	FY24	FY24	USACE-Albuquerque District	<a href="mailto:albuquerque.smallbusiness@usace.army.mil">albuquerque.smallbusiness@usace.army.mil</a>
Building 1038 Renovation, Kirtland Air Force Base, NM Renovate Building 1038 to be a secure facility providing for electrical laboratory and support facilities. Requires additional laboratory space, mechanical shop facilities, office and support spaces, and testing laboratories. See W912PP23B0025 in SAM.	N/A	\$1M - \$5M	TBD	236220		N/A	Stand Alone "C" Contract Small Business Set Aside	FY24	FY24	USACE-Albuquerque District	<a href="mailto:albuquerque.smallbusiness@usace.army.mil">albuquerque.smallbusiness@usace.army.mil</a>
UMMC ADAL Aerospace Ground Equipment (AGE) Paint Booth, Kirtland AFB, NM DBB requirement for an addition on the northeast side of Corrosion Control Facility Building 985. The addition, used to sand, prime and paint aircraft parts and AGE, shall be made of steel, reinforced concrete foundation and floor, structural steel frame, and insulated corrugated steel walls and roof.	N/A	\$1M - \$5M	TBD	236221	TBD	N/A	Stand Alone "C" Contract	FY25 Q1	FY25 Q2	USACE-Albuquerque District	<a href="mailto:albuquerque.smallbusiness@usace.army.mil">albuquerque.smallbusiness@usace.army.mil</a>
CEREBRO, Kirtland AFB, NM DBB requirement to repair antiquated area of Building 322, including light lab areas, lab support spaces, and updated restrooms to meet current ADA, AFI and building code requirements. Upgrade of existing electrical power supply to meet laboratory needs and the installation of a 10-ton overhead crane.	N/A	\$1M - \$5M	TBD	236221	TBD	N/A	Stand Alone "C" Contract	FY26 Q1	FY26 Q3	USACE-Albuquerque District	<a href="mailto:albuquerque.smallbusiness@usace.army.mil">albuquerque.smallbusiness@usace.army.mil</a>



<p>Narrow Band Test Facility, White Sands Missile Range, NM DBB requirement to construct a 5,100 SF metal building to house high power microwave weapons testing sources. New facility to include 9 roll up doors, mezzanine along north side, open space for work stations, test control area, conference/customer area, breakroom, restrooms, eyewash/shower station, fire detection and suppression systems, 5-ton bridge crane, electrical service, water service, gas line, communications, septic system, HVAC, compressed air system, lighting, public address system, lightning protection system, and CCTV camera system.</p>	N/A	\$1M - \$5M	TBD	236220	Small Business Set Aside	N/A	Stand Alone "C" Contract	FY24 Q3	FY24 Q4	USACE-Albuquerque District	<a href="mailto:albuquerque.smallbusiness@usace.army.mil">albuquerque.smallbusiness@usace.army.mil</a>	
<p>Buildings 100 and 102 Elevator Repairs, White Sands Missile Range, NM DBB requirement to replace existing Vertical Reciprocating Conveyors with Hydraulic Passenger Elevator Systems. Project shall include structural enclosures, machine rooms, associated HVAC, fire protection, fire detection, electrical and controls, etc. as required by applicable elevator codes, regulations, and standards.</p>	N/A	\$1M - \$5M	TBD	238290	TBD	N/A	Stand Alone "C" Contract	FY24 Q4	FY24 Q4	USACE-Albuquerque District	<a href="mailto:albuquerque.smallbusiness@usace.army.mil">albuquerque.smallbusiness@usace.army.mil</a>	
<p>Salinas Peak High Voltage Line Replacement, White Sands Missile Range, NM Replace approx 3 miles of overhead electrical distribution line. Includes complete replace of the Government owned distribution line.</p>	N/A	\$5M - \$10M	TBD	238210	TBD	N/A	Stand Alone "C" Contract	FY24 Q2	FY24 Q4	USACE-Albuquerque District	<a href="mailto:albuquerque.smallbusiness@usace.army.mil">albuquerque.smallbusiness@usace.army.mil</a>	
<p>Guided Missile Building Salinas Peak, White Sands Missile Range, NM Construct a shelter-in-place facility to protect personnel during High Energy Laser (HEL) testing scenarios, a high-wind-resistant high-aperture opening clamshell building to house HEL weapon system switchgear facility, generators, utility connections and renovate existing bunkhouse.</p>	N/A	\$5M - \$10M	TBD	236220	TBD	N/A	Stand Alone "C" Contract	FY24 Q3	FY24 Q4	USACE-Albuquerque District	<a href="mailto:albuquerque.smallbusiness@usace.army.mil">albuquerque.smallbusiness@usace.army.mil</a>	

Building 1870 HVAC Upgrades, White Sands Missile Range, NM Repair the current air conditioning system by replacement for building 1870 on White Sands Missile Range (WSMR). Replace the evaporative cooler system in the office spaces with refrigerated air. Install new ceilings and lights in the office areas. Remove and install new evaporative coolers for the storage area section and provide proper air pressure relief. Separate the office cooling space from the storage air space.	N/A	\$500K - \$1M	TBD	238220	TBD	N/A	Stand Alone "C" Contract	FY24 Q4	FY25 Q2	USACE-Albuquerque District	<a href="mailto:albuquerque.smallbusiness@usace.army.mil">albuquerque.smallbusiness@usace.army.mil</a>
Parcel 3 MEC Management, Fort Wingate, NM Services to address munitions & Explosive Concerns (MEC).	N/A	\$5M - \$10M	TBD	562910	TBD	SPA MEGA MATOC	Task Order	FY24 Q2	FY24 Q3	USACE-Albuquerque District	<a href="mailto:albuquerque.smallbusiness@usace.army.mil">albuquerque.smallbusiness@usace.army.mil</a>
Farmers Mutual Ditch Reach 2, San Juan County, NM DBB requirement for the rehabilitation of earthen channel	N/A	\$1M - \$5M	TBD	237990	8(a) Sole Source	N/A	Stand Alone "C" Contract	FY24	FY24	USACE-Albuquerque District	<a href="mailto:albuquerque.smallbusiness@usace.army.mil">albuquerque.smallbusiness@usace.army.mil</a>
La Madera Water Tank Sec 595, La Madera, NM (BIL) DBB requirement for repair of the existing 20,000 gallon water tank	N/A	\$1M - \$5M	TBD	237990	TBD	N/A	Stand Alone "C" Contract	FY24 Q2	FY24 Q3	USACE-Albuquerque District	<a href="mailto:albuquerque.smallbusiness@usace.army.mil">albuquerque.smallbusiness@usace.army.mil</a>
Boone Siphon Section 219, El Paso, TX DBB requirement to construct a new siphon to handle and offload all the flows from the existing Boone Siphon System	N/A	\$5M - \$10M	TBD	237110	TBD	N/A	Stand Alone "C" Contract	FY24 Q4	FY25 Q2	USACE-Albuquerque District	<a href="mailto:albuquerque.smallbusiness@usace.army.mil">albuquerque.smallbusiness@usace.army.mil</a>
Keystone Dam Seepage Repairs Sec 219, El Paso, TX DBB requirement to repair seepage at the toe of the downstream embankment slope	N/A	\$1M - \$5M	TBD	237990	8(a) Sole Source	N/A	Stand Alone "C" Contract	FY26 Q1	FY26 Q2	USACE-Albuquerque District	<a href="mailto:albuquerque.smallbusiness@usace.army.mil">albuquerque.smallbusiness@usace.army.mil</a>
Hatch Sec 205 – Dam & Channel Improvements, Hatch, NM DBB requirement to construct a dam of an earthen embankment with a roller compacted concrete spillway	N/A	\$10M - \$25M	TBD	237990	TBD	N/A	Stand Alone "C" Contract	TBD	TBD	USACE-Albuquerque District	<a href="mailto:albuquerque.smallbusiness@usace.army.mil">albuquerque.smallbusiness@usace.army.mil</a>
Upper Venada Drainage Management Improvement Sec 595, NM (BIL) DBB requirement for construction of off channel pond storm water quality improvement by means of the principal spillway structure design, downstream channel stabilization and bank armoring	N/A	\$1M - \$5M	TBD	237990	TBD	N/A	Stand Alone "C" Contract	FY24 Q2	FY24 Q3	USACE-Albuquerque District	<a href="mailto:albuquerque.smallbusiness@usace.army.mil">albuquerque.smallbusiness@usace.army.mil</a>

Village of Cuba Water Tank Sec 595, NM (BIL) DBB requirement to construct new water tank	N/A	\$1M - \$5M	TBD	237990	TBD	N/A	Stand Alone "C" Contract	FY24	FY24	USACE-Albuquerque District	<a href="mailto:albuquerque.smallbusiness@usace.army.mil">albuquerque.smallbusiness@usace.army.mil</a>	
Conduit Air Vent Replacement, Abiquiu Dam, NM DBB requirement for conduit air vent replacement	N/A	\$1M - \$5M	TBD	238220	TBD	N/A	Stand Alone "C" Contract	TBD	TBD	USACE-Albuquerque District	<a href="mailto:albuquerque.smallbusiness@usace.army.mil">albuquerque.smallbusiness@usace.army.mil</a>	
Spillway Bridge, John Martin Reservoir, CO (BIL) DBB requirement for spillway bridge construction repairs	N/A	\$1M - \$5M	TBD	237310	TBD	N/A	Stand Alone "C" Contract	FY24	FY24	USACE-Albuquerque District	<a href="mailto:albuquerque.smallbusiness@usace.army.mil">albuquerque.smallbusiness@usace.army.mil</a>	
Selective Demolition and Preservation of Historic CCC Lodge, Conchas Lake, NM (BIL) DBB requirement for demolition & preservation of historic building	N/A	\$5M - \$10M	TBD	236220	TBD	N/A	Stand Alone "C" Contract	FY24 Q2	FY24 Q4	USACE-Albuquerque District	<a href="mailto:albuquerque.smallbusiness@usace.army.mil">albuquerque.smallbusiness@usace.army.mil</a>	
Administrative Building Roof Repair, Santa Rosa, NM DBB requirement to perform roof repairs and/or replacement	N/A	\$100K-\$250K	TBD	238160	8(a) Sole Source	N/A	Stand Alone "C" Contract	FY24	FY24	USACE-Albuquerque District	<a href="mailto:albuquerque.smallbusiness@usace.army.mil">albuquerque.smallbusiness@usace.army.mil</a>	
Pest Control Services (CRREL - Hanover, NH)	W913E519P0012	\$175,000	Base Year Plus 4	561710	Small Business Set Aside	N/A	Standalone	FY24Q1	FY24Q2	USACE- ERDC	<a href="mailto:ERDC-SB@USACE.army.mil">ERDC-SB@USACE.army.mil</a>	
Fire Sprinkler and Extinguisher Services (CRREL Hanover, NH)	W913E519P0065	\$300,000	Base Year Plus 4	561621	Small Business Set Aside	N/A	Standalone	FY24Q3	FY24Q4	USACE- ERDC	<a href="mailto:ERDC-SB@USACE.army.mil">ERDC-SB@USACE.army.mil</a>	
ERDC Refuse Services	W912HZ19C0022	\$1,200,000	Base Year Plus 4	562111	Service Disabled Veteran Owned Small Business Set Aside	N/A	Standalone	FY24Q1	FY24Q2	USACE- ERDC	<a href="mailto:ERDC-SB@USACE.army.mil">ERDC-SB@USACE.army.mil</a>	
ERDC Equipment Maintenance Services	W912HZ19C0043	\$3,300,000	Base Year Plus 4	811310	TBD	N/A	Standalone	FY24Q2	FY24Q3	USACE- ERDC	<a href="mailto:ERDC-SB@USACE.army.mil">ERDC-SB@USACE.army.mil</a>	
ERDC Mechanical Maintenance Services	W912HZ20C0002	\$10,000,000	Base Year Plus 4	238220	Service Disabled Veteran Owned Small Business Set Aside	N/A	Standalone	FY24Q3	FY24Q4	USACE- ERDC	<a href="mailto:ERDC-SB@USACE.army.mil">ERDC-SB@USACE.army.mil</a>	
ERDC Pest Control Services	W912HZ19C0034	\$300,000	Base Year Plus 4	561710	Service Disabled Veteran Owned Small Business Set Aside	N/A	Standalone	FY24Q1	FY24Q2	USACE-ERDC	<a href="mailto:ERDC-SB@USACE.army.mil">ERDC-SB@USACE.army.mil</a>	
Technical and Professional Services (CRREL- Hanover, NH)	W9132E20D0002, W913520D0001	\$4,000,000	5 years	541715	Service Disabled Veteran Owned Small Business Set Aside	N/A	MATOC	FY24Q2	FY24Q3	USACE-ERDC	<a href="mailto:ERDC-SB@USACE.army.mil">ERDC-SB@USACE.army.mil</a>	
Research and Development of Genomics and Synthetic.	W912HZ23F0092	\$4,100,000	5 years	541714	Small Business Set Aside	N/A	SATOC	FY24Q1	FY24Q1	USACE-ERDC	<a href="mailto:ERDC-SB@USACE.army.mil">ERDC-SB@USACE.army.mil</a>	
ERDC Broad Agency Announcement (BAA)		-	varies	541715	Full & Open	N/A	varies	Open Continuously		USACE-ERDC	<a href="mailto:ERDC-SB@USACE.army.mil">ERDC-SB@USACE.army.mil</a>	
<b>Commercial Solutions Openings:</b> Civil Works,Cold Regions Research and Engineering Emergency and Operational Support,Geospatial Research			varies	varies	Full & Open	N/A	varies	Dates varies		USACE-ERDC	<a href="mailto:ERDC-SB@USACE.army.mil">ERDC-SB@USACE.army.mil</a>	