

Project Title and Description	If Follow-On Action, provide current contract number	Anticipated Dollar Value	Contract Period of Performance	NAICS/PSC	Anticipated Set-Aside Decision	Contract Vehicle (Task/Delivery Orders)	Action/Award Type	Anticipated Solicitation Date	Anticipated Award Date	Buys/Requiring Activity	Small Business Office Contact Info
Note: The Broad Agency Announcement (BAA) - AGC is soliciting white papers and proposals which provides for competitive selection of basic and applied research, advanced technology development, and advanced component development and prototypes. This announcement is general in nature and addresses multiple topic areas of research for the Systems and Acquisition Support Directorate. Product Service Code: AJ11 General Science & Technology R&D Services; General Science & Technology; Basic Research NAICS Code: 541715 - Research and Development in the Physical, Engineering, and Life Sciences (except Nanotechnology and Biotechnology)	N/A	\$25,000,000.00	TBD	541715	Full & Open		BAA	FY25	FY25	USACE-Army Geospatial Center	AGC-SB-Forum@usace.army.mil
This is for non-personal services to provide the the planning, operating, maintenance and minor enhancement of the Headquarters Installation Information System (HQIS) and the analysis of data therein. While there are components to the tasks that provide for HQIS technical assistance, the tasks within this contract require in-depth knowledge of real property policy, real property systems (not exclusive to HQIS), and DCS, G-9 Business Systems and processes.	N/A	\$4,500,000.00	FY25	541990	Small Business Set Aside		Definitive Contract	FY25	FY25	USACE-Army Geospatial Center	AGC-SB-Forum@usace.army.mil
This is a non-personal services to provide professional services for DCS, G-9 for Real Property Space Availability (RPSA) support. RPSA support includes a DCS, G-9 RPSA Support programmatic capability that provides expertise needed to communicate, support, and train users of the full suite of RPSA applications and tools and to implement identified RPSA features and capabilities.	N/A	\$5,000,000.00	FY25	541512	Small Business Set Aside		New DO/TO	FY25	FY25	USACE-Army Geospatial Center	AGC-SB-Forum@usace.army.mil
This is a non-personal services to provide professional services for DCS, G-9 Business Systems Operation and Maintenance (O&M) support. DCS, G-9 Business Systems O&M encompass all tasks and support involving the technical operations and maintenance of Enterprise Proactive Real-Property Interactive Space Management System (ePRISMS) and Army Installation Geospatial Platform (AIGP) business systems.	N/A	\$2,250,000.00	FY25	541512	Small Business Set Aside		New Definitive Contract	FY25	FY25	USACE-Army Geospatial Center	AGC-SB-Forum@usace.army.mil
This is a non-personal services contract to provide geospatial capability and ePRISMS support to JBLM DPW. The services include the collection, production, analysis, dissemination and maintenance of consistent and accurate, installation geospatial data and products, which includes both GIS, ePRISMS and Computer Aided Design and Drafting (CADD); in support of the installation management mission. The primary place of performance will be at the Contractor site and JBLM.	N/A	\$1,048,984.00	FY25	541512	Small Business Set Aside		New Definitive Contract	FY25	FY25	USACE-Army Geospatial Center	AGC-SB-Forum@usace.army.mil
CG BBA18 COMITE River Diversion, LA Bayou Baton Rouge Drop Structure	N/A	\$10-25M	N/A	237990	Full & Open	N/A	Stand Alone Contract	FY25 Q1	FY25 Q1	USACE-New Orleans District	504-862-2627
CG BBA18 COMITE River Diversion, LA Clearing and Snagging the Three Bayous	N/A	\$25-100M	N/A	237990	Small Business Set Aside	N/A	Stand Alone Contract	FY25 Q1	FY25 Q1	USACE-New Orleans District	504-862-2627
MTC MRL Construction Program Award Contract for Critical Reaches of MR/T - Dugas to Celotex	N/A	\$5-10M	N/A	237990	TBD	N/A	Stand Alone Contract	FY25 Q1	FY25 Q1	USACE-New Orleans District	504-862-2627
CG SELA Ori Par, LA OP-2 Widening Florida Ave Canal Phase IV Utilities Relocation	N/A	\$25-100M	N/A	237990	TBD	N/A	Stand Alone Contract	FY25 Q1	FY25 Q1	USACE-New Orleans District	504-862-2627
CG BBA18 COMITE River Diversion, LA Comite River Diversion Structure Phase II	N/A	\$10-25M	N/A	237990	Small Business Set Aside	N/A	Stand Alone Contract	FY25 Q2	FY25 Q2	USACE-New Orleans District	504-862-2627
CG BBA18 West Shore Lake Pontchartrain Major Pump Stations and Drainage Structures	N/A	\$100-250M	N/A	237990	Full & Open	N/A	Stand Alone Contract	FY25 Q2	FY25 Q2	USACE-New Orleans District	504-862-2627
CG Calcasieu River and Pass DMMP Calcasieu River and Pass DMMP - CDF-H	N/A	\$5-10M	N/A	237990	Full & Open	N/A	Stand Alone Contract	FY25 Q2	FY25 Q2	USACE-New Orleans District	504-862-2627
CG BBA18 COMITE River Diversion, LA Channel Segment 3 Phase II	N/A	\$25-100M	N/A	237990	Small Business Set Aside	N/A	Stand Alone Contract	FY25 Q3	FY25 Q3	USACE-New Orleans District	504-862-2627
CG BBA18 COMITE River Diversion, LA Channel Segment 2B	N/A	\$10-25M	N/A	237990	Small Business Set Aside	N/A	Stand Alone Contract	FY25 Q3	FY25 Q3	USACE-New Orleans District	504-862-2627
OM Miss River Outlets @ Venice MROV Dredging	N/A	\$5-10M	N/A	237990	Full & Open	N/A	Stand Alone Contract	FY25 Q3	FY25 Q3	USACE-New Orleans District	504-862-2627
CG BBA18 East Baton Rouge Flood Control, LA Upper Jones Creek (A) - Rip Rap	N/A	\$25-100M	N/A	237990	Small Business Set Aside	N/A	Stand Alone Contract	FY25 Q4	FY25 Q4	USACE-New Orleans District	504-862-2627
CG BBA18 West Shore Lake Pontchartrain US-61 Raised Highway Crossing	N/A	\$10-25M	N/A	237990	Full & Open	N/A	Stand Alone Contract	FY25 Q4	FY25 Q4	USACE-New Orleans District	504-862-2627
OM Freshwater Bayou FY23 POM Maintenance - Freshwater Bayou Lock - Concrete Approach Wall and Dolphin	N/A	\$5-10M	N/A	237990	Small Business Set Aside	N/A	Stand Alone Contract	FY25 Q4	FY25 Q4	USACE-New Orleans District	504-862-2627
OM Mermentau River SBSCS Elevated Warehouse	N/A	\$1-5M	N/A	237990	Small Business Set Aside	N/A	Stand Alone Contract	FY25 Q4	FY25 Q4	USACE-New Orleans District	504-862-2627
CG BBA18 West Shore Lake Pontchartrain WSLP-103a Frenier Floodgate Contract	N/A	\$10-25M	N/A	237990	Small Business Set Aside	N/A	Stand Alone Contract	FY26 Q1	FY26 Q1	USACE-New Orleans District	504-862-2627
CG BBA18 West Shore Lake Pontchartrain KCSRR Floodgate and Levee	N/A	\$1-5M	N/A	237990	Woman Owned Small Business Set Aside	N/A	Stand Alone Contract	FY26 Q1	FY26 Q1	USACE-New Orleans District	504-862-2627
MTC Atchafalaya Basin, L E58 Levee Lift	N/A	\$25-100M	N/A	TBD	Small Business Set Aside	N/A	Stand Alone Contract	FY26 Q1	FY26 Q1	USACE-New Orleans District	504-862-2627
MTC Atchafalaya Basin, L W124B Levee Lift	N/A	\$5-10M	N/A	237990	Small Business Set Aside	N/A	Stand Alone Contract	FY26 Q1	FY26 Q1	USACE-New Orleans District	504-862-2627
MTC MRL Construction Program Avondale Levee and Floodwall	N/A	\$25-100M	N/A	237990	Full & Open	N/A	Stand Alone Contract	FY26 Q1	FY26 Q1	USACE-New Orleans District	504-862-2627
CG BBA18 West Shore Lake Pontchartrain CNRR Floodgate and Levee	N/A	\$1-5M	N/A	237990	Service Disabled Veteran Owned Small Business Set Aside	N/A	Stand Alone Contract	FY26 Q2	FY26 Q2	USACE-New Orleans District	504-862-2627
MTC Atchafalaya Basin, L Bayou Sale East West Tie	N/A	\$5-10M	N/A	237990	Woman Owned Small Business Set Aside	N/A	Stand Alone Contract	FY26 Q2	FY26 Q2	USACE-New Orleans District	504-862-2627
MTC Atchafalaya Basin, L W99 levee lift	N/A	\$10-25M	N/A	237990	Woman Owned Small Business Set Aside	N/A	Stand Alone Contract	FY26 Q2	FY26 Q2	USACE-New Orleans District	504-862-2627
MTC Atchafalaya Basin, L W121 Levee Lift	N/A	\$10-25M	N/A	237990	Small Business Set Aside	N/A	Stand Alone Contract	FY26 Q2	FY26 Q2	USACE-New Orleans District	504-862-2627
Lively Bayou Clearing and Snagging	N/A	\$5M-\$10M	N/A	237990	Service Disabled Veteran Owned Small Business Set Aside	N/A	Stand Alone Contract	FY26Q4	FY26Q4	USACE-New Orleans District	504-862-2627
Upper Jones Creek Clearing and Snagging	N/A	\$5M-\$10M	N/A	237990	Woman Owned Small Business Set Aside	N/A	Stand Alone Contract	FY26Q4	FY26Q4	USACE-New Orleans District	504-862-2627
Weiner Creek Clearing and Snagging	N/A	\$1M-\$5M	N/A	237990	HUBZone Set Aside	N/A	Stand Alone Contract	FY26Q4	FY26Q4	USACE-New Orleans District	504-862-2627
Blackwater Bayou (Phase B) Clearing and Snagging	N/A	\$5M-\$10M	N/A	237990	Woman Owned Small Business Set Aside	N/A	Stand Alone Contract	FY28Q3	FY28Q3	USACE-New Orleans District	504-862-2627
Blackwater Bayou (Phase C) Clearing and Snagging	N/A	\$1M-\$5M	N/A	237990	HUBZone Set Aside	N/A	Stand Alone Contract	FY28Q3	FY28Q3	USACE-New Orleans District	504-862-2627
Dubuque Forced Sewer Main CAP Sec 14	N/A	\$5-10M	N/A	237990	Small Business Set Aside	N/A	Standalone "C" Contract	FY25Q4	FY25Q4	USACE Rock Island District	309-794-5205
BRIP Increment IB Construction	N/A	\$10-25M	N/A	237990	8(a) Sole Source	N/A	Standalone "C" Contract	FY25Q1	FY25Q1	USACE Rock Island District	309-794-5205
Bay Island Subdistrict No 1- Erosion Repair	N/A	\$5-10M	N/A	237990	Woman Owned Small Business Set Aside	N/A	Standalone "C" Contract	FY25Q1	FY25Q2	USACE Rock Island District	309-794-5205
Sny Island L&DD Reach 1 - Erosion Repair	N/A	\$500K-\$1M	N/A	237990	Service Disabled Veteran Owned Small Business Set Aside	N/A	Standalone "C" Contract	FY25Q1	FY25Q2	USACE Rock Island District	309-794-5205
First Floor North Annex EOC	N/A	\$1-5M	N/A	237990	8(a) Sole Source	N/A	Standalone "C" Contract	FY25Q2	FY25Q2	USACE Rock Island District	309-794-5205
CR Reach 1 South Railyard Floodwall (Hoth)	N/A	\$10-25M	N/A	237990	Small Business Set Aside	N/A	Standalone "C" Contract	FY25Q4	FY26Q1	USACE Rock Island District	309-794-5205
CR Reach 1 (UPRR) RR Closure	N/A	\$5-10M	N/A	237990	Small Business Set Aside	N/A	Standalone "C" Contract	FY25Q4	FY26Q1	USACE Rock Island District	309-794-5205
CR Reach 4 Phase 1-U/S Twin 84 Culverts to R3, Pump Station & Reach 4 Phase 2-Twin 84 culverts, Embankment, Floodwall, UPRR Closure & Otis Closure	N/A	\$25-100M	N/A	237990	Full & Open	N/A	Standalone "C" Contract	FY25Q4	FY26Q1	USACE Rock Island District	309-794-5205
BRIP Increment IA	N/A	\$100-250M	N/A	237990	Full & Open	N/A	Standalone "C" Contract	FY25Q2	FY25Q3	USACE Rock Island District	309-794-5205
88 th RD Evansville, IN Harlan ARC - Construct Storage Caging and Repair Electrical and Fire Alarm Systems	N/A	\$1-5M	N/A	237990	8(a) Sole Source	N/A	Standalone "C" Contract	FY25Q4	FY25Q4	USACE Rock Island District	309-794-5205
88th RD Twinsburg, OH Twinsburg ARC - Repair Building Settling and Interior Cracking	N/A	\$1-5M	N/A	237990	8(a) Sole Source	N/A	Standalone "C" Contract	FY25Q4	FY25Q4	USACE Rock Island District	309-794-5205
88th RD Springfield, IL O'Donnell ARC - Repair VMS Building and Expand MEP Lot	N/A	\$1-5M	N/A	237990	8(a) Sole Source	N/A	Standalone "C" Contract	FY25Q4	FY25Q4	USACE Rock Island District	309-794-5205
88th RD Milwaukee, WI Silver Spring Drive, Building 319 - Repair HVAC and Electrical Systems	N/A	\$1-5M	N/A	237990	8(a) Sole Source	N/A	Standalone "C" Contract	FY25Q4	FY25Q4	USACE Rock Island District	309-794-5205
88th RD Sioux Falls, SD Keable AFRC - Repair MEP Lot Erosion	N/A	\$500K-\$1M	N/A	237990	8(a) Sole Source	N/A	Standalone "C" Contract	FY25Q4	FY25Q4	USACE Rock Island District	309-794-5205
CR Reach 2 Phase 2-Permanent Floodwall (3rd-4th and 7th-8th) & Reach 2 Phase 3-Removable Floodwall (1st-2nd and 4th-7th)	N/A	\$25-100M	N/A	237990	Full & Open	N/A	Standalone "C" Contract	FY25Q4	FY26Q1	USACE Rock Island District	309-794-5205
MISS - Lock 19 Nose Pier Replacement and Bulkhead Recess	N/A	\$10-25M	N/A	237990	TBD	N/A	Standalone "C" Contract	FY25Q3	FY25Q4	USACE Rock Island District	309-794-5205
Steamboat Island Stage III	N/A	TBD	N/A	237990	Small Business Set Aside	N/A	Standalone "C" Contract	FY25Q4	FY26Q1	USACE Rock Island District	309-794-5205
IWW - Marselles Electrical System	N/A	\$10-25M	N/A	237990	Full & Open	N/A	Standalone "C" Contract	FY25Q4	FY25Q4	USACE Rock Island District	309-794-5205
IWW - Project Office Sheetpile Wall	N/A	\$10-25M	N/A	237990	8(a) Sole Source	N/A	Standalone "C" Contract	FY25Q4	FY25Q4	USACE Rock Island District	309-794-5205
LaGrange Phase 2 Construction (Site Prep)	N/A	\$25-100M	N/A	237990	TBD	N/A	Standalone "C" Contract	FY26Q1	FY26Q1	USACE Rock Island District	309-794-5205
Galena 2024 Event PL84-99 Flood Repairs	N/A	\$250-500K	N/A	237990	Small Business Set Aside	N/A	Standalone "C" Contract	FY25Q4	FY26Q1	USACE Rock Island District	309-794-5205

Bettendorf 2024 Event PL84-99 Flood Repairs	N/A		\$500K-\$1M	N/A	237990	Small Business Set Aside	N/A	Standalone "C" Contract	FY25Q4	FY26Q1	USACE Rock Island District	309-794-5205
Muscataine 2024 Event PL84-99 Flood Repairs	N/A		\$500K-\$1M	N/A	237990	Small Business Set Aside	N/A	Standalone "C" Contract	FY25Q4	FY26Q1	USACE Rock Island District	309-794-5205
Clock Tower 2nd Floor Remodel	N/A		\$1-5M	N/A	237990	8(a) Sole Source	N/A	Standalone "C" Contract	FY25Q4	FY26Q1	USACE Rock Island District	309-794-5205
East Dubuque 2024 Event PL84-99 Flood Repairs	N/A		\$500K-\$1M	N/A	237990	Small Business Set Aside	N/A	Standalone "C" Contract	FY25Q4	FY26Q1	USACE Rock Island District	309-794-5205
Volga 2024 Event PL84-99 Flood Repairs	N/A		\$250-500K	N/A	237990	Small Business Set Aside	N/A	Standalone "C" Contract	FY25Q4	FY26Q1	USACE Rock Island District	309-794-5205
Indian Grave 2024 Event PL84-99 Flood Repairs	N/A		\$250-500K	N/A	237990	Small Business Set Aside	N/A	Standalone "C" Contract	FY25Q4	FY26Q1	USACE Rock Island District	309-794-5205
Gregory 2024 Event PL84-99 Flood Repairs	N/A		\$500K-\$1M	N/A	237990	Small Business Set Aside	N/A	Standalone "C" Contract	FY25Q4	FY26Q1	USACE Rock Island District	309-794-5205
LaGrange Phase 2 (Site Prep)	N/A		TBD	N/A	237990	TBD	N/A	Standalone "C" Contract	FY25Q4	FY25Q4	USACE Rock Island District	309-794-5205
LaGrange Phase 2 (Site Preparation)	N/A		TBD	N/A	237990	TBD	N/A	Standalone "C" Contract	FY25Q4	FY25Q4	USACE Rock Island District	309-794-5205
IWW - Peoria and LaGrange End of Dam Wicket Bulkhead	N/A		TBD	N/A	237990	TBD	N/A	Standalone "C" Contract	FY25Q4	FY25Q4	USACE Rock Island District	309-794-5205
Fiber Reinforced Polymer SATOC	N/A		\$1-5M	N/A	541330	TBD	N/A	SATOC	FY25Q2	FY25Q2	USACE Rock Island District	309-794-5205
Southwest Coastal Screening SATOC	N/A		\$10-50M	N/A	541330	Small Business Set Aside	N/A	SATOC	FY26Q1	FY26Q1	USACE Rock Island District	309-794-5205
Brandon Road Interbasin Project Increment II SATOC	N/A		TBD	N/A	541330	Full & Open	N/A	SATOC	FY25Q1	FY25Q2	USACE Rock Island District	309-794-5205
Southwest Coastal Design Build MATOC	N/A		TBD	N/A	541330	Small Business Set Aside	N/A	MATOC	FY26Q1	FY26Q2	USACE Rock Island District	309-794-5205
FY25 SERDP Core BAA	W912HQ-25-S-001		\$ 10,000,000.00	365 Days	541715/AJ11	TBD	BAA	TBD	FY25/TBD	FY25/TBD	USACE-Humphreys Engineering Center	hecassmallbusinessprog am@usace.army.mil
FY25 SERDP Seed BAA	N/A		\$ 10,000,000.00	365 Days	541715/AJ11	TBD	BAA	TBD	FY25/TBD	FY25/TBD	USACE-Humphreys Engineering Center	hecassmallbusinessprog am@usace.army.mil
FY25 ESTCP Base BAA	N/A		\$ 10,000,000.00	365 Days	541715/AJ11	TBD	BAA	TBD	FY25/TBD	FY25/TBD	USACE-Humphreys Engineering Center	hecassmallbusinessprog am@usace.army.mil
CY24 SERDP Open BAA	N/A		\$ 10,000,000.00	365 Days	541715/AJ11	TBD	BAA	TBD	FY25/TBD	FY25/TBD	USACE-Humphreys Engineering Center	hecassmallbusinessprog am@usace.army.mil
CY24 ESTCP Open BAA	N/A		\$ 10,000,000.00	365 Days	541715/AJ11	TBD	BAA	TBD	FY25/TBD	FY25/TBD	USACE-Humphreys Engineering Center	hecassmallbusinessprog am@usace.army.mil
CY24 ER ESTCP Supplemental BAA	N/A		\$ 10,000,000.00	365 Days	541715/AJ11	TBD	BAA	TBD	FY25/TBD	FY25/TBD	USACE-Humphreys Engineering Center	hecassmallbusinessprog am@usace.army.mil
CY24 CR ESTCP Supplemental BAA	N/A		\$ 10,000,000.00	365 Days	541715/AJ11	TBD	BAA	TBD	FY25/TBD	FY25/TBD	USACE-Humphreys Engineering Center	hecassmallbusinessprog am@usace.army.mil
CY24 MR ESTCP Supplemental BAA	N/A		\$ 10,000,000.00	365 Days	541715/AJ11	TBD	BAA	TBD	FY25/TBD	FY25/TBD	USACE-Humphreys Engineering Center	hecassmallbusinessprog am@usace.army.mil
CY24 WP SERDP Supplemental BAA	N/A		\$ 1,000,000.00	365 Days	541715/AJ11	TBD	BAA	TBD	FY25/TBD	FY25/TBD	USACE-Humphreys Engineering Center	hecassmallbusinessprog am@usace.army.mil
CPO support contract	N/A		\$ 1,000,000.00	365 Days	TBD	TBD	N/A	TBD	FY25/TBD	FY25/TBD	USACE-Humphreys Engineering Center	hecassmallbusinessprog am@usace.army.mil
UIPath	N/A		\$ 151,202.74	365 Days	518210/DH1	TBD	N/A	TBD	FY25/TBD	FY25/TBD	USACE-Humphreys Engineering Center	hecassmallbusinessprog am@usace.army.mil
HSM Encryption Boards	N/A		\$ 17,139.28	365 Days	541512/R499	TBD	N/A	TBD	FY25/TBD	FY25/TBD	USACE-Humphreys Engineering Center	hecassmallbusinessprog am@usace.army.mil
Oracle Toad Software	N/A		\$ 98,243.78	365 Days	511210/7030	TBD	N/A	TBD	FY25/TBD	FY25/TBD	USACE-Humphreys Engineering Center	hecassmallbusinessprog am@usace.army.mil
DBSIGN	N/A		\$ 13,506.11	365 Days	541519/DF01	TBD	N/A	TBD	FY25/TBD	FY25/TBD	USACE-Humphreys Engineering Center	hecassmallbusinessprog am@usace.army.mil
FY25 Modernization	N/A		\$ 1,137,007.27	TBD	541511/R499	TBD	N/A	TBD	FY25/TBD	FY25/TBD	USACE-Humphreys Engineering Center	hecassmallbusinessprog am@usace.army.mil
CWIPP	N/A		\$ 550,000.00	TBD	541511/DA0	TBD	N/A	TBD	FY25/TBD	FY25/TBD	USACE-Humphreys Engineering Center	hecassmallbusinessprog am@usace.army.mil
CEFMS II O&M	N/A		\$ 11,635,868.00	TBD	541511/R499	TBD	N/A	TBD	FY25/TBD	FY25/TBD	USACE-Humphreys Engineering Center	hecassmallbusinessprog am@usace.army.mil
Resurface Warehouse Floor	N/A		\$ 30,000.00	TBD	238390/8030	TBD	N/A	TBD	FY25/TBD	FY25/TBD	USACE-Humphreys Engineering Center	hecassmallbusinessprog am@usace.army.mil
Upgrade warehouse lighting	N/A		\$ 15,000.00	TBD	238210/6210	TBD	N/A	TBD	FY25/TBD	FY25/TBD	USACE-Humphreys Engineering Center	hecassmallbusinessprog am@usace.army.mil
Gutter and Floor drain Install	N/A		\$ 25,000.00	TBD	561790/5630	TBD	N/A	TBD	FY25/TBD	FY25/TBD	USACE-Humphreys Engineering Center	hecassmallbusinessprog am@usace.army.mil
Replace Exterior Doors	N/A		\$ 25,000.00	TBD	238350/J032	TBD	N/A	TBD	FY25/TBD	FY25/TBD	USACE-Humphreys Engineering Center	hecassmallbusinessprog am@usace.army.mil
Replace outer doors (CEHO)	N/A		\$ 20,000.00	365 Days	238350/J032	TBD	N/A	TBD	FY25/TBD	FY25/TBD	USACE-Humphreys Engineering Center	hecassmallbusinessprog am@usace.army.mil
Replacing Fence	N/A		\$ 85,000.00	365 Days	238350/5660	TBD	N/A	TBD	FY25/TBD	FY25/TBD	USACE-Humphreys Engineering Center	hecassmallbusinessprog am@usace.army.mil
Resurface Parking Lot	N/A		\$ 100,000.00	365 Days	238990/C1L2	TBD	N/A	TBD	FY25/TBD	FY25/TBD	USACE-Humphreys Engineering Center	hecassmallbusinessprog am@usace.army.mil
Roof Repairs	N/A		\$ 100,000.00	365 Days	238160/5650	TBD	N/A	TBD	FY25/TBD	FY25/TBD	USACE-Humphreys Engineering Center	hecassmallbusinessprog am@usace.army.mil
Annex Replace Van Bay Exit door	N/A		\$ 75,000.00	365 Days	238350/J032	TBD	N/A	TBD	FY25/TBD	FY25/TBD	USACE-Humphreys Engineering Center	hecassmallbusinessprog am@usace.army.mil
CUDE Replace Roll-Up Door	N/A		\$ 100,000.00	365 Days	238350/J032	TBD	N/A	TBD	FY25/TBD	FY25/TBD	USACE-Humphreys Engineering Center	hecassmallbusinessprog am@usace.army.mil
Upgrade Executive Office	N/A		\$ 40,000.00	365 Days	236118/R402	TBD	N/A	TBD	FY25/TBD	FY25/TBD	USACE-Humphreys Engineering Center	hecassmallbusinessprog am@usace.army.mil
Perimeter Lighting	N/A		\$ 200,000.00	365 Days	238210/N062	TBD	N/A	TBD	FY25/TBD	FY25/TBD	USACE-Humphreys Engineering Center	hecassmallbusinessprog am@usace.army.mil
Elevator #1 - Replace Motor	N/A		\$ 75,000.00	365 Days	238290/3960	TBD	N/A	TBD	FY25/TBD	FY25/TBD	USACE-Humphreys Engineering Center	hecassmallbusinessprog am@usace.army.mil
G8 - Install IT Room AC	N/A		\$ 300,000.00	365 Days	238290/N041	TBD	N/A	TBD	FY25/TBD	FY25/TBD	USACE-Humphreys Engineering Center	hecassmallbusinessprog am@usace.army.mil
G8 - Upgrade Finishes / Raised Floors/Lights; Relocate Wet Pipes	N/A		\$ 225,000.00	365 Days	238330/Z2A	TBD	N/A	TBD	FY25/TBD	FY25/TBD	USACE-Humphreys Engineering Center	hecassmallbusinessprog am@usace.army.mil
Power Wash & Seal Exterior Façade & Flatwork	N/A		\$ 235,000.00	365 Days	561790/9610	TBD	N/A	TBD	FY25/TBD	FY25/TBD	USACE-Humphreys Engineering Center	hecassmallbusinessprog am@usace.army.mil
Repair SW Exterior Stair	N/A		\$ 100,000.00	365 Days	236115/R411	TBD	N/A	TBD	FY25/TBD	FY25/TBD	USACE-Humphreys Engineering Center	hecassmallbusinessprog am@usace.army.mil
Replace Doors 1st Floor	N/A		\$ 75,000.00	365 Days	238350/J032	TBD	N/A	TBD	FY25/TBD	FY25/TBD	USACE-Humphreys Engineering Center	hecassmallbusinessprog am@usace.army.mil
Upgrade Restrooms	N/A		\$ 325,000.00	365 Days	238220/R431	TBD	N/A	TBD	FY25/TBD	FY25/TBD	USACE-Humphreys Engineering Center	hecassmallbusinessprog am@usace.army.mil
Install 300 Amp Transformer and Panel	N/A		\$ 120,000.00	365 Days	238210/N062	TBD	N/A	TBD	FY25/TBD	FY25/TBD	USACE-Humphreys Engineering Center	hecassmallbusinessprog am@usace.army.mil
Power Wash Building	N/A		\$ 80,000.00	365 Days	561790	TBD	N/A	TBD	FY25/TBD	FY25/TBD	USACE-Humphreys Engineering Center	hecassmallbusinessprog am@usace.army.mil
Roof Replacement	N/A		\$ 1,900,000.00	365 Days	238160	TBD	N/A	TBD	FY25/TBD	FY25/TBD	USACE-Humphreys Engineering Center	hecassmallbusinessprog am@usace.army.mil
Power Wash Outside of Building	N/A		\$ 100,000.00	365 Days	541330	TBD	N/A	TBD	FY25/TBD	FY25/TBD	USACE-Humphreys Engineering Center	hecassmallbusinessprog am@usace.army.mil
Tint All Windows	N/A		\$ 70,000.00	365 Days	238150	TBD	N/A	TBD	FY25/TBD	FY25/TBD	USACE-Humphreys Engineering Center	hecassmallbusinessprog am@usace.army.mil
Roof Inspections Annually	N/A		\$ 200,000.00	365 Days	541330	TBD	N/A	TBD	FY25/TBD	FY25/TBD	USACE-Humphreys Engineering Center	hecassmallbusinessprog am@usace.army.mil
Replace the Asphalt	N/A		\$ 2,500,000.00	365 Days	237310	TBD	N/A	TBD	FY25/TBD	FY25/TBD	USACE-Humphreys Engineering Center	hecassmallbusinessprog am@usace.army.mil
Fuel System Upgrade - B Co (249th EN BAT)	N/A		\$ 40,000.00	365 Days	237120	TBD	N/A	TBD	FY25/TBD	FY25/TBD	USACE-Humphreys Engineering Center	hecassmallbusinessprog am@usace.army.mil
Shore Power - A Co (249th EN BAT)	N/A		\$ 40,000.00	365 Days	237120	TBD	N/A	TBD	FY25/TBD	FY25/TBD	USACE-Humphreys Engineering Center	hecassmallbusinessprog am@usace.army.mil
British Electric Standards Training - D Co (249th EN BAT)	N/A		\$ 50,000.00	365 Days	611420	TBD	N/A	TBD	FY25/TBD	FY25/TBD	USACE-Humphreys Engineering Center	hecassmallbusinessprog am@usace.army.mil
4k forklift repair - HHC (249th EN BAT)	N/A		\$ 15,000.00	365 Days	811310	TBD	N/A	TBD	FY25/TBD	FY25/TBD	USACE-Humphreys Engineering Center	hecassmallbusinessprog am@usace.army.mil
PTDO BOM Supply Contracts (249th EN BAT)	N/A		\$ 20,000.00	365 Days	423690	TBD	N/A	TBD	FY25/TBD	FY25/TBD	USACE-Humphreys Engineering Center	hecassmallbusinessprog am@usace.army.mil
PSC Enclosure Contract - A CO (249th EN BAT)	N/A		\$ 50,000.00	365 Days	333311	TBD	N/A	TBD	FY25/TBD	FY25/TBD	USACE-Humphreys Engineering Center	hecassmallbusinessprog am@usace.army.mil
VALEX Catering Contract (249th EN BAT)	N/A		\$ 20,000.00	365 Days	722310	TBD	N/A	TBD	FY25/TBD	FY25/TBD	USACE-Humphreys Engineering Center	hecassmallbusinessprog am@usace.army.mil
VALEX Supply Contract(s) (249th EN BAT)	N/A		\$ 30,000.00	365 Days	423130	TBD	N/A	TBD	FY25/TBD	FY25/TBD	USACE-Humphreys Engineering Center	hecassmallbusinessprog am@usace.army.mil
ECT Bucket Truck Contract - D Co (249th EN BAT)	N/A		\$ 70,000.00	365 Days	532490	TBD	N/A	TBD	FY25/TBD	FY25/TBD	USACE-Humphreys Engineering Center	hecassmallbusinessprog am@usace.army.mil
Training Course Class 25-001 (UACE Prime Power School)	N/A		\$ 133,926.33	365 Days	611519	TBD	N/A	TBD	FY25/TBD	FY25/TBD	USACE-Humphreys Engineering Center	hecassmallbusinessprog am@usace.army.mil
Training Course Class 25-002 (UACE Prime Power School)	N/A		\$ 133,926.33	365 Days	611519	TBD	N/A	TBD	FY25/TBD	FY25/TBD	USACE-Humphreys Engineering Center	hecassmallbusinessprog am@usace.army.mil
Training Course Class 25-003 (UACE Prime Power School)	N/A		\$ 133,926.33	365 Days	611519	TBD	N/A	TBD	FY25/TBD	FY25/TBD	USACE-Humphreys Engineering Center	hecassmallbusinessprog am@usace.army.mil
W912HQ23P0034 - Exercise Option	W912HQ23P0034		\$ 183,000.00	365 Days	541330	TBD	N/A	TBD	FY25/TBD	FY25/TBD	USACE-Humphreys Engineering Center	hecassmallbusinessprog am@usace.army.mil
IBM TRIRIGA	N/A		\$ 6,320,249.25	365 Days	511210	TBD	N/A	TBD	FY25/TBD	FY25/TBD	USACE-Humphreys Engineering Center	hecassmallbusinessprog am@usace.army.mil
REMIS Sustainment (Exercise Option)	N/A		\$ 3,787,348.32	365 Days	541330	TBD	N/A	TBD	FY25/TBD	FY25/TBD	USACE-Humphreys Engineering Center	hecassmallbusinessprog am@usace.army.mil
RFMIS OMBUS (Exercise Option)	N/A		\$ 3,025,962.80	365 Days	541330	TBD	N/A	TBD	FY25/TBD	FY25/TBD	USACE-Humphreys Engineering Center	hecassmallbusinessprog am@usace.army.mil
RE REPORTING SUPPORT (Exercise Option)	N/A		\$ 1,184,659.32	365 Days	541330	TBD	N/A	TBD	FY25/TBD	FY25/TBD	USACE-Humphreys Engineering Center	hecassmallbusinessprog am@usace.army.mil
IBM TRIRIGA for REMIS Modernization	N/A		\$ 1,000,000.00	365 Days	511210	TBD	N/A	TBD	FY25/TBD	FY25/TBD	USACE-Humphreys Engineering Center	hecassmallbusinessprog am@usace.army.mil

REMIS Enterprise Business System Convergence	N/A	\$ 6,500,000.00	365 Days	541519	TBD	N/A	TBD	FY25/TBD	FY25/TBD	USACE-Humphreys Engineering Center	Sam@usace.army.mil	necassmaibusinessprogr
RMS O&M Contract - Option Period 2	N/A	\$ 4,021,005.00	365 Days	541512	TBD	N/A	TBD	FY25/TBD	FY25/TBD	USACE-Humphreys Engineering Center	Sam@usace.army.mil	necassmaibusinessprogr
Great Minds in Stem (GMS) Conference Sponsorship Package	N/A	\$ 12,000.00	30 Days	611430	TBD	N/A	TBD	FY25/TBD	FY25/TBD	USACE-Humphreys Engineering Center	Sam@usace.army.mil	necassmaibusinessprogr
Black Engineer of the Year (BEYA) Awards Conference Sponsorship Package	N/A	\$ 25,000.00	30 Days	611430	TBD	N/A	TBD	FY25/TBD	FY25/TBD	USACE-Humphreys Engineering Center	Sam@usace.army.mil	necassmaibusinessprogr
Federal Asian Pacific American Council (FAPAC) Conference Sponsorship Package	N/A	\$ 12,500.00	30 Days	611430	TBD	N/A	TBD	FY25/TBD	FY25/TBD	USACE-Humphreys Engineering Center	Sam@usace.army.mil	necassmaibusinessprogr
Women of Color (WOC) STEM Conference Sponsorship Package	N/A	\$ 15,000.00	30 Days	611430	TBD	N/A	TBD	FY25/TBD	FY25/TBD	USACE-Humphreys Engineering Center	Sam@usace.army.mil	necassmaibusinessprogr
W912HQ23P0087 Exercise Option	W912HQ23P0087	\$ 69,455.00	365 Days	541330	TBD	N/A	TBD	FY25/TBD	FY25/TBD	USACE-Humphreys Engineering Center	Sam@usace.army.mil	necassmaibusinessprogr
W912HQ23F0191 Exercise Option	W912HQ23F0191	\$ 16,381.18	365 Days	611430	TBD	N/A	TBD	FY25/TBD	FY25/TBD	USACE-Humphreys Engineering Center	Sam@usace.army.mil	necassmaibusinessprogr
INTAC Class FY25 701 Delivery / Task Order (DO/TO)	W912HQ22D0006	\$ 53,000.00	365 Days	611430	TBD	N/A	TBD	FY25/TBD	FY25/TBD	USACE-Humphreys Engineering Center	Sam@usace.army.mil	necassmaibusinessprogr
INTAC Class FY25 702 DO/TO*	N/A	\$ 53,000.00	365 Days	611430	TBD	N/A	TBD	FY25/TBD	FY25/TBD	USACE-Humphreys Engineering Center	Sam@usace.army.mil	necassmaibusinessprogr
INTAC Class FY25 703 DO/TO*	N/A	\$ 53,000.00	365 Days	611430	TBD	N/A	TBD	FY25/TBD	FY25/TBD	USACE-Humphreys Engineering Center	Sam@usace.army.mil	necassmaibusinessprogr
INTAC Class FY25 704 DO/TO*	N/A	\$ 53,000.00	365 Days	611430	TBD	N/A	TBD	FY25/TBD	FY25/TBD	USACE-Humphreys Engineering Center	Sam@usace.army.mil	necassmaibusinessprogr
INTAC Class FY25 705 DO/TO*	N/A	\$ 53,000.00	365 Days	611430	TBD	N/A	TBD	FY25/TBD	FY25/TBD	USACE-Humphreys Engineering Center	Sam@usace.army.mil	necassmaibusinessprogr
INTAC Class FY25 706 DO/TO*	N/A	\$ 53,000.00	365 Days	611430	TBD	N/A	TBD	FY25/TBD	FY25/TBD	USACE-Humphreys Engineering Center	Sam@usace.army.mil	necassmaibusinessprogr
INTAC Class FY25 INTAC USMOG SPRING PDT DO/TO*	N/A	\$ 53,000.00	365 Days	611430	TBD	N/A	TBD	FY25/TBD	FY25/TBD	USACE-Humphreys Engineering Center	Sam@usace.army.mil	necassmaibusinessprogr
INTAC Class FY25 707 DO/TO*	N/A	\$ 53,000.00	365 Days	611430	TBD	N/A	TBD	FY25/TBD	FY25/TBD	USACE-Humphreys Engineering Center	Sam@usace.army.mil	necassmaibusinessprogr
INTAC Class FY25 708 DO/TO*	N/A	\$ 53,000.00	365 Days	611430	TBD	N/A	TBD	FY25/TBD	FY25/TBD	USACE-Humphreys Engineering Center	Sam@usace.army.mil	necassmaibusinessprogr
INTAC Class FY25 709 DO/TO*	N/A	\$ 53,000.00	365 Days	611430	TBD	N/A	TBD	FY25/TBD	FY25/TBD	USACE-Humphreys Engineering Center	Sam@usace.army.mil	necassmaibusinessprogr
INTAC Class FY25 710 DO/TO*	N/A	\$ 53,000.00	365 Days	611430	TBD	N/A	TBD	FY25/TBD	FY25/TBD	USACE-Humphreys Engineering Center	Sam@usace.army.mil	necassmaibusinessprogr
INTAC Class FY25 711 DO/TO*	N/A	\$ 53,000.00	365 Days	611430	TBD	N/A	TBD	FY25/TBD	FY25/TBD	USACE-Humphreys Engineering Center	Sam@usace.army.mil	necassmaibusinessprogr
INTAC Class FY25 712 DO/TO*	N/A	\$ 53,000.00	365 Days	611430	TBD	N/A	TBD	FY25/TBD	FY25/TBD	USACE-Humphreys Engineering Center	Sam@usace.army.mil	necassmaibusinessprogr
INTAC Class FY25 713 DO/TO*	N/A	\$ 53,000.00	365 Days	611430	TBD	N/A	TBD	FY25/TBD	FY25/TBD	USACE-Humphreys Engineering Center	Sam@usace.army.mil	necassmaibusinessprogr
INTAC Class FY25 714 DO/TO*	N/A	\$ 53,000.00	365 Days	611430	TBD	N/A	TBD	FY25/TBD	FY25/TBD	USACE-Humphreys Engineering Center	Sam@usace.army.mil	necassmaibusinessprogr
INTAC Class FY25 715 DO/TO*	N/A	\$ 53,000.00	365 Days	611430	TBD	N/A	TBD	FY25/TBD	FY25/TBD	USACE-Humphreys Engineering Center	Sam@usace.army.mil	necassmaibusinessprogr
INTAC Class FY25 716 DO/TO*	N/A	\$ 53,000.00	365 Days	611430	TBD	N/A	TBD	FY25/TBD	FY25/TBD	USACE-Humphreys Engineering Center	Sam@usace.army.mil	necassmaibusinessprogr
INTAC Class FY25 INTAC USMOG Fall PDT DO/TO*	N/A	\$ 53,000.00	365 Days	611430	TBD	N/A	TBD	FY25/TBD	FY25/TBD	USACE-Humphreys Engineering Center	Sam@usace.army.mil	necassmaibusinessprogr
INTAC Guest Lecturer	N/A	\$ 36,000.00	365 Days	611430	TBD	N/A	TBD	FY25/TBD	FY25/TBD	USACE-Humphreys Engineering Center	Sam@usace.army.mil	necassmaibusinessprogr
INTAC Training Aids & Materials (Booklets)	N/A	\$ 15,000.00	365 Days	611430	TBD	N/A	TBD	FY25/TBD	FY25/TBD	USACE-Humphreys Engineering Center	Sam@usace.army.mil	necassmaibusinessprogr
INTAC Training Aids (Flat Sheet Glass)	N/A	\$ 35,000.00	365 Days	611430	TBD	N/A	TBD	FY25/TBD	FY25/TBD	USACE-Humphreys Engineering Center	Sam@usace.army.mil	necassmaibusinessprogr
INTAC Training Aids and Supplies (IED and RPG)	N/A	\$ 35,000.00	365 Days	611430	TBD	N/A	TBD	FY25/TBD	FY25/TBD	USACE-Humphreys Engineering Center	Sam@usace.army.mil	necassmaibusinessprogr
INTAC Training Aids & Materials (Booklets)	N/A	\$ 75,000.00	365 Days	611430	TBD	N/A	TBD	FY25/TBD	FY25/TBD	USACE-Humphreys Engineering Center	Sam@usace.army.mil	necassmaibusinessprogr
INTAC Training Miscellaneous Training Aids and Supplies (IED and RPG)	N/A	\$ 100,000.00	365 Days	611430	TBD	N/A	TBD	FY25/TBD	FY25/TBD	USACE-Humphreys Engineering Center	Sam@usace.army.mil	necassmaibusinessprogr
American Indian Science and Engineering Society	N/A	\$ 33,000.00	365 Days	611430	TBD	N/A	TBD	FY25/TBD	FY25/TBD	USACE-Humphreys Engineering Center	Sam@usace.army.mil	necassmaibusinessprogr
Advancing Minorities' Interest in Engineering, Inc. (AMIE)	N/A	\$ 16,500.00	365 Days	611430	TBD	N/A	TBD	FY25/TBD	FY25/TBD	USACE-Humphreys Engineering Center	Sam@usace.army.mil	necassmaibusinessprogr
Construction Industry Institute (The University of Texas at Austin)2	N/A	\$ 30,140.00	365 Days	611519	TBD	N/A	TBD	FY25/TBD	FY25/TBD	USACE-Humphreys Engineering Center	Sam@usace.army.mil	necassmaibusinessprogr
Construction Management Association of America, Inc.	N/A	\$ 32,450.00	365 Days	611519	TBD	N/A	TBD	FY25/TBD	FY25/TBD	USACE-Humphreys Engineering Center	Sam@usace.army.mil	necassmaibusinessprogr
The Construction Users Roundtable	N/A	\$ 19,800.00	365 Days	611430	TBD	N/A	TBD	FY25/TBD	FY25/TBD	USACE-Humphreys Engineering Center	Sam@usace.army.mil	necassmaibusinessprogr
Federal Facilities Council (National Academy of Sciences)	N/A	\$ 88,000.00	365 Days	611519	TBD	N/A	TBD	FY25/TBD	FY25/TBD	USACE-Humphreys Engineering Center	Sam@usace.army.mil	necassmaibusinessprogr
Hydraulic Institute (AKA Pump Systems Matter, Inc.)	N/A	\$ 13,200.00	365 Days	611519	TBD	N/A	TBD	FY25/TBD	FY25/TBD	USACE-Humphreys Engineering Center	Sam@usace.army.mil	necassmaibusinessprogr
International Network for Storm Surge Barriers (Environment Agency)	N/A	\$ 18,315.00	365 Days	611519	TBD	N/A	TBD	FY25/TBD	FY25/TBD	USACE-Humphreys Engineering Center	Sam@usace.army.mil	necassmaibusinessprogr
National Hydropower Association, Inc.	N/A	\$ 23,593.00	365 Days	611430	TBD	N/A	TBD	FY25/TBD	FY25/TBD	USACE-Humphreys Engineering Center	Sam@usace.army.mil	necassmaibusinessprogr
National Institute of Building Science	N/A	\$ 11,000.00	365 Days	611519	TBD	N/A	TBD	FY25/TBD	FY25/TBD	USACE-Humphreys Engineering Center	Sam@usace.army.mil	necassmaibusinessprogr
Acquiring continued access to Westlaw Edge, Practical Law, and Drafting Assistant (Office of Counsel)	N/A	\$ 12,700,000.00	365 Days	519190/R612	TBD	N/A	TBD	FY25/TBD	FY25/TBD	USACE-Humphreys Engineering Center	Sam@usace.army.mil	necassmaibusinessprogr
Acquiring Continuing Legal Education (CLE) (Office of Counsel)	N/A	\$ 150,000.00	365 Days	519190/R612	TBD	N/A	TBD	FY25/TBD	FY25/TBD	USACE-Humphreys Engineering Center	Sam@usace.army.mil	necassmaibusinessprogr
Acquiring cloud ILA eDiscovery SaaS (Office of Counsel)	N/A	\$ 6,000,000.00	365 Days	519190/R612	TBD	N/A	TBD	FY25/TBD	FY25/TBD	USACE-Humphreys Engineering Center	Sam@usace.army.mil	necassmaibusinessprogr
Data Visualization Services (DVS) - option 1	N/A	\$ 1,642,645.00	365 Days	541511	TBD	N/A	TBD	FY25/TBD	FY25/TBD	USACE-Humphreys Engineering Center	Sam@usace.army.mil	necassmaibusinessprogr
EDW/EV/RBC O&M - option 2	N/A	\$ 2,792,291.00	365 Days	541512	TBD	N/A	TBD	FY25/TBD	FY25/TBD	USACE-Humphreys Engineering Center	Sam@usace.army.mil	necassmaibusinessprogr
EDW Tech Refresh - option 4	N/A	\$ 1,646,039.00	365 Days	541512	TBD	N/A	TBD	FY25/TBD	FY25/TBD	USACE-Humphreys Engineering Center	Sam@usace.army.mil	necassmaibusinessprogr
Digicert SSL Certificates	N/A	\$ 17,063.48	365 Days	518210	TBD	N/A	TBD	FY25/TBD	FY25/TBD	USACE-Humphreys Engineering Center	Sam@usace.army.mil	necassmaibusinessprogr
ForeScout C2C Subscription	N/A	\$ 2,685,000.00	365 Days	518210	TBD	N/A	TBD	FY25/TBD	FY25/TBD	USACE-Humphreys Engineering Center	Sam@usace.army.mil	necassmaibusinessprogr
CISCO IronPort Sophos Data Center.	N/A	\$ 469,150.00	365 Days	513210	TBD	N/A	TBD	FY25/TBD	FY25/TBD	USACE-Humphreys Engineering Center	Sam@usace.army.mil	necassmaibusinessprogr
Entrust Annual Maintenance (co-termining 4)	N/A	\$ 32,552.42	365 Days	518120	TBD	N/A	TBD	FY25/TBD	FY25/TBD	USACE-Humphreys Engineering Center	Sam@usace.army.mil	necassmaibusinessprogr
S20-0102 Key Management Server (Hitrust)	N/A	\$ 61,425.00	365 Days	541512	TBD	N/A	TBD	FY25/TBD	FY25/TBD	USACE-Humphreys Engineering Center	Sam@usace.army.mil	necassmaibusinessprogr
MOBILE DIGITAL SIGNATURE EXPANDED TESTING	N/A	\$ 632.00	365 Days	541512	TBD	N/A	TBD	FY25/TBD	FY25/TBD	USACE-Humphreys Engineering Center	Sam@usace.army.mil	necassmaibusinessprogr
EMC Asamar M2400 HW MTCE Grids 1 -10.	N/A	\$ 352,239.80	365 Days	513210	TBD	N/A	TBD	FY25/TBD	FY25/TBD	USACE-Humphreys Engineering Center	Sam@usace.army.mil	necassmaibusinessprogr
Blackberry UEM Maintenance Renewal	N/A	\$ 3,341,699.94	365 Days	541519	TBD	N/A	TBD	FY25/TBD	FY25/TBD	USACE-Humphreys Engineering Center	Sam@usace.army.mil	necassmaibusinessprogr
WebSense (Forcepoint) Hardware Maintenance	N/A	\$ 19,728.00	365 Days	541511	TBD	N/A	TBD	FY25/TBD	FY25/TBD	USACE-Humphreys Engineering Center	Sam@usace.army.mil	necassmaibusinessprogr
Cellebrite Mobile Device Forensics	N/A	\$ 18,300.00	365 Days	541512	TBD	N/A	TBD	FY25/TBD	FY25/TBD	USACE-Humphreys Engineering Center	Sam@usace.army.mil	necassmaibusinessprogr
MinIO Standard Subscription Plan	N/A	\$ 108,000.00	365 Days	518210	TBD	N/A	TBD	FY25/TBD	FY25/TBD	USACE-Humphreys Engineering Center	Sam@usace.army.mil	necassmaibusinessprogr
Check Point 23800 MTCE (OP3)	N/A	\$ 82,000.00	365 Days	541512	TBD	N/A	TBD	FY25/TBD	FY25/TBD	USACE-Humphreys Engineering Center	Sam@usace.army.mil	necassmaibusinessprogr
EnSoft	N/A	\$ 33,741.00	365 Days	513210/7A20	TBD	N/A	TBD	FY25/TBD	FY25/TBD	USACE-Humphreys Engineering Center	Sam@usace.army.mil	necassmaibusinessprogr
Box.com	N/A	\$ 142,188.00	365 Days	518210	TBD	N/A	TBD	FY25/TBD	FY25/TBD	USACE-Humphreys Engineering Center	Sam@usace.army.mil	necassmaibusinessprogr
BroadCom	N/A	\$ 1,756,814.00	365 Days	518210	TBD	N/A	TBD	FY25/TBD	FY25/TBD	USACE-Humphreys Engineering Center	Sam@usace.army.mil	necassmaibusinessprogr
Flexera	N/A	\$ 501,201.00	365 Days	518210	TBD	N/A	TBD	FY25/TBD	FY25/TBD	USACE-Humphreys Engineering Center	Sam@usace.army.mil	necassmaibusinessprogr
Beyond Trust (Formerly Bomgar) OY 2	N/A	\$ 63,539.00	365 Days	541512	TBD	N/A	TBD	FY25/TBD	FY25/TBD	USACE-Humphreys Engineering Center	Sam@usace.army.mil	necassmaibusinessprogr
BlueCat Threat Protection	N/A	\$ 54,965.00	365 Days	541512	TBD	N/A	TBD	FY25/TBD	FY25/TBD	USACE-Humphreys Engineering Center	Sam@usace.army.mil	necassmaibusinessprogr
Cogniti Pro - OY1	N/A	\$ 45,326.00	365 Days	513210/DA0	TBD	N/A	TBD	FY25/TBD	FY25/TBD	USACE-Humphreys Engineering Center	Sam@usace.army.mil	necassmaibusinessprogr
Trane Trace 3D Plus - OY4	W912HQ-24-F-0036	\$ 12,126.00	365 Days	541330	TBD	N/A	TBD	FY25/TBD	FY25/TBD	USACE-Humphreys Engineering Center	Sam@usace.army.mil	necassmaibusinessprogr
MS Unified Support - OY2	N/A	\$ 1,520,000.00	365 Days	518210	TBD	N/A	TBD	FY25/TBD	FY25/TBD	USACE-Humphreys Engineering Center	Sam@usace.army.mil	necassmaibusinessprogr
MS Unified Support	N/A	\$ 101,376.00	365 Days	518210	TBD	N/A	TBD	FY25/TBD	FY25/TBD	USACE-Humphreys Engineering Center	Sam@usace.army.mil	necassmaibusinessprogr
Citrix XenApp	N/A	\$ 492,800.00	365 Days	518210	TBD	N/A	TBD	FY25/TBD	FY25/TBD	USACE-Humphreys Engineering Center	Sam@usace.army.mil	necassmaibusinessprogr
MiniTab	N/A	\$ 36,554.00	365 Days	541720	TBD	N/A	TBD	FY25/TBD	FY25/TBD	USACE-Humphreys Engineering Center	Sam@usace.army.mil	necassmaibusinessprogr
Nintex for Sharepoint - OY1	W912HQ-21-F-0178	\$ 65,495.00	365 Days	518210	TBD	N/A	TBD	FY25/TBD	FY25/TBD	USACE-Humphreys Engineering Center	Sam@usace.army.mil	necassmaibusinessprogr
Forcepoint Web Security - OY1	N/A	\$ 970,085.86	365 Days	518210	TBD	N/A	TBD	FY25/TBD	FY25/TBD	USACE-Humphreys Engineering Center	Sam@usace.army.mil	necassmaibusinessprogr

istock Getty Images	N/A	\$ 260,475.00	365 Days	512110	TBD	N/A	TBD	FY25/TBD	FY25/TBD	USACE-Humphreys Engineering Center	nicassamanbusinessprog am@usace.army.mil
PrinterLogic	N/A	\$ 210,517.00	365 Days	518210	TBD	N/A	TBD	FY25/TBD	FY25/TBD	USACE-Humphreys Engineering Center	slam@usace.army.mil
Information Technology Hardware Catalog 5	N/A	\$ 73,400,680.00	365 Days	423430	TBD	N/A	TBD	FY25/TBD	FY25/TBD	USACE-Humphreys Engineering Center	nicassamanbusinessprog am@usace.army.mil
GSL Support Services	W912HZ20D0006	\$15,000,000	1 Oct 2025 - 30 Sep 2035	541690	Hubzone Set Aside	IDIQ		Q2 FY25	Q4 FY25	USACE-Humphreys Engineering Center	SB@USACE.army.mil
ERDC Broad Agency Announcement (BAA)	N/A	-	varies	541715	Full & Open	N/A	varies	Open Continuously		USACE-Humphreys Engineering Center	SB@USACE.army.mil
Commercial Solutions Openings	Civil Works										
Cold Regions Research and Engineering Research	Snow Remote Sensing and Prediction Construction Engineering Research Laboratory									USACE-Humphreys Engineering Center	info@erdcrwr.org
Redesign of the Lower Approach to Overton Lock on IBJWW	N/A	\$10M-\$25M		237990	Small Business Set Aside		Sealed Bid			USACE-Humphreys Engineering Center	MVK@usace.army.mil
Delta Headwater Bank Stabilization BS 17-01 - Tate County, MS	N/A	\$1M-\$5M		237990	Small Business Set Aside		Sealed Bid	Q4FY25		USACE-Humphreys Engineering Center	SB@usace.army.mil
Delta Headwater Low Drop LD 21-01 - Tate County, MS	N/A	\$1M-\$5M		237990	Small Business Set Aside		Sealed Bid	Q4FY25		USACE-Humphreys Engineering Center	SB@usace.army.mil
Delta Headwater Low Drop LD 23-01	N/A	\$1M-\$5M		237990	Small Business Set Aside		Sealed Bid	Q4FY26		USACE-Humphreys Engineering Center	MVK@usace.army.mil
Delta Headwater Low Drop LD 23-02	N/A	\$1M-\$5M		237990	Small Business Set Aside		Sealed Bid	Q4FY26		USACE-Humphreys Engineering Center	MVK@usace.army.mil
Delta Headwater Bank Stabilization BS 23-01	N/A	\$1M-\$5M		237990	Small Business Set Aside		Sealed Bid	Q4FY26		USACE-Humphreys Engineering Center	MVK@usace.army.mil
Delta Headwater Grade Control Structure GCS 24-21	N/A	\$1M-\$5M		237990	Small Business Set Aside		Sealed Bid	Q4FY26		USACE-Humphreys Engineering Center	SB@usace.army.mil
Delta Headwater Bank Stabilization BS 24-11	N/A	\$1M-\$5M		237990	Small Business Set Aside		Sealed Bid	Q4FY26		USACE-Humphreys Engineering Center	SB@usace.army.mil
Delta Headwater Bank Stabilization BS 24-10	N/A	\$1M-\$5M		237990	Small Business Set Aside		Sealed Bid	Q4FY26		USACE-Humphreys Engineering Center	MVK@usace.army.mil
Delta Headwater Grade Control Structure GCS 24-21	N/A	\$1M-\$5M		237990	Small Business Set Aside		Sealed Bid	Q4FY26		USACE-Humphreys Engineering Center	SB@usace.army.mil
Delta Headwater Grade Control Structure GCS 24-23	N/A	\$1M-\$5M		237990	Small Business Set Aside		Sealed Bid	Q4FY26		USACE-Humphreys Engineering Center	MVK@usace.army.mil
Dredging of Stromwater Lagoons	N/A	\$10M-\$25M			TBD		Sealed Bid	Q4FY25		USACE-Humphreys Engineering Center	MVK@usace.army.mil
2020 Ouachita River Basin P.1. 84-99 Rehab Project - During the Spring of 2020, widespread rainfall over the Ouachita River Basin resulted in extensive flooding along the Ouachita River. The damage sustained during the high water event consists of river bank erosion that has damaged and seriously threatened the Ouachita River Levees. This will consist of Bank Stabilization Project and Levee Setback Project	N/A	\$25-100M		237990	TBD		Sealed Bid	Q3FY25		USACE-Humphreys Engineering Center	SB@usace.army.mil
UYP Item 8A Dredge Project - Item 8A is located near Cowart, MS along the Tallahatchie River from the Lamb Fish Bridge (approximate river mile 237) upstream to approximate river mile 240. The construction feature of this item is dredging the Tallahatchie River.	N/A	\$10M-\$25M		237990	TBD		Sealed Bid	Q2FY26		USACE-Humphreys Engineering Center	SB@usace.army.mil
UYP Item 7C Phase 2B III Bank Stabilization Project - Item 7C is located just south Cowart, MS along the Tallahatchie River south of Shelley road. The construction feature of this item of work is bank stabilization at two locations. This work will consist of longitudinal peak stone toe dikes and bank stability along these two locations to stabilize the bank and keep from further bank erosion.	N/A	\$5M-\$10M		237990	TBD		Sealed Bid	Q2FY25		USACE-Humphreys Engineering Center	MVK@usace.army.mil
UYP Item 8/9 WCS Phase 1 - Phase 1 & 2 will include land based sediment removal from Cassidy Bayou with hauling for disposal. Phase 2 will include barrel vault addition and repair/renewal of gate hardware including electric upgrades.	N/A	\$1M-\$5M		237990	TBD		Sealed Bid	Q2FY25		USACE-Humphreys Engineering Center	SB@usace.army.mil
VA NCA Alexandria National Cemetery Building Rehabilitation Project- This work encompasses architecture and engineering design work associated with the rehabilitation of a historic caretaker's lodge (the Lodge) at Alexandria National Cemetery, Pineville, Rapides Parish, Louisiana. The work will include a targeted condition assessment and treatment recommendations (including a cost estimate for performance of said recommendations) and a set of final Construction Documents for the design and rehabilitation of the Lodge.	N/A	\$1M-\$5M		237990	Small Business Set Aside		Sealed Bid	Q2FY25		USACE-Humphreys Engineering Center	SB@usace.army.mil
MRL Item 366-R, 4.8 mile levee enlargement in LA	N/A	\$10M-\$25M		237990	Small Business Set Aside		MATOC	Q2FY25		USACE-Humphreys Engineering Center	MVK@usace.army.mil
MRL Item 370-R, 3.7 mile levee enlargement and seepage remediation in LA	N/A	\$10M-\$25M		237990	Small Business Set Aside		MATOC	Q2FY26		USACE-Humphreys Engineering Center	SB@usace.army.mil
MRL Item 393-R, 5.1 mile levee enlargement and seepage remediation in LA	N/A	\$10M-\$25M		237990	Small Business Set Aside		MATOC	Q2FY25		USACE-Humphreys Engineering Center	SB@usace.army.mil
MRL Item 465-L, 1,000 feet of slide repair and 0.4 mile levee enlargement in MS	N/A	\$5M-\$10M		237990	Small Business Set Aside		MATOC	Q2FY25		USACE-Humphreys Engineering Center	MVK@usace.army.mil
MRL Item 520-R, 2.6 mile levee enlargement and seepage remediation in AR	N/A	\$10M-\$25M		237990	Small Business Set Aside		MATOC	Q4FY26		USACE-Humphreys Engineering Center	SB@usace.army.mil
MRL Item 555-R, 0.5 mile levee enlargement in AR	N/A	\$5M-\$10M		237990	Small Business Set Aside		MATOC	Q2FY26		USACE-Humphreys Engineering Center	SB@usace.army.mil
MRL Item 367-R, 4.7 mile levee enlargement and seepage remediation in LA	N/A	\$10M-\$25M		237990	Small Business Set Aside		MATOC	Q2FY25		USACE-Humphreys Engineering Center	SB@usace.army.mil
Mississippi River - Stone Repairs Contract	N/A	\$10M-25M		237990	TBD		IDIQ SATOC	Q2FY25		USACE-Humphreys Engineering Center	MVK@usace.army.mil
Bridge Inspection Contracts	N/A	\$25M-\$100M		541330	TBD		MATOC	Q4FY25		USACE-Humphreys Engineering Center	MVK@usace.army.mil
CCC - Operations/Maintenance of the Canal, Bourne, MA	N/A	\$1-5M					UNR IFB			USACE-Humphreys Engineering Center	SI(78) 318-8427
CCC - Painting of Railroad Bridge, Cape Cod Canal, Buzzards Bay, MA	N/A	\$10-25M		238320						USACE-Humphreys Engineering Center	SI(78) 318-8428
CCC - Repair deteriorated pavement on Service Road Paving, Cape Cod Canal, Buzzards Bay, MA	N/A	\$1-5M		237310			SB Paving MATOC/SB IFB			USACE-Humphreys Engineering Center	SI(78) 318-8429
CCC - Painting the Gates, New Bedford Hurricane, New Bedford, MA	N/A	\$1-5M								USACE-Humphreys Engineering Center	SI(78) 318-8430
LCRB - Operations/Maintenance of the Basin Facilities, Tully, Royalston, MA	N/A	\$500K-1M								USACE-Humphreys Engineering Center	SI(78) 318-8431
LCRB - Crest Pavement, Barre Falls Dam, Hubbardston, MA	N/A	\$250-500K		237310			SB Paving MATOC			USACE-Humphreys Engineering Center	SI(78) 318-8432
LCRB - Operations Quarters Demolition, Littleville Lake, Huntington, MA	N/A	\$100-250K								USACE-Humphreys Engineering Center	SI(78) 318-8433
LCRB - Post Remedial Action Inspection Services, Birch Hill Dam Landfill, Royalston, MA - options (W912WJ22P0106)	N/A	\$25-100K		541620			Renova/(a)			USACE-Humphreys Engineering Center	SI(78) 318-8434
LCRB - Spillway Bridge Painting and Concrete Repairs, Barre Falls Dam, Hubbardston, MA	N/A	\$250-500K					SB TBD			USACE-Humphreys Engineering Center	SI(78) 318-8435
MRB - Operations/Maintenance of the Basin Facilities, Hopkinton, NH	N/A	\$500K-1M								USACE-Humphreys Engineering Center	SI(78) 318-8436
MRB - Concrete repairs-pier nose deterioration between conduit Nos 2 & 3, Blackwater, Webster, NH	N/A	\$500K-1M					SB TBD			USACE-Humphreys Engineering Center	SI(78) 318-8437
NRB - Operations/Maintenance of the Basin Facilities, Middlebury, CT	N/A	\$500K-1M								USACE-Humphreys Engineering Center	SI(78) 318-8438
NRB - Dam Crest & Toe Access Road Paving Repairs, Hop Brook Lake, Middlebury, CT	N/A	\$500K-1M		237310			SB Paving MATOC			USACE-Humphreys Engineering Center	SI(78) 318-8439
NRB - Dam Crest Paving, Black Rock Lake, Thomaston, CT	N/A	\$250-500K		237310			SB Paving MATOC			USACE-Humphreys Engineering Center	SI(78) 318-8440
TRB - Operations/Maintenance of the Basin Facilities, Oxford, MA	N/A	\$1-5M								USACE-Humphreys Engineering Center	SI(78) 318-8441
TRB - Electrical Feeder Conductor Replacement to Gatehouse, Hodges Village, Oxford, MA	N/A	\$250-500K					SB TBD			USACE-Humphreys Engineering Center	SI(78) 318-8442
TRB - Paint Removal in Gallery, Buffumville, Charlton, MA	N/A	\$250-500K					SB TBD			USACE-Humphreys Engineering Center	SI(78) 318-8443
UCRB - Operations/Maintenance of the Basin Facilities, Perkinsville, VT	N/A	\$1-5M								USACE-Humphreys Engineering Center	SI(78) 318-8444
UCRB - Restroom Renovations, Winhall Brook Campground, Ball Mountain Lake, Jamaica, VT	N/A	\$500K-1M					SB Construction MATOC			USACE-Humphreys Engineering Center	SI(78) 318-8445
FY25 - Sagamore Bridge Routine Inspection (W912WJ24D0006/W912WJ25FXXXX)	N/A	\$500K-1M		541330			Transsystems/Bridge IDIQ LB			USACE-Humphreys Engineering Center	SI(78) 318-8446
FY25 - Instrumentation purchase of dataloggers and relay equipment	N/A	\$25-100K		334511			SB			USACE-Humphreys Engineering Center	SI(78) 318-8447
Design of Hydraulic Steel Structure, Waterbury Dam, VT	N/A	\$25-100K		541330			Transsystems/Bridge IDIQ LB			USACE-Humphreys Engineering Center	SI(78) 318-8448
	N/A									USACE-Humphreys Engineering Center	SI(78) 318-8449
	N/A									USACE-Humphreys Engineering Center	SI(78) 318-8450
FY23 - Muddy River Phase III, Boston, MA (misc modifications) (W912WJ20C0004)	N/A	\$25-100K		237990			Charter/LB			USACE-Humphreys Engineering Center	SI(78) 318-8451
Demolition of the India Point Railroad Bridge, Seekonk River, Providence, Rhode Island (W912WJ23C0003) REA	N/A	\$1-5M		238910			J.F. Brennan/LB			USACE-Humphreys Engineering Center	SI(78) 318-8452
Hampton Harbor Jetty Repairs, North Hampton, NH (W912WJ23C0008) mod	N/A	\$1-5M		237990			Luciano's Excavation/SB			USACE-Humphreys Engineering Center	SI(78) 318-8453
Maintenance Dredging, Narraguagus River, Cherryfield, ME (W912WJ25C)	N/A	\$1-5M		237990			Luciano's Excavation/SB			USACE-Humphreys Engineering Center	SI(78) 318-8454
Maintenance Dredging, Stony Creek Harbor, Brandford, CT (W912WJ25C)	N/A	\$1-5M		237990			SB IFB TBD			USACE-Humphreys Engineering Center	SI(78) 318-8455
Maintenance Dredging, Wareham River, Wareham, MA (W912WJ25C)	N/A	\$1-5M		237990			SB IFB TBD			USACE-Humphreys Engineering Center	SI(78) 318-8456
Maintenance Dredging, New Haven Harbor, New Haven, CT (W912WJ25C)	N/A	\$10-25M		237990			SB IFB TBD			USACE-Humphreys Engineering Center	SI(78) 318-8457
Repair Breakwater, Bar Harbor, ME (W912WJ25C)	N/A	\$10-25M		237990			Unrestricted IFB			USACE-Humphreys Engineering Center	SI(78) 318-8458
Maintenance Dredging, Searsport Harbor, ME (W912WJ25C)	N/A	\$1-5M		237990			Unrestricted IFB			USACE-Humphreys Engineering Center	SI(78) 318-8459
Deployment of Acoustic Doppler Current Profilers, Newburyport Harbor, MA (W912WJ23D0016/W912WJ25FXXXX)	N/A	\$25-100K		237990			IFB TBD			USACE-Humphreys Engineering Center	SI(78) 318-8460
Subsurface Explorations, Camp Ellis, Saco, MA - options (W912WJ1D0001/W912WJ24F0077)	N/A	\$25-100K		237990			IFB TBD			USACE-Humphreys Engineering Center	SI(78) 318-8461
Subsurface Exploration Program, Long Wharf District, New Haven, CT - options (W912WJ1D0001/W912WJ24F0066)	N/A	\$25-100K		237990			IFB TBD			USACE-Humphreys Engineering Center	SI(78) 318-8462
Design Long Wharf Pump Station, New Haven, CT - options (W912WJ24D0005/W912WJ25FXXXX)	N/A	\$5-10M		237990			IFB TBD			USACE-Humphreys Engineering Center	SI(78) 318-8463
Safety Assurance Review, North Springfield Dam, VT (W912WJ1D0001/W912WJ25XXXX)	N/A	\$25-100K		237990			IFB TBD			USACE-Humphreys Engineering Center	SI(78) 318-8464
Cape Cod Bridges, BIP Planning Grant	N/A	\$41620		541620			Marbet & Associates/SB Env Svcs IDIQ			USACE-Humphreys Engineering Center	SI(78) 318-8465
2023/24 - DAMOS Surveys and Program Support (W912WJ19D0010/W912WJ23F0078) Mod 3	N/A	\$25-100K		541330			GEI/Geotech IDIQ LB			USACE-Humphreys Engineering Center	SI(78) 318-8466
2024/25 - DAMOS Surveys and Program Support (W912WJ24D0015/W912WJ25FXXXX) Mod 3	N/A	\$100-250K		541330			GEI/Geotech IDIQ LB			USACE-Humphreys Engineering Center	SI(78) 318-8467
2024/25 - DAMOS Surveys and Program Support (W912WJ24D0015/W912WJ25FXXXX) Modification 1	N/A	\$25-100K		541330			CDM/AE IDIQ LB			USACE-Humphreys Engineering Center	SI(78) 318-8468
2024/25 - DAMOS Surveys and Program Support (W912WJ24D0015/W912WJ25FXXXX) Modification 2	N/A	\$250-500K		541330			GEI/Geotech IDIQ LB			USACE-Humphreys Engineering Center	SI(78) 318-8469
FY25 Westport Harbor Elutriate and Biological Testing (W912WJ24D0015)	N/A	\$100-250K		541330			GEI/Geotech IDIQ			USACE-Humphreys Engineering Center	SI(78) 318-8470
FY25 Clinton Harbor Elutriate and Biological Testing (W912WJ24D0015)	N/A	\$100-250K		541330			Coastal Partners/AE MATOC/SB			USACE-Humphreys Engineering Center	SI(78) 318-8471
FY25 Patchogue River Elutriate and Biological Testing (W912WJ24D0015)	N/A	\$100-250K		541330			UNR AEMATOC/TBD			USACE-Humphreys Engineering Center	SI(78) 318-8472
FY25 Portland Harbor Elutriate and Biological Testing (W912WJ24D0015)	N/A	\$250-500K		541620			Inspire/SB Env Svcs IDIQ			USACE-Humphreys Engineering Center	SI(78) 318-8473
FY25 Georges River Elutriate and Biological Testing (W912WJ24D0015)	N/A	\$250-500K		541620			Normandeau/Env Svcs SB IDIQ			USACE-Humphreys Engineering Center	SI(78) 318-8474
	N/A			541620			Normandeau/Env Svcs SB IDIQ			USACE-Humphreys Engineering Center	SI(78) 318-8475
	N/A			541620			Normandeau/Env Svcs SB IDIQ			USACE-Humphreys Engineering Center	SI(78) 318-8476
Design for New Surgical Tower, Concept & Schematic Designs VA, West Haven, CT - options (W912WJ22D0001/W912WJ2F0098)	N/A	\$25-100K		541620			Normandeau/Env Svcs SB IDIQ			USACE-Humphreys Engineering Center	SI(78) 318-8477
Design for New Surgical Tower, Temporary Facilities, VA, West Haven, CT - options (W912WJ22D0001/W912WJ23F0092)	N/A	\$100-250K		541620			Normandeau/Env Svcs SB IDIQ			USACE-Humphreys Engineering Center	SI(78) 318-8478
Commissioning VA Surgical Tower, VA, West Haven, CT - options (W912WJ19D0011/W912WJ2F0136)	N/A	\$250-500K		541620			Normandeau/Env Svcs SB IDIQ			USACE-Humphreys Engineering Center	SI(78) 318-8479
Design for New Surgical Tower, Chilled Water Plant/Utilities Upgrades (W912WJ22D0001/W912WJ25F)	N/A	\$5-10M		541620			Normandeau/Env Svcs SB IDIQ			USACE-Humphreys Engineering Center	SI(78) 318-8480

D/B Temporary Facilities, VA West Haven, CT (W912WJ20D)	N/A	\$25-100M		541620		Normandeau/Env Svcs SB IDIQ		USACE-Humphreys Engineering Center Si (978) 318-8481
Asphalt Pavement Project, WEAC, FDA, Winchester, MA	N/A	\$100-250K						USACE-Humphreys Engineering Center Si (978) 318-8482
FEMA - Solar Array (W912WJ23D0016/W912WJ25F)	N/A	\$250-500K						USACE-Humphreys Engineering Center Si (978) 318-8483
VA Jamaica Plain, Tier 3 New Data Center, Construction Phase Services, Jamaica Plain, MA (W912WJ19D0011/W912WJ23F0097) add'l design/options	N/A	\$25-100K		541330		Leo Daly/Perkins & Will/LB AE IDIQ		USACE-Humphreys Engineering Center Si (978) 318-8484
VA Jamaica Plain, New Data Center, Jamaica Plain, MA - mods (W912WJ23C0017)	N/A	\$500K-1M		541330		Leo Daly/Perkins & Will/LB AE IDIQ		USACE-Humphreys Engineering Center Si (978) 318-8485
CT PAS - Dredged Material Management Study to revise dredge needs & placement site database (W912WJ19D0010)	N/A	\$1-5M		541330		Burns McDonnell/LB AE IDIQ		USACE-Humphreys Engineering Center Si (978) 318-8486
Coastal Modeling Support, Seabrook & Hampton Harbors, MA (W912B21D0001/W912WJ25F NAP)	N/A	\$250-500K		541330		Leo Daly/Perkins & Will/LB AE IDIQ		USACE-Humphreys Engineering Center Si (978) 318-8487
Flood Control Works Rehabilitation, West River, Weston, VT (PL 84-99) (W912WJ24C0014) modification	N/A	\$100-250K		236220		SB D/B MATOC		USACE-Humphreys Engineering Center Si (978) 318-8488
Boston Metro Watershed Planning Study, MA (W912WJ20D0002/W912WJ23F0030) modification	N/A	Less than \$25K		237310		SB Paving MATOC		USACE-Humphreys Engineering Center Si (978) 318-8489
Design of MIT/LL EPF, Hanscom AFB, Bedford, MA (W912WJ21C0008)	N/A	\$1-5M		541620		Mabbet & Associates/SB Env Svcs IDIQ		USACE-Humphreys Engineering Center Si (978) 318-8490
Design of MIT/LL EPF, Hanscom AFB, Bedford, MA - Field Survey Investigation - (W912WJ21C0008)	N/A	Less than \$25K		541330		Colby/SB AE Design MATOC		USACE-Humphreys Engineering Center Si (978) 318-8491
MIT LL EPF Building Demolition, Hanscom AFB, Bedford, MA	N/A	\$1-5M		541330		Burns McDonnell/LB AE IDIQ		USACE-Humphreys Engineering Center Si (978) 318-8492
MIT LL EPF, Hanscom AFB, Bedford, MA	N/A	\$1-5M		236220		Suffolk/LB		USACE-Humphreys Engineering Center Si (978) 318-8493
FY24 - MIT/LL CSL-MIF, Hanscom AFB, Bedford, MA (W912WJ22C0002) - construction mods	N/A	\$10-25M		541330		saam/SB AE IDIQ		USACE-Humphreys Engineering Center Si (978) 318-8494
AE MIT/LL CSL-MIF, Hanscom AFB, Bedford, MA (W912WJ17C0015)	N/A	\$1-5M						USACE-Humphreys Engineering Center Si (978) 318-8495
Construction Management Contract - MIT/LL CSL-MIF (W912WJ22D0011/W912WJ23F0048)	N/A	\$100-250K						USACE-Humphreys Engineering Center Si (978) 318-8496
Construction Management Contract - Exercise Option Year 2	N/A	\$250-500K		541620		Mabbet & Associates/SB Env Svcs IDIQ		USACE-Humphreys Engineering Center Si (978) 318-8497
Construction Commissioning Support, MIT/LL CSL-MIF, Hanscom AFB, Bedford, MA (W912WJ20D0001/W912WJ23F0024)	N/A	\$250-500K		541620		Inspire/SB Env Svcs IDIQ		USACE-Humphreys Engineering Center Si (978) 318-8498
Vandenberg Gate Complex, Hanscom AFB, Bedford, MA (W912WJ22C0005) modifications	N/A	\$500K-1M		541330		Taylor Engineering/SB AE IDIQ		USACE-Humphreys Engineering Center Si (978) 318-8499
D/B Nuclear Command, Control & Communication Acquisitions Management Facility (NC3), Hanscom AFB, Bedford, MA	N/A	\$1-5M		541330		Taylor Engineering/SB AE IDIQ		USACE-Humphreys Engineering Center Si (978) 318-8500
D/B LRS Warehouse, Hanscom AFB, Bedford, MA (part of NC3)	N/A	\$10-25M		237900		Great Lakes /LB		USACE-Humphreys Engineering Center Si (978) 318-8501
Demolish Gas Station, Hanscom AFB, Bedford, MA (part of fire station)	N/A	\$1-5M		237990		Luciano/8(a)		USACE-Humphreys Engineering Center Si (978) 318-8502
New Fire Station & Pax Terminal, Hanscom AFB, Bedford, MA	N/A	\$1-5M		541330		saam/SB AE IDIQ		USACE-Humphreys Engineering Center Si (978) 318-8503
Design for Flight Simulator Facility, Barnes ANG, Westfield, MA (W912WJ)	N/A	\$1-5M						USACE-Humphreys Engineering Center Si (978) 318-8504
Replace Fuel Facilities, ANG, RI (W912WJ21C0009) -construction modifications	N/A	\$25-100K						USACE-Humphreys Engineering Center Si (978) 318-8505
Fire Alarm Upgrade, REA, Pease ANGB, NH (W912WJ20C0015)	N/A	\$500K-1M		541330		HDR/LB AE IDIQ		USACE-Humphreys Engineering Center Si (978) 318-8506
Building 264 Renovation and Addition of Squadron Operations, Pease Air National Guard Base, NH (W912WJ21D0005/W912WJ22F0052) JB Change 11	N/A	Less than \$25K		541330		HDR/LB AE IDIQ		USACE-Humphreys Engineering Center Si (978) 318-8507
Bldg. 637, Fort Devens, MA (W912WJ20D0001/W912WJ21F0135)	N/A	\$100-250K		237990		SB TBD		USACE-Humphreys Engineering Center Si (978) 318-8508
Barracks Bldg 15 Addition, MCA, Natick SSC, Natick, MA - options (W912WJ19D0011/W912WJ23F0027)	N/A	\$100-250K		236220		TBD Unrestricted		USACE-Humphreys Engineering Center Si (978) 318-8509
Barracks Bldg 15 Addition, MCA, Natick SSC, Natick, MA - options (W912WJ24C0013)	N/A	\$100-250K		236220		Gilbane/Eyette JV/LB		USACE-Humphreys Engineering Center Si (978) 318-8510
Design of Human Engineering Lab (Combat Feeding Lab), Natick SSC, Natick, MA (W912WJ24DXXXX)	N/A	\$5-10M		541330		CH2M Burns & McDonnell JV/LB		USACE-Humphreys Engineering Center Si (978) 318-8511
Human Engineering Lab, Commissioning Natick SSC, Natick, MA (W912WJ)	N/A	\$500K-1M		541990		CCI/8(a)		USACE-Humphreys Engineering Center Si (978) 318-8512
Natick Commercial Access Control Point, Natick SSC, Natick, MA (W912WJ25FXXXX)	N/A	\$5-10M		541990		CCI/8(a)		USACE-Humphreys Engineering Center Si (978) 318-8513
HYAC Bldg. 67, Natick SSC, Natick, MA	N/A	\$4-3M		541330		Colby/SB AE IDIQ		USACE-Humphreys Engineering Center Si (978) 318-8514
CRREL Low Tier Campus Paving, Hanover, NH (W912WJ20D0008/W912WJ23F0101) bid options	N/A	\$100-250K		236220		J&J Contractors/SB		USACE-Humphreys Engineering Center Si (978) 318-8515
CRREL Northeast Area Paving, Hanover, NH (W912WJ)	N/A	\$1-5M		236220		UNR Best Value		USACE-Humphreys Engineering Center Si (978) 318-8516
TIAC Walkway, CRREL, Hanover, NH (W912WJ24)	N/A	\$250-500K		236220		SB D/B MATOC		USACE-Humphreys Engineering Center Si (978) 318-8517
CRREL Roof Replacement, Main Lab Bldg, Hanover, NH (W912WJ20D)	N/A	\$1-5M		237990		SB TBD		USACE-Humphreys Engineering Center Si (978) 318-8518
CCSFS Power Generation Micro Grid ERCP, Cape Cod, MA	N/A	\$1-5M		236220		TBD		USACE-Humphreys Engineering Center Si (978) 318-8519
Environmental Services, U.S. Army Garrison Fort Devens, Devens, MA - exercise option year (W912WJ20C0023)	N/A	\$100-250K		541330		Unrestricted or SB AE MATOC		USACE-Humphreys Engineering Center Si (978) 318-8520
FY25 - Recruiting Station - Janitorial Cleaning Contracts	N/A	\$100-250K		236220		Rockford Corp.		USACE-Humphreys Engineering Center Si (978) 318-8521
	N/A			238210		Enfield/LB		USACE-Humphreys Engineering Center Si (978) 318-8522
	N/A			236220		P&S/SB Construction MATOC		USACE-Humphreys Engineering Center Si (978) 318-8523
Fence to Fence Environmental Services/Compliance work at four AF installations (JBMDL, Rome Laboratory, New Boston AFS & Hanscom AFB) - Exercise Option Year 3 (W912DR22C0008)	N/A	\$1-5M		541330		Colby/SB AE IDIQ		USACE-Humphreys Engineering Center Si (978) 318-8524
RI Phase I, PFAS, Bangor ANGB, Bangor, ME - options (W912WJ23D0003/W912WJ23F0128)	N/A	\$500K-1M		541330		Burns McDonnell/LB AE IDIQ		USACE-Humphreys Engineering Center Si (978) 318-8525
RI Phase I, PFAS, Burlington, VT or Quonset Point, RI	N/A	\$1-5M		236220		P&S Construction/SB		USACE-Humphreys Engineering Center Si (978) 318-8526
	N/A			541330		Unrestricted AE MATOC		USACE-Humphreys Engineering Center Si (978) 318-8527
	N/A			541330		Unrestricted or SB AE MATOC		USACE-Humphreys Engineering Center Si (978) 318-8528
Jacobs New Bedford (W912WJ15D0001/TO 0002) Mgmt & Maintenance	N/A	\$1-5M		236220		P&S/SB Construction MATOC		USACE-Humphreys Engineering Center Si (978) 318-8529
Jacobs New Bedford (W912WJ15D0001/W912WJ23F0137) Sawyer Street Demobilization Activities/Cell 1/Pilot CDF	N/A	\$1-5M		236220		SB TBD		USACE-Humphreys Engineering Center Si (978) 318-8530
New Bedford Long Term Monitoring Harbor Wide, New Bedford, MA	N/A	\$1-5M		238220		SB TBD		USACE-Humphreys Engineering Center Si (978) 318-8531
Remedial Action at Durham Manufacturing Company, Durham, CT (W912WJWJ24C0001)	N/A	TBD		237310		Classic Site Solutions/SB Paving MATOC/SB		USACE-Humphreys Engineering Center Si (978) 318-8532
Raymark Superfund Site (Morgan Francis), Construction Phase Services, (exercise options) (W912WJ19D0002/W912WJ23F0130)	N/A	\$25-100K		237310		SB Paving MATOC/SB		USACE-Humphreys Engineering Center Si (978) 318-8533
Raymark Superfund Site, Construction Phase Service - exercise options (W912WJ19D0003/W912WJ23F0004)	N/A	\$25-100K		236220		SB Construction MATOC		USACE-Humphreys Engineering Center Si (978) 318-8534
Raymark - Differing Site Conditions Modification (W912WJ19D0012/W912WJ23F0046)	N/A	\$1-5M		236220		SB Construction MATOC		USACE-Humphreys Engineering Center Si (978) 318-8535
Raymark - Bulkhead Replacement, Stratford, CT	N/A	\$1-5M		236220		TBD Unrestricted		USACE-Humphreys Engineering Center Si (978) 318-8536
Raymark - RAC OUS (Shore Road) & OUG (Morgan Francis) - Award base IDIQ and seed TO (Morgan Francis)	N/A	\$10-25M		562910		Renova/Sovereign JV/8(a)		USACE-Humphreys Engineering Center Si (978) 318-8537
Raymark - RAC OUS (Shore Road) & OUG (Morgan Francis) - Award OUS TO	N/A			561720		SB		USACE-Humphreys Engineering Center Si (978) 318-8538
Callahan Mine - Engineered Cap Install, Brooksville, ME	N/A	\$5-10M						USACE-Humphreys Engineering Center Si (978) 318-8539
Callahan Mine - Goose Cove/Environmental Dredging Services to Remediate Sediment, Brooksville, ME	N/A	\$5-10M						USACE-Humphreys Engineering Center Si (978) 318-8540
Walton & Lonsbury Superfund, Phas 3 Mid-Flume Remedial Action	N/A			541330		AECOM/LB AE HTRW IDIQ		USACE-Humphreys Engineering Center Si (978) 318-8541
Timber Trail/RI, PR-79 FUDS, Foster, RI - (W912WJ23D0002/W912WJ25FXXXX)	N/A	\$250-500K		541330		Seres-Arcadis JV/8(a)		USACE-Humphreys Engineering Center Si (978) 318-8542
Dow Aviation Fuel Filter/Drum/TCE Disposal Area- RI to ROD (W912WJ123D0008/W912WJ25FXXXX)	N/A	\$250-500K		541330		WSP HTRW MATOC/LB		USACE-Humphreys Engineering Center Si (978) 318-8543
Bucks Harbor and Glenburn Long Term Monitoring - annual inspection, utility markings, etc (W912WJ22D0012/W912WJ23F0075)	N/A	\$25-100K		562910		HazTrain/SB IDIQ		USACE-Humphreys Engineering Center Si (978) 318-8544
Bucks Harbor and Glenburn Long Term Monitoring - Option Year (W912WJ22D0012/W912WJ25FXXXX)	N/A	\$500K-1M		541330		WSP HTRW MATOC/LB		USACE-Humphreys Engineering Center Si (978) 318-8545
Remedial Action & Long-term Monitoring, LO-58, Former Nike Missile Battery, Caribou, ME - exercise options (W912WJ22C0011)	N/A	\$25-100K		541330		SRS Battelle JV/AE SB HTRW MATOC		USACE-Humphreys Engineering Center Si (978) 318-8546
Remedial Action & Long-term Monitoring, LO-58, Former Nike Missile Battery, Caribou, ME - exercise option option year (W912WJ22C0011)	N/A	\$100-250K						USACE-Humphreys Engineering Center Si (978) 318-8547
RI New York Ordnance Works FUDS, Baldwinville, NY (W912WJ23D0007/W912WJ23F0130)	N/A	\$25-100K						USACE-Humphreys Engineering Center Si (978) 318-8548
RI, Feasibility Study, Proposed Plan & Decision Document, Lockport Air Force Station, Sanborn, NY (W912WJ19D0001/W912WJ22F0139)	N/A	\$100-250K						USACE-Humphreys Engineering Center Si (978) 318-8549
Investigation of Unknown Contaminants, Formerly Used Defense Site, Former Caswell Air Force Station, Caswell, ME (W912WJ24C0010)	N/A	\$1-5M		237990		Jacobs/LB IDIQ		USACE-Humphreys Engineering Center Si (978) 318-8550
Remedial Investigation, Feasibility Study Proposed Plan, Decision Document & Site Closure Support, Gould Island, Jamestown, RI (W912WJ19D0007/W912WJ22F0041)	N/A	\$25-100K		237990		Jacobs/LB IDIQ		USACE-Humphreys Engineering Center Si (978) 318-8551
Long Term Monitoring, Kiefer Park Tank Farm, FUDS, Site in North Kingstown, RI - Option Year 1 (W912WJ24C0008)	N/A	\$25-100K		541620		AECOM/LB AE HTRW IDIQ		USACE-Humphreys Engineering Center Si (978) 318-8552
RI, Stewart AFB FUDS, Newburgh, NY - (W912WJ19D0006/W912WJ19F0135)	N/A	\$250-500K		541620		Dawson MCG/8(a)		USACE-Humphreys Engineering Center Si (978) 318-8553
Remediation PR-58 Source Area, North Kingstown, RI - Options (W912WJ23D0010/W912WJ23F0034)	N/A	\$500K-1M		562910		Charter Environmental/SB IDIQ		USACE-Humphreys Engineering Center Si (978) 318-8554
Design Analysis, Plans & Spec & Value Engineering - Phase 2 Nike PR-58 & Disaster Training Village Area, North Kingstown, RI - options (W912WJ23D0001/W912WJ24F0075)	N/A	\$250-500K		541330		WSP/AE HTRW IDIQ/LB		USACE-Humphreys Engineering Center Si (978) 318-8555
Proposed Plan and Record of Decision, Atlantic City Naval Air Station FUDS Site, Area U, NJ - respond to comments and finalize RI report (W912WJ19D0004/W912WJ24F0063)	N/A	\$25-100K		541330		AECOM/LB AE HTRW IDIQ/LB		USACE-Humphreys Engineering Center Si (978) 318-8556
NEIP Annual Monitoring (W912WJ22C0015)	N/A	\$25-100K		562910		Sevenson/ SB IDIQ		USACE-Humphreys Engineering Center Si (978) 318-8557
Soil and Groundwater Investigation, Remediation, LTM at the Former Westover Terminal VHF Omni-Range Facility, Shutesbury, Franklin County, MA (W912WJ24C0012)	N/A	\$25-100K		237990		SB IFB		USACE-Humphreys Engineering Center Si (978) 318-8558
F5/Proposed Plan/Record Decision - Hingham Former Burning Ground, Hingham, MA (W912WJ23D0009/W912WJ25FXXXX)	N/A	\$100-250K		562910		SB Best Value IDIQ		USACE-Humphreys Engineering Center Si (978) 318-8559
Installation of Point of Entry Treatment, O&M, Remediation Investigation, Former Charlestown Naval Auxiliary Landing Field, RI (W912WJ24C0004)	N/A	\$100-250K		562910		SB		USACE-Humphreys Engineering Center Si (978) 318-8560
Installation of Point of Entry Treatment, O&M, Remediation Investigation, Former Charlestown Naval Auxiliary Landing Field, RI - Task 5 & Task 7 modification (W912WJ24C0004)	N/A	less than \$25K		562910		SB or EQM Services/8(a)		USACE-Humphreys Engineering Center Si (978) 318-8561
NETC Melville Long Term Monitoring, ME - options to be exercised (W912WJ23P0076)	N/A	\$25-100K		562910		SB IFB		USACE-Humphreys Engineering Center Si (978) 318-8562
Site Inspection at NETC/Melville Industrial Facility, Portsmouth, RI - options (W912WJ24C0022)	N/A	\$25-100K		562910		SB TBD		USACE-Humphreys Engineering Center Si (978) 318-8563
FUDS Records Management - award add'l tasks (W912WJ24D0010/W912WJ24F0082)	N/A	\$250-500K		562910		HGL-ER JV, LLC/SB		USACE-Humphreys Engineering Center Si (978) 318-8564
	N/A							USACE-Humphreys Engineering Center Si (978) 318-8565
	N/A							USACE-Humphreys Engineering Center Si (978) 318-8566
CRREL GWTP and SSDS O&M - Option Year 2 (W912WJ23C0018)	N/A	\$500K-1M		541330		AECOM/LB AE HTRW IDIQ		USACE-Humphreys Engineering Center Si (978) 318-8567
CRREL GWTP and SSDS O&M Repair Options - Glycol Line (W912WJ23C0018)	N/A	\$100-250K		541330		AE HTRW MATOC (LB)		USACE-Humphreys Engineering Center Si (978) 318-8568
CRREL GWTP and SSDS O&M - Repair Options & Exercise Options (W912WJ23C0018)	N/A	\$25-100K		541330		Mabbett/AE SB HTRW IDIQ		USACE-Humphreys Engineering Center Si (978) 318-8569
CRREL - RI/FS record of decision - NEW MATOC (W912WJ23D0003/W912WJ24F0111) (Options 26A & 35)	N/A	\$500K-1M		541620		Crede/re/8(a)		USACE-Humphreys Engineering Center Si (978) 318-8570
CRREL - RI/FS record of decision - NEW MATOC (W912WJ23D0003/W912WJ24F0111) (Options 31, 33, and 36)	N/A	\$250-500K		541620		Crede/re/8(a)		USACE-Humphreys Engineering Center Si (978) 318-8571
CRREL - RI/FS record of decision - NEW MATOC (W912WJ23D0003/W912WJ24F0111) (Options 20A, 21A, 23A, 25A, and 26B)	N/A	\$1-5M		562910		G2S LLC/8(a)		USACE-Humphreys Engineering Center Si (978) 318-8572
	N/A			562910		G2S LLC/8(a)		USACE-Humphreys Engineering Center Si (978) 318-8573
	N/A			541330		EAS E&E JV/AE SB HTRW IDIQ		USACE-Humphreys Engineering Center Si (978) 318-8574
Former Fort Devens - Environmental Services BRAC Legacy Site, Devens (W912WJ25RXXXX)	N/A	\$500K-1M		541330		Bluestone/AE HTRW MATOC/LB		USACE-Humphreys Engineering Center Si (978) 318-8575
Former Fort Devens - Shepley's Hill Landfill Proposed Plan ROD & Site Files, Devens (

AMTL Historic Data Review, Comprehensive Vapor Intrusion Investigation & Execution, Watertown, MA (W912WJ16D0005/0004)	N/A	\$100-250K		541330		TI-SDC JV/ AE SB HTRW IDIQ						USACE-Humphreys Engineering Center Sl	(978) 318-8583
BRAC Support for Digitizing Records	N/A	\$25-100K		562910		EA Engineering, Science, & Tech/SB IDIQ						USACE-Humphreys Engineering Center Sl	(978) 318-8584
	N/A			541330		AECOM/LB AE HTRW IDIQ						USACE-Humphreys Engineering Center Sl	(978) 318-8585
	N/A			541330		Hana Bay West JV/AE HTRW MATOC/SB						USACE-Humphreys Engineering Center Sl	(978) 318-8586
	N/A			541330		Seres-Arcadis JV/8(a)						USACE-Humphreys Engineering Center Sl	(978) 318-8587
CCI Construction Management Support Services -exercise option year (W912WJ2D0011/W912WJ26FXXX)	N/A	\$250-500K		562910		Bluestone/8(a)						USACE-Humphreys Engineering Center Sl	(978) 318-8588
New EDMS Contract	N/A	\$100-250K		541620		SDC Tidewater JV/8(a)						USACE-Humphreys Engineering Center Sl	(978) 318-8589
KGS O&M and LTM (W912WJ18D0008), TO W912WJ2F0045, Exercise Options for Add'l Mgmt	N/A	Less than \$25K		541330		Bluestone/AE HTRW						USACE-Humphreys Engineering Center Sl	(978) 318-8590
Operation & Maintenance and Long Term Monitoring, Task Order No 2 (W912WJ24D0014/W912WJ25FXXX)	N/A	\$1-5M		541330		Credeire/8(a) HTRW IDIQ						USACE-Humphreys Engineering Center Sl	(978) 318-8591
Sandusky Harbor Dredging - Channel maintenance dredging	NA	\$500K-\$1M	TBD	237990	Small Business Set Aside	MATOC	TO	FY25 Q4	FY25 Q4			USACE-Humphreys Engineering Center Sl	lrp.sbo@usace.army.mil
Fairport Dredging - Channel maintenance dredging	NA	\$1M-\$5M	TBD	237990	Small Business Set Aside	MATOC	TO	FY25 Q2	FY24 Q3			USACE-Humphreys Engineering Center Sl	lrp.sbo@usace.army.mil
Cleveland Harbor Dredging - Channel maintenance dredging	NA	\$5M-\$10M	TBD	237990	Small Business Set Aside	NA	IFB	FY25 Q2	FY25 Q2			USACE-Humphreys Engineering Center Sl	lrp.sbo@usace.army.mil
Ashtabula Harbor Dredging - Channel maintenance dredging	NA	\$1M-\$5M	TBD	237990	Small Business Set Aside	MATOC	TO	FY25 Q3	FY25 Q3			USACE-Humphreys Engineering Center Sl	lrp.sbo@usace.army.mil
Buffalo Harbor Dredging - Channel maintenance dredging	NA	\$1M-\$5M	TBD	237990	Small Business Set Aside	MATOC	TO	FY25 Q4	FY25 Q4			USACE-Humphreys Engineering Center Sl	lrp.sbo@usace.army.mil
Conneaut Harbor Dredging - Channel maintenance dredging	NA	\$1M-\$5M	TBD	237990	Small Business Set Aside	MATOC	TO	FY25 Q3	FY25 Q3			USACE-Humphreys Engineering Center Sl	lrp.sbo@usace.army.mil
Rocky River Harbor Dredging - Channel maintenance dredging	NA	\$500K-\$1M	TBD	237990	Small Business Set Aside	MATOC	TO	FY25 Q3	FY25 Q3			USACE-Humphreys Engineering Center Sl	lrp.sbo@usace.army.mil
Great Sodus/Oak Orchard Harbor Dredging - Channel maintenance dredging	NA	\$500K-\$1M	TBD	237990	Small Business Set Aside	MATOC	TO	FY25 Q3	FY25 Q4			USACE-Humphreys Engineering Center Sl	lrp.sbo@usace.army.mil
Lorain Harbor Dredging - Channel maintenance dredging	NA	\$1M-\$5M	TBD	237990	Small Business Set Aside	MATOC	TO	FY25 Q3	FY25 Q3			USACE-Humphreys Engineering Center Sl	lrp.sbo@usace.army.mil
Owego Harbor West Arrowhead Breakwater Repair - Repair Breakwater	NA	\$5M-\$10M	TBD	237990	Full & Open	MATOC	TO	FY25 Q1	FY25 Q2			USACE-Humphreys Engineering Center Sl	lrp.sbo@usace.army.mil
SLDA Remediation	NA	\$250M-\$500M	TBD	562910	Full & Open	NA	RFP	FY25 Q3	FY26 Q2			USACE-Humphreys Engineering Center Sl	lrp.sbo@usace.army.mil
Gutef Remediation	NA	\$249M	TBD	562910	Small Business Set Aside	NA	RFP	FY25 Q1	FY25 Q4			USACE-Humphreys Engineering Center Sl	lrp.sbo@usace.army.mil
Big John Salvage	NA	\$25M-\$100M	TBD	562910	Small Business Set Aside	NA	RFP	FY25 Q3	FY25 Q4			USACE-Humphreys Engineering Center Sl	lrp.sbo@usace.army.mil
Erie North Pier Repair	NA	\$1M-\$5M	TBD	237990	Full & Open	MATOC	TO	FY25 Q3	FY25 Q4			USACE-Humphreys Engineering Center Sl	lrp.sbo@usace.army.mil
Boston Mills Ecosystem Restoration	NA	\$10M-\$25M	TBD	237990	TBD	NA	IFB	FY25 Q2	FY25 Q3			USACE-Humphreys Engineering Center Sl	lrp.sbo@usace.army.mil
Eudist Creek Ecosystem Restoration	NA	\$1M-\$5M	TBD	237990	TBD	NA	IFB	FY25 Q2	FY25 Q3			USACE-Humphreys Engineering Center Sl	lrp.sbo@usace.army.mil
Buffalo CDF Repair	NA	\$10M-\$25M	TBD	237990	Full & Open	MATOC	TO	FY25 Q1	FY25 Q2			USACE-Humphreys Engineering Center Sl	lrp.sbo@usace.army.mil
Barcelona Breakwater Grouting Repair	NA	\$1M-\$5M	TBD	237990	Full & Open	MATOC	TO	FY25 Q4	FY25 Q4			USACE-Humphreys Engineering Center Sl	lrp.sbo@usace.army.mil
West Valley Spillway Repairs	NA	\$1M-\$5M	TBD	237990	Full & Open	NA	RFP	FY25 Q1	FY25 Q2			USACE-Humphreys Engineering Center Sl	lrp.sbo@usace.army.mil
USDA Grape Research Facility	NA	\$25M-\$100M	TBD	237990	Full & Open	NA	RFP	FY25 Q1	FY25 Q2			USACE-Humphreys Engineering Center Sl	lrp.sbo@usace.army.mil
Replace Windows in Control Tower- Mississinewa Lake, IN	N/A	\$50K-100K	TBD	TBD	TBD	TBD	TBD	FY25 Q1	FY25 Q1			USACE-Humphreys Engineering Center Sl	lrp.sbo@usace.army.mil
Burns Waterway Harbor, IN Dredging	N/A	\$500K-\$1M	TBD	TBD	TBD	TBD	TBD	FY25 Q1	FY25 Q1			USACE-Humphreys Engineering Center Sl	lrp.sbo@usace.army.mil
Water Treatment - Indiana Harbor and Canal, IN	N/A	\$5M-\$10M	TBD	TBD	TBD	TBD	TBD	FY25 Q1	FY25 Q1			USACE-Humphreys Engineering Center Sl	lrp.sbo@usace.army.mil
Harbor Channel Maintenance- Big Saumico River, WI	N/A	\$500K-\$1M	TBD	TBD	TBD	TBD	TBD	FY25 Q1	FY25 Q1			USACE-Humphreys Engineering Center Sl	lrp.sbo@usace.army.mil
Road Installation Calumet Harbor DMDF	N/A	\$1M-\$5M	TBD	TBD	TBD	TBD	TBD	FY25 Q1	FY25 Q1			USACE-Humphreys Engineering Center Sl	lrp.sbo@usace.army.mil
East/West Embankment Raising- T.J. O'Brien Lock and Dam	N/A	\$1M-\$5M	TBD	TBD	TBD	TBD	TBD	FY25 Q4	FY25 Q4			USACE-Humphreys Engineering Center Sl	lrp.sbo@usace.army.mil
Shorearm Extension & Eastern Outer Breakwater Repair- Chicago Harbor	N/A	\$5M-\$10M	TBD	TBD	TBD	TBD	TBD	FY25 Q1	FY25 Q2			USACE-Humphreys Engineering Center Sl	lrp.sbo@usace.army.mil
Water Main Improvements- Cook County Sec 219	N/A	\$1M-\$5M	TBD	TBD	TBD	TBD	TBD	FY25 Q1	FY25 Q1			USACE-Humphreys Engineering Center Sl	lrp.sbo@usace.army.mil
Aquatic Ecosystem Restoration- Honey Creek Sec 206	N/A	\$10M-\$25M	TBD	TBD	TBD	TBD	TBD	FY25 Q4	FY25 Q4			USACE-Humphreys Engineering Center Sl	lrp.sbo@usace.army.mil
Manitowoc North & South Breakwater Repair- Manitowoc Harbor, WI	N/A	\$5M-\$10M	TBD	TBD	TBD	TBD	TBD	FY25 Q1	FY25 Q2			USACE-Humphreys Engineering Center Sl	lrp.sbo@usace.army.mil
Water Main Improvements- Cook County Sec 219- Cicero, IL	N/A	\$1M-\$5M	TBD	TBD	TBD	TBD	TBD	FY25 Q1	FY25 Q1			USACE-Humphreys Engineering Center Sl	lrp.sbo@usace.army.mil
Cook County SEC 219- Matteson, IL Watermain Replacement phase II	N/A	\$1M-\$5M	TBD	TBD	TBD	TBD	TBD	FY25 Q1	FY25 Q1			USACE-Humphreys Engineering Center Sl	lrp.sbo@usace.army.mil
Dredging - Indiana Harbor, IN	N/A	\$1M-\$5M	TBD	TBD	TBD	TBD	TBD	FY25 Q2	FY25 Q2			USACE-Humphreys Engineering Center Sl	lrp.sbo@usace.army.mil
Dam Removal- Horlick Dam, WI- Sec 506	N/A	\$1M-\$5M	TBD	TBD	TBD	TBD	TBD	FY25 Q4	FY25 Q4			USACE-Humphreys Engineering Center Sl	lrp.sbo@usace.army.mil
North Breakwater Repair- Algoma Harbor, WI	N/A	\$10M-\$25M	TBD	TBD	TBD	TBD	TBD	FY25 Q3	FY25 Q4			USACE-Humphreys Engineering Center Sl	lrp.sbo@usace.army.mil
CSSC Electric Dispersal Barrier, IL- Barrier ID Generator Replacement	N/A	\$250K-\$500K	TBD	TBD	TBD	TBD	TBD	FY25 Q2	FY25 Q2			USACE-Humphreys Engineering Center Sl	lrp.sbo@usace.army.mil
CSSC Electric Dispersal Barrier, IL- Barrier I Camera Upgrades	N/A	\$150K-\$300K	TBD	TBD	TBD	TBD	TBD	FY25 Q1	FY25 Q2			USACE-Humphreys Engineering Center Sl	lrp.sbo@usace.army.mil
Herbicide Facility Services- Multiple Locations	N/A	\$50K-\$100K	TBD	TBD	TBD	TBD	TBD	FY25 Q2	FY25 Q2			USACE-Humphreys Engineering Center Sl	lrp.sbo@usace.army.mil
Chicago Harbor Lock & Dam- Platform Work Boat Procurement	N/A	\$50K-\$100K	TBD	TBD	TBD	TBD	TBD	FY25 Q2	FY25 Q2			USACE-Humphreys Engineering Center Sl	lrp.sbo@usace.army.mil
Herbicide Facility Services- Multiple Locations	N/A	\$250K-\$750K	TBD	TBD	TBD	TBD	TBD	FY25 Q2	FY25 Q2			USACE-Humphreys Engineering Center Sl	lrp.sbo@usace.army.mil
Crane Contract- Multiple Locations	N/A	\$150K-\$300K	TBD	TBD	TBD	TBD	TBD	FY25 Q2	FY25 Q2			USACE-Humphreys Engineering Center Sl	lrp.sbo@usace.army.mil
General Jones Armory- AE Contract- 35% Design Build	N/A	\$2.5M-\$3.5M	TBD	TBD	TBD	TBD	TBD	FY25 Q3	FY25 Q3			USACE-Humphreys Engineering Center Sl	lrp.sbo@usace.army.mil
Kenosha Harbor Sediment Sampling	N/A	\$100K-\$150K	TBD	TBD	TBD	TBD	TBD	FY25 Q3	FY25 Q3			USACE-Humphreys Engineering Center Sl	lrp.sbo@usace.army.mil
Port Washington Sediment Sampling	N/A	\$100K-\$150K	TBD	TBD	TBD	TBD	TBD	FY25 Q3	FY25 Q3			USACE-Humphreys Engineering Center Sl	lrp.sbo@usace.army.mil
Michigan City Sediment Sampling	N/A	\$100K-\$150K	TBD	TBD	TBD	TBD	TBD	FY25 Q3	FY25 Q3			USACE-Humphreys Engineering Center Sl	lrp.sbo@usace.army.mil
Bat Survey- Survey/Sampling	N/A	\$100K-\$150K	TBD	TBD	TBD	TBD	TBD	FY25 Q3	FY25 Q3			USACE-Humphreys Engineering Center Sl	lrp.sbo@usace.army.mil
CSSC Electric Dispersal Barrier, IL - Lewis Property Demolition	N/A	\$400K-\$600K	TBD	TBD	TBD	TBD	TBD	FY25 Q2	FY25 Q2			USACE-Humphreys Engineering Center Sl	lrp.sbo@usace.army.mil
Grand Haven North Pier Wave Attenuator: demolish a section of the harbor's north pier to allow for the construction of a rubble	NA	Between \$5M and \$10M	TBD	237990	Small Business Set Aside	NA	IFB	FY25 Q2	FY25 Q4			USACE-Humphreys Engineering Center Sl	lrp.sbo@usace.army.mil
15KV Switchgear for the SOO	NA	Between \$5M and \$10M	7 months from NTP	238210	Full & Open	NA	RFP	FY25 Q2	FY25 Q3			USACE-Humphreys Engineering Center Sl	lrp.sbo@usace.army.mil
SOO Duct Bank and Generator: Standby Generator System - construction of new natural gas fueled back-up generator system	NA	Between \$10M and \$25M	Unknown	236220	Full & Open	NA	RFP	FY25 Q2	FY25 Q3/Q4			USACE-Humphreys Engineering Center Sl	lrp.sbo@usace.army.mil
Sault Material Storage Fac and Site Improvements Complex.	NA	Between \$5M and \$10M	TBD	237990	Full & Open	Task Order off MD Disgn-Build MAOC (W912P523D0001-W912P523D0007)	RFP	FY25 Q2	FY25 Q3			USACE-Humphreys Engineering Center Sl	lrp.sbo@usace.army.mil
Muskegon Harbor N. Revetment Repairs: removal and replacement reinforced concrete walkway, excavation, engineered fill to	NA	Between \$1M and \$5M	270 days after NTP	237990	Small Business Set Aside	NA	IFB	FY25 Q1	FY25 Q2			USACE-Humphreys Engineering Center Sl	lrp.sbo@usace.army.mil
Sebawaing River South Levee Repairs	NA	Between \$10,000,000 and \$	November 2024	237990	Small Business Set Aside	NA	IFB	FY25 Q2	FY25 Q3			USACE-Humphreys Engineering Center Sl	lrp.sbo@usace.army.mil
St. Mary's Falls Canal Equipment Rental (IDIQ): Establish a Master BPA for rental equipment	NA	TBD	December 2025	237990	TBD	NA	RFQ	FY25 Q1	FY25 Q2			USACE-Humphreys Engineering Center Sl	lrp.sbo@usace.army.mil
SPO Fleet Dry Dock Inspections, Repairs	NA	\$1M and \$5M	September 2024 - May 2025	336611	8(a) Competitive	8(a)	RFP	FY25 Q1	FY25 Q2			USACE-Humphreys Engineering Center Sl	lrp.sbo@usace.army.mil
Window Cleaning at the Sault Project Office	NA	TBD	2024-2028	TBD	TBD	NA	RFP	FY25 Q1	FY25 Q2			USACE-Humphreys Engineering Center Sl	lrp.sbo@usace.army.mil
Lansing 219 Sewer Separation: provide infrastructure work to eliminate combined sewer overflows via construction of a new,	NA	Between \$5,000,000 and \$1	2024-June 2026	237110	Full & Open	NA	IFB	FY25 Q3	FY26 Q1			USACE-Humphreys Engineering Center Sl	lrp.sbo@usace.army.mil
SPO Non-Destructive Weld Testing Master BPA	NA	TBD	5- yrs from award	541380	Small Business Set Aside	NA	RFP	FY25 Q1	FY25 Q2			USACE-Humphreys Engineering Center Sl	lrp.sbo@usace.army.mil
Voith Parts for New Power Plant	NA	Between \$500,000 and \$1.0	10 months after award	811310	Sole Source	NA	RFQ	FY25 Q1/Q2	FY25 Q2/Q3			USACE-Humphreys Engineering Center Sl	lrp.sbo@usace.army.mil
GE Vernova Parts	NA	1 base yr and 4 option years	10 months after award	811310	Sole Source	NA	RFQ	FY25 Q1	FY25 Q2			USACE-Humphreys Engineering Center Sl	lrp.sbo@usace.army.mil
Software House Annual License	NA	TBD	years	423430	Sole Source	NA	RFQ	FY25 Q1	FY25 Q2			USACE-Humphreys Engineering Center Sl	lrp.sbo@usace.army.mil
ESS Upgrade: The U.S. Army Corps of Engineers (USACE) is seeking to establish a contract with the purpose of upgrading existin	N/A	Between \$100,000 and \$250	TBD	TBD	Sole Source	NA	RFP	FY25 Q1/Q2	FY25 Q2/Q3			USACE-Humphreys Engineering Center Sl	lrp.sbo@usace.army.mil
FY24 Black River and Lac La Belle Maintenance Dredging	N/A	\$1M and \$5M	Spring/Summer 2025	237990	Small Business Set Aside	Task Order off MD MATOC (W911XK21D0001-W911XK21D0008)	RFP	FY25 Q1	FY25 Q1/Q2			USACE-Humphreys Engineering Center Sl	lrp.sbo@usace.army.mil
St Joseph Inner Harbor MD	N/A	\$1M and \$5M	Spring/Summer 2025	237990	Small Business Set Aside	Task Order off MD MATOC (W911XK21D0001-W911XK21D0008)	RFP	FY25 Q1/Q2	FY25 Q2			USACE-Humphreys Engineering Center Sl	lrp.sbo@usace.army.mil
Arcadia Harbor MD	N/A	\$1M and \$5M	Spring/Summer 2025	237990	Small Business Set Aside	Task Order off MD MATOC (W911XK21D0001-W911XK21D0008)	RFP	FY25 Q1/Q2	FY25 Q2			USACE-Humphreys Engineering Center Sl	lrp.sbo@usace.army.mil
New Buffalo Harbor MD	N/A	\$1M and \$5M	Spring/Summer 2025	237990	Small Business Set Aside	Task Order off MD MATOC (W911XK21D0001-W911XK21D0008)	RFP	FY25 Q1/Q2	FY25 Q2			USACE-Humphreys Engineering Center Sl	lrp.sbo@usace.army.mil
Great Lakes Dredging MATOC: Establishing a new MD MATOC	N/A		5 year period	237990	TBD	NA	RFP	FY25 Q1/Q2	FY25 Q2/Q3			USACE-Humphreys Engineering Center Sl	lrp.sbo@usace.army.mil
GH Outer Holland Outer St Joe's Outer	N/A	\$1M and \$5M	Spring/Summer 2025	237990	Small Business Set Aside	Task Order off MD MATOC (W911XK21D0001-W911XK21D0008)	RFP	FY25 Q1/Q2	FY25 Q2			USACE-Humphreys Engineering Center Sl	lrp.sbo@usace.army.mil
Concrete Cutting SPO: provide concrete cutting services.	N/A	TBD	5 year period	238990	Full & Open	Task Order off of LRE A-E Planning and Design Service (DIQs, Contracts Nos. W911XK22D0001, W911XK22D0002, and W911XK22D0003)	RFP	FY25 Q1	FY25 Q1/Q2			USACE-Humphreys Engineering Center Sl	lrp.sbo@usace.army.mil
Martin Retention Basin Improvements: develop RTA construction documents for reduction of stormwater flows entering the M	N/A	TBD	TBD	541330	Small Business Set Aside	W911XK22D0003	RFP	FY25 Q1	FY25 Q1/Q2			USACE-Humphreys Engineering Center Sl	lrp.sbo@usace.army.mil
Clinton River Microbial Source Tracking: conduct analyses to determine where E. coli is present in the Clinton River Area	N/A	\$100,000 to \$500,000	18 month from award	541380	TBD	TBD	RFP	FY25 Q1	FY25 Q1/Q2			USACE-Humphreys Engineering Center Sl	lrp.sbo@usace.army.mil

St Mary's Pier Inspection AE: Contract for Inspection and Assessment of Soo Locks Piers.	N/A	TBD	TBD	541330	Small Business Set Aside	Task Order off of LRE A-E Planning and Design Service IDIQs, Contracts Nos. W511XK22D0001, W511XK22D0002, and W511XK22D0003	RFP	FY25 Q1	FY25 Q1/Q2	USACE-Humphreys Engineering Center	Sire.sbo@usace.army.mil
Lane Street Remedial Design - A-E Design Services for Lane Street Superfund Project includes pilot study and design.	N/A	Between \$500,000 and \$1,000,000	24 months from award	541330	Full & Open	Task order off LRL A-E Environmental - Unrestricted IDIQs, Contract Nos. W512QR23D0001 through W512QR23D0005	RFP	FY25 Q1	FY25 Q1/Q2	USACE-Humphreys Engineering Center	Sire.sbo@usace.army.mil
Toumey Nursery Design Develop RTA construction documents for construction of a new growing and processing facility at the J.N.A.	N/A	\$1M and \$5M	45807	541330	Small Business Set Aside	Task order off LRD IJA Unrestricted A-E IDIQs under Contract Nos. W512QR23D0041 through W512QR23D0047	RFP	FY25 Q1	FY25 Q2	USACE-Humphreys Engineering Center	Sire.sbo@usace.army.mil
Fire Alarm/Extinguishers Service procuring services involving the fire alarm notification and fire suppression equipment and systems	N/A	\$100,000 to \$500,000	Base year with 4 option years upon award.	TBD	TBD	TBD	TBD	FY25 Q1/Q2	FY25 Q2	USACE-Humphreys Engineering Center	Sire.sbo@usace.army.mil
FY25 Monroe Harbor MD and CDF Maintenance	N/A	TBD	TBD	237990	TBD	TBD	TBD	FY25 Q1/Q2	FY25 Q2	USACE-Humphreys Engineering Center	Sire.sbo@usace.army.mil
Crib Dam Stabilization	N/A	TBD	TBD	TBD	TBD	TBD	TBD	FY25 Q1/Q2	FY25 Q2	USACE-Humphreys Engineering Center	Sire.sbo@usace.army.mil
FY24 Drone Detection System: provide supplies for a drone detection system	N/A	\$100,000 to \$500,000	TBD	TBD	TBD	TBD	TBD	FY25 Q1/Q2	FY25 Q2	USACE-Humphreys Engineering Center	Sire.sbo@usace.army.mil
Q&M Leland and Portage Lake Harbors MD	N/A	\$1M and \$5M	TBD	237990	TBD	TBD	TBD	FY25 Q1/Q2	FY25 Q2	USACE-Humphreys Engineering Center	Sire.sbo@usace.army.mil
FY22 Keweenaw Upper BW Repairs	N/A	TBD	TBD	541330	TBD	TBD	TBD	FY25 Q1/Q2	FY25 Q2	USACE-Humphreys Engineering Center	Sire.sbo@usace.army.mil
FY22 Marquette BW Repairs	N/A	TBD	TBD	541330	TBD	TBD	TBD	FY25 Q1/Q2	FY25 Q2	USACE-Humphreys Engineering Center	Sire.sbo@usace.army.mil
FY23 Inland Route Restroom Addition: Prefabricated restroom structure placed on existing concrete pad and sewage line to mu	N/A	TBD	TBD	TBD	Small Business Set Aside	TBD	IFB	FY25 Q1/Q2	FY25 Q2	USACE-Humphreys Engineering Center	Sire.sbo@usace.army.mil
Fargo/Moorehead Diversion Project - Southern Embankment Reach 5	N/A	\$25M to \$100M		237990/Y1K A	Small Business Set Aside	IFB - Earthwork - W912ES24B0005 - Fargo ND	Stand Alone "C" Contract	FY25 QTR2	FY25 QTR2	USACE-Humphreys Engineering Center	Sire.sbo@usace.army.mil
Fargo/Moorehead Diversion Project - Southern Embankment Reach 3	N/A	\$5M to \$10M		237990/Y1K A	Small Business Set Aside	IFB - Earthwork - Fargo ND	Stand Alone "C" Contract	FY25 QTR2	FY24 QTR2	USACE-Humphreys Engineering Center	Sire.sbo@usace.army.mil
Navigation - A/E - Lock and Dam 2/3 Traveling Kevels Replacement	N/A	\$5M to \$10M		541330/C21 9	Full & Open	IFB - Structural - Hastings MN, Red Wing MN	Stand Alone "C" Contract	FY25 QTR1	FY25 QTR2	USACE-Humphreys Engineering Center	Sire.sbo@usace.army.mil
Navigation - Lock and Dam 5A/7 End Cell Design	N/A	\$1 to \$5M		541330/C21 9	Small Business Set Aside	SB A/E MATOC - Winona MN, La Crescent MN	Task Order	FY25 QTR1	FY25 QTR1	USACE-Humphreys Engineering Center	Sire.sbo@usace.army.mil
Navigation - River Sand Placement Site Unloading	N/A	\$5M to \$10M		237990/Z1K B	Small Business Set Aside	IFB - Marine/Earthwork - Mainstem Mississippi River	Stand Alone "C" Contract	FY25 QTR3	FY25 QTR3	USACE-Humphreys Engineering Center	Sire.sbo@usace.army.mil
Navigation - Lock 7 Rock Weir Modification	N/A	\$10M to \$25M		237990/Z2K B	Small Business Set Aside	IFB - Marine/Structural - LaCrescent MN	Stand Alone "C" Contract	FY25 QTR2	FY25 QTR3	USACE-Humphreys Engineering Center	Sire.sbo@usace.army.mil
Navigation - Lock 5 End Cell	N/A	\$10M to \$25M		237990/Z2K A	Small Business Set Aside	IFB - W912ES24B0014 - Marine/Concrete - Minnesota City MN	Stand Alone "C" Contract	FY25 QTR4	FY25 QTR4	USACE-Humphreys Engineering Center	Sire.sbo@usace.army.mil
Facility Projects - Mississippi River Project Office Renovation	N/A	\$1M to \$5M		236220/Y1A A	Small Business Set Aside	DB MATOC - Fountain City WI	Task Order	FY25 QTR2	FY25 QTR2	USACE-Humphreys Engineering Center	Sire.sbo@usace.army.mil
Flood Control Projects - Chippewa gate paint, concrete, electrical, sediment	N/A	\$500K to \$1M		237990/Z2K A	Small Business Set Aside	IFB - Structural - Watson MN	Stand Alone "C" Contract	FY25 QTR2	FY25 QTR2	USACE-Humphreys Engineering Center	Sire.sbo@usace.army.mil
Flood Control Projects - MN Flood Control - White Rock mechanical upgrade	N/A	\$500K to \$1M		237990/3990	Small Business Set Aside	IFB - Mechanical - Lake Traverse MN	Stand Alone "C" Contract	FY25 QTR1	FY25 QTR2	USACE-Humphreys Engineering Center	Sire.sbo@usace.army.mil
Flood Control Projects - Baldhill Dam Ogee Crest grout and concrete repair	N/A	\$500K to \$1M		238190/Z2K A	Small Business Set Aside	IFB - Structural - Valley City ND	Stand Alone "C" Contract	FY25 QTR2	FY25 QTR2	USACE-Humphreys Engineering Center	Sire.sbo@usace.army.mil
Flood Control Projects - Cap 205 City of Arcadia Reach 1 Levee	N/A	\$5M to \$10M		237990/Z1L B	Small Business Set Aside	IFB - Earthwork/Structural - Arcadia MN	Stand Alone "C" Contract	FY25 QTR3	FY25 QTR4	USACE-Humphreys Engineering Center	Sire.sbo@usace.army.mil
CAP 14 Sheldon Road Bridge Bank Stabilization	N/A	\$500K to \$1M		237990/Z2Q A	Small Business Set Aside	DB MATOC - Earthwork - Sheldon ND	Stand Alone "C" Contract	FY25 QTR2	FY25 QTR2	USACE-Humphreys Engineering Center	Sire.sbo@usace.army.mil
Environmental Projects - UMR Lower Pool 10 Island Building Stage 1	N/A	\$10M to \$25M		237990/Z2P Z	Small Business Set Aside	IFB - Marine/Earthwork - Guttenberg IA	Stand Alone "C" Contract	FY25 QTR1	FY25 QTR1	USACE-Humphreys Engineering Center	Sire.sbo@usace.army.mil
Environmental Projects - O&M Lower Pool 2 Island Building	N/A	\$10M to \$25M		237990/Z2P Z	Small Business Set Aside	IFB - Marine/Earthwork - Hastings MN	Stand Alone "C" Contract	FY25 QTR1	FY25 QTR1	USACE-Humphreys Engineering Center	Sire.sbo@usace.army.mil
Environmental Projects - Blackhawk Park Bank Stabilization	N/A	\$500K to \$1M		237990/Z2Q A	Small Business Set Aside	IFB - Earthwork - De Soto WI	Stand Alone "C" Contract	FY25 QTR1	FY25 QTR1	USACE-Humphreys Engineering Center	Sire.sbo@usace.army.mil
Environmental Projects - Tribal Partnership Program (TPP) Big Sandy Lake Shoreline Stabilization	N/A	\$500K to \$1M		237990/Z2Q A	Small Business Set Aside	IFB - Earthwork - Hertel WI	Stand Alone "C" Contract	FY25 QTR2	FY25 QTR2	USACE-Humphreys Engineering Center	Sire.sbo@usace.army.mil
Environmental Projects - NESP Wacouta Bay	N/A	\$10M to \$25M		237990/Y1P Z	Small Business Set Aside	IFB - Marine/Earthwork - Red Wing MN	Stand Alone "C" Contract	FY25 QTR4	FY25 QTR4	USACE-Humphreys Engineering Center	Sire.sbo@usace.army.mil
Facility Projects - Mississippi River Project Office Renovation	N/A	\$1M to \$5M		236220/Y1A A	Small Business Set Aside	DB MATOC	Task Order	FY25 QTR2	FY25 QTR2	USACE-Humphreys Engineering Center	Sire.sbo@usace.army.mil
Big River Trap 31 CP Pilot Construction Contract	N/A	\$1M - \$5M	180 Days	237990	TBD		TBD	Q4/FY25	Q4/FY25	USACE-Humphreys Engineering Center	Sire.sbo@usace.army.mil
Historic Preservation AE Contract	N/A	\$25M Capacity	5 Years	541330/C219	TBD		MATOC/BVTO	Q2/FY25	Q3/FY25	USACE-Humphreys Engineering Center	Sire.sbo@usace.army.mil
Operations and Maintenance Dredging IDIQ	N/A	\$15M - \$25M	5 years	237990/Z1Q	Small Business Set Aside		MATOC	Q2/FY25	Q3/FY25	USACE-Humphreys Engineering Center	Sire.sbo@usace.army.mil
PL 84-99 MATOC	N/A	\$50M - \$100M	5 years	237990/Z2Q	Small Business Set Aside		MATOC	Q2/FY25	Q3/FY25	USACE-Humphreys Engineering Center	Sire.sbo@usace.army.mil
Rend Lake Facilities, Maintenance, Construction IDIQ	N/A	\$15M - \$25M	5 years	237990/Z2Q	Small Business Set Aside		SATOC	Q2/FY25	Q3/FY25	USACE-Humphreys Engineering Center	Sire.sbo@usace.army.mil
Mark Twain Facilities, Maintenance, Construction IDIQ	N/A	\$15M - \$25M	5 years	237990/Z2Q	Small Business Set Aside		SATOC	Q2/FY25	Q3/FY25	USACE-Humphreys Engineering Center	Sire.sbo@usace.army.mil
Rend Lake UTV Purchase Order	N/A	Under SAT	TBD	TBD	Small Business Set Aside			Q2/FY25	Q3/FY25	USACE-Humphreys Engineering Center	Sire.sbo@usace.army.mil
Rend Lake Native Plants Purchase Order	N/A	Under SAT	TBD	TBD	Small Business Set Aside			Q3/FY25	Q4/FY25	USACE-Humphreys Engineering Center	Sire.sbo@usace.army.mil
FY25 RPO - MPLD TG4/5 Admiralty Repairs	N/A	SAT - \$1M	TBD	TBD	TBD		TBD	Q3/FY25	Q3/FY25	USACE-Humphreys Engineering Center	Sire.sbo@usace.army.mil
UMRR - MVS Harkow Island, MO Stage 2	N/A	\$1M - \$5M	1 Year	237990/Y1K A	Small Business Set Aside		Sealed Bid, FFP	Q2/FY25	Q3/FY25	USACE-Humphreys Engineering Center	Sire.sbo@usace.army.mil
UMRR - MVS Oakwood Bottoms, IL	N/A	\$1M - \$5M	TBD	TBD	TBD		SATOC	TBD	TBD	USACE-Humphreys Engineering Center	Sire.sbo@usace.army.mil
UMRR - MVS Yorkinut Slough, IL Stage 1	N/A	\$1M-\$10M	2 Years	TBD	TBD		Sealed Bid, FFP	Q1/FY26	Q2/FY26	USACE-Humphreys Engineering Center	Sire.sbo@usace.army.mil
UMRR - MVS Swan Lake Rehabilitation, IL Stage 1	N/A	\$1M - \$3M	1 Year	TBD	TBD		SATOC	Q1/FY26	Q1/FY26	USACE-Humphreys Engineering Center	Sire.sbo@usace.army.mil
MMR Stone Dike Alteration (NESP Eco)	N/A	\$5M - \$15M	2 Years	TBD	TBD		Sealed Bid	Q2/FY25	Q4/FY25	USACE-Humphreys Engineering Center	Sire.sbo@usace.army.mil
Denmark and Drift Island (NESP Eco)	N/A	\$10M-\$15M	2 Years	TBD	TBD		BYTO	Q2/FY25	Q4/FY25	USACE-Humphreys Engineering Center	Sire.sbo@usace.army.mil
Curation Services MATOC	N/A	\$40M Capacity	5 Years	541720/B503	Small Business Set Aside		MATOC	Q3/FY25	Q4/FY25	USACE-Humphreys Engineering Center	Sire.sbo@usace.army.mil
Lock and Dam 25 Downstream Guide Cell	N/A	>\$5M & <\$25M	1.5 Years	237990/Y1B	Full & Open		BVTO, C Type	Q2/FY25	Q4/FY25	USACE-Humphreys Engineering Center	Sire.sbo@usace.army.mil
ANCSE - NEW AE IDIQ	N/A	\$1-\$5M	7 years	541330/C21 1	Full & Open	N/A	IDC	12/13/2024	12/11/2025	USACE-Humphreys Engineering Center	Sire.sbo@usace.army.mil (757) 201-7077
North Landing Bridge Replacement	N/A	\$1-\$5M	4 years	541330/C21 1	TBD	N/A	ORDER-NG	6/20/2024	TBD	USACE-Humphreys Engineering Center	Sire.sbo@usace.army.mil (757) 201-7078

HSAAP New Intake Facility	N/A	\$100-250M	3 years	237110/Y1N E	Full & Open	N/A	CONTR	TBD	TBD	USACE-Humphreys Engineering Center Si (757) 201-7079
ACP Main Gate Ft Eustis	N/A	\$10-25M	24 MONTHS	236220/Y1A Z	Small Business Set Aside	N/A	CONTR	5/24/2024	12/30/2024	USACE-Humphreys Engineering Center Si (757) 201-7080
ANC Southern Expansion Phase III	N/A	\$100-250M	3 years	236220/Y1P Z	Full & Open	N/A	CONTR	12/6/2024	12/15/2025	USACE-Humphreys Engineering Center Si (757) 201-7081
CIEE, Pre-Dredging Phase 1C	N/A	\$25M-100M	700 calendar days	TBD	Full & Open	N/A	CONTR	1/9/2025	10/6/2025	USACE-Humphreys Engineering Center Si (757) 201-7082
JBLE Eustis - AIT PH IV HQ BLDGS	N/A	\$10-25M	18 months	236220/y1az	Small Business Set Aside	N/A	CONTR	5/3/2024	10/30/2024	USACE-Humphreys Engineering Center Si (757) 201-7083
AE Craney Island Ground Improvement Project	N/A	\$500,000.00	730 calendar days	541330/R42 5	Full & Open	N/A	ORDER-NG	4/1/2024	TBD	USACE-Humphreys Engineering Center Si (757) 201-7084
P-306 Multi-Purpose Dynamic Training Range	N/A	\$1-5M	180 days	236220/Y1J Z	TBD	N/A	CONTR	TBD	TBD	USACE-Humphreys Engineering Center Si (757) 201-7085
James River Maintenance Dredging - TO5	N/A	\$1-5M	120 days	237990/Y1K F	Small Business Set Aside	N/A	ORDER-P	10/25/2024	12/16/2024	USACE-Humphreys Engineering Center Si (757) 201-7086
Great Wicomico Rehabilitation Project	N/A	\$1-5M	183 days	236220/0711	TBD	N/A	CONTR	9/24/2024	TBD	USACE-Humphreys Engineering Center Si (757) 201-7087
Fuel System Maintenance Dock - JBLE	N/A	\$10-25M	24 MONTHS	236220/Y1E B	Full & Open	N/A	CONTR	6/7/2024	TBD	USACE-Humphreys Engineering Center Si (757) 201-7088
Norfolk CSRM Phase 1A - Harbor Park Pump Station	N/A	\$25-100M	TBD	541330/C21 I	Full & Open	N/A	CONTR	FY26	TBD	USACE-Humphreys Engineering Center Si (757) 201-7091
Great Bridge Field Office Construction	N/A	\$1-5M	365 days	236220/Y1A A	TBD	N/A	CONTR	10/24/2024	1/15/2025	USACE-Humphreys Engineering Center Si (757) 201-7092
Norfolk CSRM AE Services Phase 3	N/A	\$1-5M	TBD	541330/C21 I	Full & Open	N/A	ORDER-NG	3/13/2024	TBD	USACE-Humphreys Engineering Center Si (757) 201-7093
Norfolk CSRM AE Services Phase 1B	N/A	\$1-5M	TBD	541330/C21 I	Full & Open	N/A	ORDER-NG	2/29/2024	TBD	USACE-Humphreys Engineering Center Si (757) 201-7094
Norfolk CSRM AE Services Phases 1C and 1D	N/A	\$5-10M	TBD	541330/C21 I	TBD	N/A	ORDER-NG	2/29/2024	TBD	USACE-Humphreys Engineering Center Si (757) 201-7095
DLA Electrification/Coordination Study & Generator	N/A	\$1-5M	TBD	541330/C21 I	TBD	N/A	ORDER-NG	4/18/2024	TBD	USACE-Humphreys Engineering Center Si (757) 201-7096
DODEA NY GC IDIQ	N/A	\$1-5M	5 YEARS	236220/Z2C A	8(a) Competitive	N/A	IDC	11/4/2024	2QFY25	USACE-Humphreys Engineering Center Si (757) 201-7097
DODEA KY GC IDIQ	N/A	\$1-5M	5 YEARS	236220/Z2C A	8(a) Competitive	N/A	IDC	10/30/2024	2QFY25	USACE-Humphreys Engineering Center Si (757) 201-7098
DODEA GA-AL GC IDIQ	N/A	\$1-5K	5 YEARS	236220/Z2C A	8(a) Competitive	N/A	IDC	11/12/2024	2QFY25	USACE-Humphreys Engineering Center Si (757) 201-7099
Glendale National Cemetery Lodge	N/A	\$1-5M	365 DAYS	236220/Y1F Z	Small Business Set Aside	N/A	CONTR	4/5/2024	2QFY25	USACE-Humphreys Engineering Center Si (757) 201-7100
Thimble Shoal Maintenance Dredging	N/A	\$25-100M	TBD	237990/Y1K F	Full & Open	N/A	CONTR	10/4/2024	2QFY25	USACE-Humphreys Engineering Center Si (757) 201-7101
DODEA NC GC IDIQ	N/A	\$1-5K	5 years	236220/Z2C A	8(a) Competitive	N/A	IDC	7/15/2024	2QFY25	USACE-Humphreys Engineering Center Si (757) 201-7102
Langley ACP / Large Vehical Inspection	N/A	\$5-10M	TBD	541330/	TBD	N/A		8/6/2024	3QFY25	USACE-Humphreys Engineering Center Si (757) 201-7103
DLA Truck Scale	N/A	\$1-5M	TBD	541330	TBD	N/A		10/15/2024	3QFY25	USACE-Humphreys Engineering Center Si (757) 201-7104
JBLE Felker AAF Tower Replacement	N/A	\$1-5M	6 MONTHS	541330/R42 5	Full & Open	N/A	CONTR	7/26/2024	3QFY25	USACE-Humphreys Engineering Center Si (757) 201-7105
Quantico Maintenance Facility	N/A	\$1-5M	TBD	TBD	TBD	N/A	CONTR	9/4/2024	2QFY25	USACE-Humphreys Engineering Center Si (757) 201-7106
HURRICANE HELENE UCA For Waterway Debris Removal	N/A	\$25-100M	TBD	TBD	Full & Open	N/A	CONTR	10/13/2024	TBD	USACE-Humphreys Engineering Center Si (757) 201-7107
Norf. Harbor - Maintenance Dredging - Southern Br	N/A	\$1-5M	TBD	237990/Y1K F	TBD	N/A	CONTR	1/2/2025	TBD	USACE-Humphreys Engineering Center Si (757) 201-7108
Langley West Aircraft Apron Fire Pump Station	N/A	\$1-5M	18 months		TBD	N/A	ORDER-NG	12/9/2024	2/15/2025	USACE-Humphreys Engineering Center Si (757) 201-7109
Aquatic Ecosystem Restoration, Belle Isle State	N/A	\$1-5M	TBD		TBD	N/A	CONTR	TBD	TBD	USACE-Humphreys Engineering Center Si (757) 201-7110
DODEA FAM SATOC	N/A	\$25-100M	5 YEARS		Full & Open	N/A	IDC	TBD	TBD	USACE-Humphreys Engineering Center Si (757) 201-7111
NAO Pier Renovations	N/A	\$10-25M	6 MONTHS		TBD	N/A	CONTR	TBD	TBD	USACE-Humphreys Engineering Center Si (757) 201-7112
Winter Harbor Maintenance Dredging	N/A	\$1-5M	TBD		TBD	N/A	CONTR	TBD	4QFY25	USACE-Humphreys Engineering Center Si (757) 201-7113
Milford Haven Jetty and Channel Maintenance	N/A	\$1-5M	TBD		TBD	N/A	CONTR	TBD	4QFY25	USACE-Humphreys Engineering Center Si (757) 201-7114
Craney Island Ground Improvements	N/A	\$1-5M	TBD		Small Business Set Aside	N/A	CONTR	TBD	on hold	USACE-Humphreys Engineering Center Si (757) 201-7115
DODEA SC-GA GC IDIQ	N/A	\$1-5M	5 YEARS		8(a) Competitive	N/A	IDC	TBD	TBD	USACE-Humphreys Engineering Center Si (757) 201-7116
DODEA PR GC IDIQ	N/A	\$1-5M	5 YEARS		8(a) Competitive	N/A	IDC	TBD	TBD	USACE-Humphreys Engineering Center Si (757) 201-7117
FORMERLY UTILIZED SITES REMEDIAL ACTION PROGRAM (FUSRAP) SATOC	N/A	\$25M-\$100M	FY 25, 5 Yrs	562910				Q2FY24	Q1FY25	USACE-Humphreys Engineering Center Si #267-379-7555 / cenap- #267-379-7555 / cenap-
GEN AE (MILITARY PROGRAMS) IDIQ	N/A	\$10M-\$25M	FY 25, 5 Yrs	541330				Q3FY24	Q1FY25	USACE-Humphreys Engineering Center Si #267-379-7555 / cenap- #267-379-7555 / cenap-
GEN AE (CIVIL WORKS) IDIQ	N/A	\$10M-\$25M	FY 25, 5 Yrs	541330				Q3FY24	Q1FY25	USACE-Humphreys Engineering Center Si #267-379-7555 / cenap- #267-379-7555 / cenap-

GEN AE SERVICE TYAD	N/A	\$25M-\$100M	FY 25, 5 Yrs	541330					Q3FY24	Q1FY25	USACE-Humphreys Engineering Center	Sisb@usace.army.mil	#267-379-7555 / cenap-
EMERGENCY GENERATOR FOR BERNVILLE PUMP STATION	N/A	\$1M-\$5M	FY25	811310					Q2FY23	Q1FY25	USACE-Humphreys Engineering Center	Sisb@usace.army.mil	#267-379-7555 / cenap-
LEAD PAINT ABATEMENT, BELTZVILLE AND BLUE MARSH	N/A	\$1M-\$5M	FY25	237990					Q3FY24	Q2FY25	USACE-Humphreys Engineering Center	Sisb@usace.army.mil	#267-379-7555 / cenap-
HEREFORD INLET TO CAPE MAY INLET CSRM (WILDWOODS)	N/A	\$25M-\$100M	FY25	237990					Q3FY25	Q4FY25	USACE-Humphreys Engineering Center	Sisb@usace.army.mil	#267-379-7555 / cenap-
BEACH NOURISHMENT - REHOBOTH BEACH & DEWEY BEACH	N/A	\$10M-\$25M	FY25	237990					Q3FY25	Q4FY25	USACE-Humphreys Engineering Center	Sisb@usace.army.mil	#267-379-7555 / cenap-
DREDGE - C&D IWVW	N/A	\$10M-\$25M	FY25	237990					Q4FY24	Q1FY25	USACE-Humphreys Engineering Center	Sisb@usace.army.mil	#267-379-7555 / cenap-
DREDGE - SALEM RIVER	N/A	\$5M-\$10M	FY25	237990					Q3FY25	Q3FY25	USACE-Humphreys Engineering Center	Sisb@usace.army.mil	#267-379-7555 / cenap-
DREDGE - MAURICE RIVER	N/A	\$1M-\$5M	FY25	237990					Q3FY25	Q4FY25	USACE-Humphreys Engineering Center	Sisb@usace.army.mil	#267-379-7555 / cenap-
DREDGE - L&R CANAL IWVW	N/A	\$5M-\$10M	FY25	237990					Q3FY25	Q4FY25	USACE-Humphreys Engineering Center	Sisb@usace.army.mil	#267-379-7555 / cenap-
DREDGE - NJ INTRACOASTAL WATERWAY	N/A	\$1M-\$5M	FY25	237990					Q3FY25	Q3FY25	USACE-Humphreys Engineering Center	Sisb@usace.army.mil	#267-379-7555 / cenap-
DREDGE - PHILLY TO SEA - DELWARE	N/A	\$25M-\$100M	FY25	237990					Q4FY24	Q1FY25	USACE-Humphreys Engineering Center	Sisb@usace.army.mil	#267-379-7555 / cenap-
COLD SPRING INLET - DMPF	N/A	\$5M-\$10M	FY25	237990					TBD	TBD	USACE-Humphreys Engineering Center	Sisb@usace.army.mil	#267-379-7555 / cenap-
MDC 3071 NWS PUGET CRANE REPLACEMENT	N/A	TBD	FY25	333120					TBD	TBD	USACE-Humphreys Engineering Center	Sisb@usace.army.mil	#267-379-7555 / cenap-
MDC 3186 MVM MV GRUGETT REPOWER	N/A	\$5M-\$10M	FY25	336611					Q3FY25	Q4FY25	USACE-Humphreys Engineering Center	Sisb@usace.army.mil	#267-379-7555 / cenap-
MDC 3248 MVM BENYUARD REPOWER	N/A	\$5M-\$10M	FY25	336611					Q3FY25	Q4FY25	USACE-Humphreys Engineering Center	Sisb@usace.army.mil	#267-379-7555 / cenap-
MDC 3272 MVM REPLACEMENT MV KEYWOODS	N/A	\$10M-\$25M	FY25	336611					Q3FY25	Q4FY25	USACE-Humphreys Engineering Center	Sisb@usace.army.mil	#267-379-7555 / cenap-
MDC 3315 MVM VICKSBURG DRANE BARGE	N/A	\$5M-\$10M	FY25	336611					Q3FY25	Q4FY25	USACE-Humphreys Engineering Center	Sisb@usace.army.mil	#267-379-7555 / cenap-
MDC 3368 SAM SPUD BARGE	N/A	\$5M-\$10M	FY25	336611					Q2FY25	Q3FY25	USACE-Humphreys Engineering Center	Sisb@usace.army.mil	#267-379-7555 / cenap-
MDC 3400 MVP INCREASE BEAM ON BARGE 9801 TO 60'	N/A	\$1M-\$5M	FY25	336611					Q3FY25	Q4FY25	USACE-Humphreys Engineering Center	Sisb@usace.army.mil	#267-379-7555 / cenap-
MDC 3405 NAP SURVEY BOAT REPLACEMENT - DAUNTLESS	N/A	\$1M-\$5M	FY25	336611					TBD	TBD	USACE-Humphreys Engineering Center	Sisb@usace.army.mil	#267-379-7555 / cenap-
MDC 3424 LRC KENOSHA TUG REPLACEMENT	N/A	\$10M-\$25M	FY25	336611					Q2FY25	Q3FY25	USACE-Humphreys Engineering Center	Sisb@usace.army.mil	#267-379-7555 / cenap-
MDC 3441 NAN SURVEY VESSEL - MORITZ	N/A	\$500K-\$1M	FY25	336611					TBD	TBD	USACE-Humphreys Engineering Center	Sisb@usace.army.mil	#267-379-7555 / cenap-
MDC 3454 MVM TRAILBERABLE TUG (M60) REPLACEMENT	N/A	\$1M-\$5M	FY25	336611					Q3FY25	Q4FY25	USACE-Humphreys Engineering Center	Sisb@usace.army.mil	#267-379-7555 / cenap-
MDC 3458 MSU EQUIPMENT BARGES	N/A	\$5M-\$10M	FY25	336611					Q3FY25	Q4FY25	USACE-Humphreys Engineering Center	Sisb@usace.army.mil	#267-379-7555 / cenap-
MDC 3489 Sso Locks Heavy Lift Crane Barge	N/A	\$25M-\$100M	FY25	336611					Q3FY25	Q4FY25	USACE-Humphreys Engineering Center	Sisb@usace.army.mil	#267-379-7555 / cenap-
MDC 3509 SWL STOP LOG BARGE	N/A	\$10M-\$25M	FY25	336611					Q3FY25	Q4FY25	USACE-Humphreys Engineering Center	Sisb@usace.army.mil	#267-379-7555 / cenap-
MDC 3511 LRC SCOW DECK BARGES	N/A	\$5M-\$10M	FY25	336611					Q3FY25	Q4FY25	USACE-Humphreys Engineering Center	Sisb@usace.army.mil	#267-379-7555 / cenap-
MDC 3573 NAN HAYWARD DRYDOCK REPAIRS	N/A	\$1M-\$5M	FY25	336611					Q2FY25	Q3FY25	USACE-Humphreys Engineering Center	Sisb@usace.army.mil	#267-379-7555 / cenap-
MDC 3577 NASA - PEGASUS DRY DOCK	N/A	\$1M-\$5M	FY25	336611					Q2FY25	Q3FY25	USACE-Humphreys Engineering Center	Sisb@usace.army.mil	#267-379-7555 / cenap-
MDC 1022 SMALL BUSINESS SHORE SIDE A/E IDC	N/A	\$10M-\$25M	FY25	541330					Q3FY24	Q1FY25	USACE-Humphreys Engineering Center	Sisb@usace.army.mil	#267-379-7555 / cenap-
SRM MATOC	N/A	\$25M-\$100M	FY25	237990					Q2FY25	Q4FY25	USACE-Humphreys Engineering Center	Sisb@usace.army.mil	#267-379-7555 / cenap-
TYAD LARGE ASSET INTEGRATION FACILITY	N/A	\$5M-\$10M	FY25	237990					Q2FY25	Q4FY25	USACE-Humphreys Engineering Center	Sisb@usace.army.mil	#267-379-7555 / cenap-
CAPE MAY DELAWARE AVE - SHORE STABILIZATION	N/A	TBD	FY25	237990					TBD	TBD	USACE-Humphreys Engineering Center	Sisb@usace.army.mil	#267-379-7555 / cenap-
NORTH JETTY REPAIRS (INDIAN RIVER INLET)	N/A	\$10M-\$25M	FY25	237990					Q2FY25	Q4FY25	USACE-Humphreys Engineering Center	Sisb@usace.army.mil	#267-379-7555 / cenap-
WHOLE BLOOD PROCESSING LAB	N/A	\$25M-\$100M	FY25	237990					Q2FY25	Q4FY25	USACE-Humphreys Engineering Center	Sisb@usace.army.mil	#267-379-7555 / cenap-
99TH FIS / AFOS PROGRAM	N/A	\$10M-\$25M	FY25	237990					TBD	TBD	USACE-Humphreys Engineering Center	Sisb@usace.army.mil	#267-379-7555 / cenap-
VA PLUMBING BIM (GSA OASIS)	N/A	\$1M-\$5M	FY25	237990					Q3FY24	Q1FY25	USACE-Humphreys Engineering Center	Sisb@usace.army.mil	#267-379-7555 / cenap-
99TH STORM WATER CONTRACT	N/A	\$1M-\$5M	FY25	237990					Q2FY25	Q3FY25	USACE-Humphreys Engineering Center	Sisb@usace.army.mil	#267-379-7555 / cenap-
GENERAL SURVEYING	N/A	\$5M-\$10M	FY25	541370					Q3FY24	Q1FY25	USACE-Humphreys Engineering Center	Sisb@usace.army.mil	#267-379-7555 / cenap-
NAVY SRM PROJECTS (MULTIPLE)	N/A	\$1M-\$5M	FY25	237990					TBD	TBD	USACE-Humphreys Engineering Center	Sisb@usace.army.mil	#267-379-7555 / cenap-
DOVER SRM HANGER 17 FIRE SUPPRESSION	N/A	\$5M-\$10M	FY25	237990					TBD	TBD	USACE-Humphreys Engineering Center	Sisb@usace.army.mil	#267-379-7555 / cenap-
DOVER SRM MUNITIONS FACILITY	N/A	\$5M-\$10M	FY25	237990					TBD	TBD	USACE-Humphreys Engineering Center	Sisb@usace.army.mil	#267-379-7555 / cenap-
FY24 Sustainment, Readiness and Modernization (SRM) MATOC	W911KB20D0006-0010	\$450M	5 years	236220		Small Business Set Aside	MATOC	MATOC	3Q FY24	2Q FY25	USACE-Humphreys Engineering Center	Sisb.poa@usace.army.mil	907-753-5557 /
ANG Readiness Center, JBER, AK	N/A	\$45M - \$75M	TBD	236220		Full & Open	D/B, AE	Stand Alone "C" Contract	2Q FY25	1Q FY26	USACE-Humphreys Engineering Center	Sisb.poa@usace.army.mil	907-753-5557 /
Joint Integrated Testing and Training Center, JBER, AK	N/A	\$250M - \$400M	TBD	236220		Full & Open	D/B/B, AE	Stand Alone "C" Contract	1Q FY25	4Q FY25	USACE-Humphreys Engineering Center	Sisb.poa@usace.army.mil	907-753-5557 /
F-22 Fuels System, JBER, AK	N/A	\$45M - \$55M	TBD	236220		Full & Open	D/B/B, AE	Stand Alone "C" Contract	2Q FY25	1Q FY26	USACE-Humphreys Engineering Center	Sisb.poa@usace.army.mil	907-753-5557 /
Consolidated Fuel Lab, Eielson AFB, AK	N/A	\$10M - \$20M	TBD	236220		Small Business Set Aside	D/B/D, AE	Stand Alone "C" Contract	2Q FY25	1Q FY26	USACE-Humphreys Engineering Center	Sisb.poa@usace.army.mil	907-753-5557 /
Army National Guard Maintenance Hangar, JBER, AK	N/A	\$70M - \$95M	TBD	236220		Full & Open	D/B/B, AE	Stand Alone "C" Contract	2Q FY25	1Q FY26	USACE-Humphreys Engineering Center	Sisb.poa@usace.army.mil	907-753-5557 /
Multi-Purpose Machine Gun Range, Fort Wainwright, AK	N/A	\$20M - \$30M	TBD	236220		Small Business Set Aside	D/B/B AE	Stand Alone "C" Contract	2Q FY25	1Q FY26	USACE-Humphreys Engineering Center	Sisb.poa@usace.army.mil	907-753-5557 /
Sand Storage Facility, JBER, AK	N/A	\$8M - \$10M	TBD	236220		TBD	D/B/B IH	Stand Alone "C" Contract	3Q FY25	4Q FY25	USACE-Humphreys Engineering Center	Sisb.poa@usace.army.mil	907-753-5557 /
Unaccompanied Enlisted Personnel Housing, Fort Wainwright, AK	N/A	\$150M - \$225M	TBD	236220		Full & Open	D/B, AE	Stand Alone "C" Contract	3Q FY26	1Q FY27	USACE-Humphreys Engineering Center	Sisb.poa@usace.army.mil	907-753-5557 /
Air National Guard Base Supply Complex, JBER, AK	N/A	\$40M - \$50M	TBD	236220		Full & Open	D/B/B, AE	Stand Alone "C" Contract	2Q FY26	4Q FY26	USACE-Humphreys Engineering Center	Sisb.poa@usace.army.mil	907-753-5557 /
JPARC Red Flag Range Operations Center, Eielson AFB, AK	N/A	\$75M - \$100M	TBD	236220		Full & Open	D/B/B, AE	Stand Alone "C" Contract	2Q FY26	4Q FY26	USACE-Humphreys Engineering Center	Sisb.poa@usace.army.mil	907-753-5557 /
Soldier Performance Readiness Center, Fort Wainwright	N/A	\$50M - \$75M	TBD	236220		Full & Open	D/B/B, IH	Stand Alone "C" Contract	4Q FY26	1Q FY27	USACE-Humphreys Engineering Center	Sisb.poa@usace.army.mil	907-753-5557 /
Repair PP Barracks B4062, Fort Wainwright	N/A	\$20M - \$30M	TBD	236220		Full & Open	D/B/B, IH	Stand Alone "C" Contract	2Q FY26	4Q FY26	USACE-Humphreys Engineering Center	Sisb.poa@usace.army.mil	907-753-5557 /

Nome Port Modifications Phase 1, Nome	N/A	\$500M - \$750M	TBD	237990	Full & Open	D/B/B, IH	Stand Alone "C" Contract	2Q FY25	4Q FY25	USACE-Humphreys Engineering Center	907-753-5557 / Ssh.poa@usace.army.mil
Nome Port Modifications Phase 2, Nome	N/A	\$50M - \$100M	TBD	237990	Full & Open	D/B/B, IH	Stand Alone "C" Contract	2Q FY26	3Q FY26	USACE-Humphreys Engineering Center	907-753-5557 / Ssh.poa@usace.army.mil
Elim Navigation Improvements, Elim	N/A	\$70M - \$90M	TBD	TBD	TBD	D/B/B, AE	Stand Alone "C" Contract	3Q FY25	4Q FY25	USACE-Humphreys Engineering Center	907-753-5557 / Ssh.poa@usace.army.mil
Lowell Creek - Flood Diversion System, Seward	N/A	\$150M - \$200M	TBD	237990	Full & Open	D/B/B, IH	Stand Alone "C" Contract	3Q FY26	4Q FY 26	USACE-Humphreys Engineering Center	907-753-5557 / Ssh.poa@usace.army.mil
Ketchikan Floating Docks (2), Ketchikan	N/A	\$10M - \$25M	TBD	237990	Small Business Set Aside	D/B/B, AE	Stand Alone "C" Contract	2Q FY25	4Q FY25	USACE-Humphreys Engineering Center	907-753-5557 / Ssh.poa@usace.army.mil
Air Force Alaska Fence to Fence Environmental Services (SATOC)	W911KB 20 D 0021	\$35M	5 yrs	562910	Small Business Set Aside	N/A	SATOC	2Q FY25	4Q FY25	USACE-Humphreys Engineering Center	907-753-5557 / Ssh.poa@usace.army.mil
Environmental Remediation Services (MATOC)	W911KB 20 D 0001 - 0005	\$110M	5 yrs	562910	Small Business Set Aside	N/A	MATOC	2Q FY25	4Q FY25	USACE-Humphreys Engineering Center	907-753-5557 / Ssh.poa@usace.army.mil
Potable Water Tank Aliamanu	N/A	\$10M - \$25M	TBD	237110	Small Business Set Aside		MATOC	TBD	FY25	USACE-Humphreys Engineering Center	808-835-4020 / Ssh.poh@usace.army.mil
Family Housing, Kwajalein	N/A	\$50M - \$100M	TBD	236220	Full & Open		Stand Alone "C" Contract	TBD	FY25	USACE-Humphreys Engineering Center	808-835-4020 / Ssh.poh@usace.army.mil
Repair Space Control Sqn, Bldg 1115, Pacific Missile Range Facility, Kauai	N/A	\$5M - \$10M	TBD	236220	8(a) SOLE SOURCE		Stand Alone "C" Contract	TBD	FY25	USACE-Humphreys Engineering Center	808-835-4020 / Ssh.poh@usace.army.mil
Army Battle Monument Commission (ABMC) Interpretive Center, Punchbowl	N/A	\$10M - \$25M	TBD	236220	8(a) SOLE SOURCE		Stand Alone "C" Contract	TBD	FY25	USACE-Humphreys Engineering Center	808-835-4020 / Ssh.poh@usace.army.mil
Company Operations Facilities, Schofield Barracks	N/A	\$100M - \$250M	TBD	236220	Full & Open		Stand Alone "C" Contract	TBD	FY25	USACE-Humphreys Engineering Center	808-835-4020 / Ssh.poh@usace.army.mil
Airfield Operations Bldg, Pohakuloa Training Area	N/A	\$10M - \$25M	TBD	236220	Full & Open		MATOC	TBD	FY25	USACE-Humphreys Engineering Center	808-835-4020 / Ssh.poh@usace.army.mil
Space Ops Facilities PMRF	N/A	\$5M - \$10M	TBD	236220	8(a) SOLE SOURCE		Stand Alone "C" Contract	TBD	FY25	USACE-Humphreys Engineering Center	808-835-4020 / Ssh.poh@usace.army.mil
Egress Facility, JBPHH	N/A	\$5M - \$10M	TBD	236220	Small Business Set Aside		MATOC	TBD	FY25	USACE-Humphreys Engineering Center	808-835-4020 / Ssh.poh@usace.army.mil
Maintenance Hanger, Wheeler Army Air Field	N/A	\$100M - \$250M	TBD	236220	Full & Open		Stand Alone "C" Contract	TBD	FY25	USACE-Humphreys Engineering Center	808-835-4020 / Ssh.poh@usace.army.mil
Repair Lighting Tower Bldg 2081, Schofield BKS	N/A	\$25M - \$100M	TBD	236220	Full & Open		Stand Alone "C" Contract	TBD	FY25	USACE-Humphreys Engineering Center	808-835-4020 / Ssh.poh@usace.army.mil
Repair Lighting Tower Bldg 2083, Schofield BKS	N/A	\$25M - \$100M	TBD	236220	Full & Open		Stand Alone "C" Contract	TBD	FY25	USACE-Humphreys Engineering Center	808-835-4020 / Ssh.poh@usace.army.mil
Repair Bldg, 390, Fire Station, PTA	N/A	\$1M - \$5M	TBD	236220	Small Business Set Aside		MATOC	TBD	FY25	USACE-Humphreys Engineering Center	808-835-4020 / Ssh.poh@usace.army.mil
OMA Bldg 1580 Upgrades for SPV Rail HVAC & Sump Pump Discharge, Schofield BKS	N/A	\$10M - \$25M	TBD	237110	8(a) Sole Source		Stand Alone "C" Contract	TBD	FY25	USACE-Humphreys Engineering Center	808-835-4020 / Ssh.poh@usace.army.mil
Repair Bldg 32 Army Museum, Ft DeRussy	N/A	\$1M - \$5M	TBD	236220	Small Business Set Aside		MATOC	TBD	FY25	USACE-Humphreys Engineering Center	808-835-4020 / Ssh.poh@usace.army.mil
Repair Various North Installations Water Tanks, 2300,2301,1413 Schofield	N/A	\$10M-\$25M	TBD	237110	Small Business Set Aside		MATOC	TBD	FY25	USACE-Humphreys Engineering Center	808-835-4020 / Ssh.poh@usace.army.mil
Repair 12 inch Waterline from Patterson Road to Lower Tank TAMC 242,	N/A	\$5M - \$10M	TBD	237110	Small Business Set Aside		MATOC	TBD	FY25	USACE-Humphreys Engineering Center	808-835-4020 / Ssh.poh@usace.army.mil
Repair 10" Waterline Lower Tank Booster Pump Station to Jarrett white Road, TAMC	N/A	\$500K-\$1M	TBD	237110	Small Business Set Aside		MATOC		FY25	USACE-Humphreys Engineering Center	808-835-4020 / Ssh.poh@usace.army.mil
Replace Waterline at Palm Circle Drive, Fort Shafter	N/A	\$5M-\$10M	TBD	237119	Small Business Set Aside		MATOC	TBD	FY25	USACE-Humphreys Engineering Center	808-835-4020 / Ssh.poh@usace.army.mil
DB Repair Physical Fitness Center, Bldg. 1780, Aliamanu Military Reservation	N/A	\$5M-\$10M	TBD	236220	Small Business Set Aside		MATOC	TBD	FY25	USACE-Humphreys Engineering Center	808-835-4020 / Ssh.poh@usace.army.mil
DISA Bldg 77 Chillers Repairs, JBPHH	N/A	\$1M-\$5M	TBD	238220	8(a) Competitive		DB MATOC	TBD	FY25	USACE-Humphreys Engineering Center	808-835-4020 / Ssh.poh@usace.army.mil
DACID BLDG 1411 Renovation Schofield BKS	N/A	\$1M-\$5M	TBD	236220	8(a) Competitive		DB MATOC	TBD	FY25	USACE-Humphreys Engineering Center	808-835-4020 / Ssh.poh@usace.army.mil
Repair Potable Water Tank, Kwaj	N/A	\$5M-\$10M	TBD	237110	Full & Open		MATOC	TBD	FY25	USACE-Humphreys Engineering Center	808-835-4020 / Ssh.poh@usace.army.mil
Humidity Controlled Warehouse Roi Namur	N/A	\$10M-\$25M	TBD	236220	Full & Open		KWAJ MATOC	TBD	FY25	USACE-Humphreys Engineering Center	808-835-4020 / Ssh.poh@usace.army.mil
Repair Potable Water Tank, Roi Namur	N/A	\$10M-\$25M	TBD	237110	Full & Open		KWAJ MATOC	TBD	FY25	USACE-Humphreys Engineering Center	808-835-4020 / Ssh.poh@usace.army.mil
Repair Fire Station Roi Namur	N/A	\$25M-\$50M	TBD	236220	Full & Open		KWAJ MATOC	TBD	FY25	USACE-Humphreys Engineering Center	808-835-4020 / Ssh.poh@usace.army.mil
Repair Spartan Bachelors Quarters Roi Namur	N/A	\$25M-\$50M	TBD	236220	Full & Open		KWAJ MATOC	TBD	FY25	USACE-Humphreys Engineering Center	808-835-4020 / Ssh.poh@usace.army.mil
DLA Fuel Peir and Effluent Overflow Outfall Pipe Repairs	N/A	\$25M-\$50M	TBD	237120	Full & Open		KWAJ MATOC	TBD	FY25	USACE-Humphreys Engineering Center	808-835-4020 / Ssh.poh@usace.army.mil
MISC ENV	N/A	\$1M	TBD	562910	TBD			TBD	FY25	USACE-Humphreys Engineering Center	taskforcevipr- Ssh.poh@usace.army.mil
Rio Puerto Nuevo (Contract 7B & 7C) – Design	N/A	\$10M			Full & Open		A/E MATOC	3rd Qtr, FY25		USACE-Humphreys Engineering Center	taskforcevipr- Ssh.poh@usace.army.mil
Rio Puerto Nuevo - Landscape Architect (Linear Parks)	N/A	\$1M			Full & Open		A/E MATOC	1st Qtr, FY26		USACE-Humphreys Engineering Center	taskforcevipr- Ssh.poh@usace.army.mil
Rio Puerto Nuevo (Contract 6A) - Geotechnical Surveys	N/A	\$1M			Full & Open		A/E MATOC	1st Qtr, FY25		USACE-Humphreys Engineering Center	taskforcevipr- Ssh.poh@usace.army.mil
Rio Grande de Arecibo (Contract 2) - Design	N/A	\$10M			Full & Open		A/E MATOC	3rd Qtr, FY25		USACE-Humphreys Engineering Center	taskforcevipr- Ssh.poh@usace.army.mil
Staff Augmentation – Professional Services	N/A	\$50M+			TBD		TBD	4th Qtr, FY25		USACE-Humphreys Engineering Center	taskforcevipr- Ssh.poh@usace.army.mil
Rio Guayanilla Design	N/A	TBD			Full & Open		A/E MATOC	3rd Qtr, FY25		USACE-Humphreys Engineering Center	taskforcevipr- Ssh.poh@usace.army.mil
Rio Guanajibo (Contract 1) Design	N/A	\$5M			Full & Open		A/E MATOC	TBD		USACE-Humphreys Engineering Center	taskforcevipr- Ssh.poh@usace.army.mil
Rio Nigua – Design	N/A	\$10M			Full & Open		A/E MATOC	TBD		USACE-Humphreys Engineering Center	taskforcevipr- Ssh.poh@usace.army.mil
Military and Civil Works Design IDIQ	N/A	\$200M+			TBD		TBD	1st Qtr, FY26		USACE-Humphreys Engineering Center	taskforcevipr- Ssh.poh@usace.army.mil
Minor Construction IDIQ	N/A	TBD			TBD		TBD	FY25, TBD		USACE-Humphreys Engineering Center	taskforcevipr- Ssh.poh@usace.army.mil
Rio Puerto Nuevo (Contract 3)	N/A	\$250M - \$500M			Full & Open		Best Value Trade Office (BVTO)	2nd Qtr, FY25		USACE-Humphreys Engineering Center	taskforcevipr- Ssh.poh@usace.army.mil
Caño Martin Peña (Contract 3)	N/A	\$100M - \$250M			TBD		TBD	2nd Qtr, FY25		USACE-Humphreys Engineering Center	taskforcevipr- Ssh.poh@usace.army.mil
Rio de la Plata (Contract 1)	N/A	\$250M - \$500M			Full & Open		BVTO	2nd Qtr, FY25		USACE-Humphreys Engineering Center	taskforcevipr- Ssh.poh@usace.army.mil
Rio de la Plata - Super Aqueduct Relocation	N/A	\$25M - \$100M			TBD		BVTO	3rd Qtr, FY25		USACE-Humphreys Engineering Center	taskforcevipr- Ssh.poh@usace.army.mil
Rio Puerto Nuevo (Contract 1)	N/A	\$100M – \$250M			TBD		TBD	4th Qtr, FY26		USACE-Humphreys Engineering Center	taskforcevipr- Ssh.poh@usace.army.mil
Rio Puerto Nuevo (Contract 5B)	N/A	\$250M - \$500M			TBD		TBD	TBD		USACE-Humphreys Engineering Center	taskforcevipr- Ssh.poh@usace.army.mil
Rio Puerto Nuevo (Contract 7A)	N/A	\$100M - \$250M			TBD		TBD	FY25-26		USACE-Humphreys Engineering Center	taskforcevipr- Ssh.poh@usace.army.mil
Ft. Allen Readiness Center – Design Build	N/A	\$25M - \$100M			Full & Open		BVTO	3rd Qtr, FY25		USACE-Humphreys Engineering Center	taskforcevipr- Ssh.poh@usace.army.mil

St. Croix Civil Support Training Facility	N/A	\$25M - \$100M			Full & Open		BVTO	3rd Qtr, FY25		USACE-Humphreys Engineering Center	taskforcevpr- sb@usace.army.mil
St. Croix Vehicle Maintenance Shop	N/A	\$25M - \$100M			Full & Open		BVTO	3rd Qtr, FY25		USACE-Humphreys Engineering Center	taskforcevpr- sb@usace.army.mil
Polk Swamp Ecosystem Restoration	N/A	\$10M - \$15M			Small Business Set Aside			2nd Qtr., FY25		USACE-Humphreys Engineering Center	SB@usace.army.mil CESAC-
AIWW Placement Area Diking (Charleston to Puerto Rico)	N/A	\$1M - \$3M			Small Business Set Aside			1st Qtr., FY25		USACE-Humphreys Engineering Center	SB@usace.army.mil CESAC-
Canal Bank Construction Hwy 45-52	N/A	\$1M - \$2M			Small Business Set Aside			1st Qtr., FY25		USACE-Humphreys Engineering Center	SB@usace.army.mil CESAC-
DLA Distro Center DDSP EDC Electrical Upgrades Construction	N/A	\$50M - \$60M			TBD Service Disabled Veteran Owned Small Business Set Aside			2nd Qtr., FY25		USACE-Humphreys Engineering Center	SB@usace.army.mil CESAC-
DB/DBB MATOC	N/A	\$99M			Small Business Set Aside			1st Qtr., FY25		USACE-Humphreys Engineering Center	SB@usace.army.mil CESAC-
DB/DBB MATOC	N/A	\$499M			Small Business Set Aside			1st Qtr., FY25		USACE-Humphreys Engineering Center	SB@usace.army.mil CESAC-
Catholic Protection	N/A	\$15M - \$20M			TBD			1st Qtr., FY25		USACE-Humphreys Engineering Center	SB@usace.army.mil CESAC-
2022 Design IDIQ	N/A			541330	TBD		MATOC	3rd Qtr., FY25		USACE-Humphreys Engineering Center	(904) 232-1150
Survey & Mapping "Topo/Hydrographic, Boundary, and SUE" IDIQ	N/A			541370	TBD		MATOC	2nd Qtr., FY25		USACE-Humphreys Engineering Center	(904) 232-1151
Geotech Drilling & Testing	N/A			541330	TBD		SATOC	4th Qtr., FY25		USACE-Humphreys Engineering Center	(904) 232-1152
Geotech Design	N/A			541330	TBD		SATOC	3rd Qtr., FY25		USACE-Humphreys Engineering Center	(904) 232-1153
2024 Design IDIQ	N/A			541330	TBD		MATOC	1st Qtr., FY26		USACE-Humphreys Engineering Center	(904) 232-1154
SATOC IDC for Services Contract EN Div.,	N/A			237990	8(a) Competitive Small Business Set Aside		SATOC	1st Qtr., FY26		USACE-Humphreys Engineering Center	(904) 232-1155
New- BPA Reason Repair	N/A			811198	Aside		SATOC	2nd Qtr., FY25		USACE-Humphreys Engineering Center	(904) 232-1156
Canaveral Composite Sector Gates	N/A			527990	TBD		SATOC	TBD		USACE-Humphreys Engineering Center	(904) 232-1157
Mailroom Service Contract	N/A			491100	AbilityOne		SATOC	2nd Qtr., FY25		USACE-Humphreys Engineering Center	(904) 232-1158
Pest Control Services	N/A			561710	Small Business Set Aside		SATOC	2nd Qtr., FY25		USACE-Humphreys Engineering Center	(904) 232-1159
DAT Em Software	N/A			511210	Full & Open		SATOC	1st Qtr., FY26		USACE-Humphreys Engineering Center	(904) 232-1160
QA Material Testing Services	N/A			541330	8(a) Competitive Small Business Set Aside		SATOC	3rd Qtr., FY25		USACE-Humphreys Engineering Center	(904) 232-1161
Vegetation Management (5 Year)	N/A			562910	Small Business Set Aside		SATOC	3rd Qtr., FY25		USACE-Humphreys Engineering Center	(904) 232-1162
OD OMR&R (5 Year)	N/A			561210	8(a) Competitive Small Business Set Aside		SATOC	4th Qtr., FY25		USACE-Humphreys Engineering Center	(904) 232-1163
HVAC Service Contract Puerto Rico	N/A			238,220	Small Business Set Aside		SATOC	4th Qtr., FY25		USACE-Humphreys Engineering Center	(904) 232-1164
CNT 2A, S-356E/S-334E Pump Station and Gated Spillway	N/A			237990	Small Business Set Aside		SATOC	TBD		USACE-Humphreys Engineering Center	(904) 232-1165
CNT 3B S-355W Gated Spillway	N/A			237990	Full & Open		SATOC	TBD		USACE-Humphreys Engineering Center	(904) 232-1166
C23/24 North Reservoir CNT 4E	N/A			527990	TBD		SATOC	4rd Qtr FY2028		USACE-Humphreys Engineering Center	(904) 232-1167
C23/24 North Reservoir CNT 4B	N/A			527990	Full & Open		SATOC	3rd Qtr., FY25		USACE-Humphreys Engineering Center	(904) 232-1168
C23/24 North Reservoir CNT 4C	N/A			527990	Full & Open		SATOC	4th Qtr., FY25		USACE-Humphreys Engineering Center	(904) 232-1169
CNT 4, WCA 3A/3B Seepage Management Area	N/A			527990	Full & Open		SATOC	4th Qtr., FY25		USACE-Humphreys Engineering Center	(904) 232-1170
C23/24 North Reservoir CNT 4D	N/A			527990	Full & Open		SATOC	4th Qtr., FY25		USACE-Humphreys Engineering Center	(904) 232-1171
CNT 5, C-9 Impoundment	N/A			527990	Full & Open		SATOC	2nd Qtr., FY25		USACE-Humphreys Engineering Center	(904) 232-1172
CNT 5 L67C & L67D	N/A			527990	Full & Open		SATOC	4th Qtr., FY25		USACE-Humphreys Engineering Center	(904) 232-1173
Mechanical Bucket Dredging	N/A	\$10M			Full & Open		TBD	3rd Qtr., FY25		USACE-Humphreys Engineering Center	(251) 441-5406
AE Services for Military Design & Construction Program (MILCON Replacement)	N/A	\$499M			TBD		MATOC	1st Qtr., FY25		USACE-Humphreys Engineering Center	(251) 441-5407
AE Services for Horizontal Design	N/A	\$49M			Full & Open w/ Small Business Reserve		MATOC	1st Qtr., FY25		USACE-Humphreys Engineering Center	(251) 441-5408
AE Services for Civil Works Design	N/A	\$49M			Full & Open w/ Small Business Reserve		MATOC	1st Qtr., FY25		USACE-Humphreys Engineering Center	(251) 441-5409
AE Services for Environmental Restoration Program (ER/HTRW/PFAS)	N/A	\$249M			Full & Open w/ Small Business Reserve		MATOC	3rd Qtr., FY25		USACE-Humphreys Engineering Center	(251) 441-5410
IMCOM SMS Builder	N/A	TBD			Full & Open w/ Small Business Reserve		MATOC	3rd Qtr., FY25		USACE-Humphreys Engineering Center	(251) 441-5411
AE Services for Construction Management Services (CMS)	N/A	\$99M			Full & Open w/ Small Business Reserve		MATOC	3rd Qtr., FY25		USACE-Humphreys Engineering Center	(251) 441-5412
AE Services for Master Planning	N/A	\$10M			Small Business Set Aside		MATOC	4th Qtr., FY25		USACE-Humphreys Engineering Center	(251) 441-5413
LRSO Hardware Software Development Test Facility	N/A	<\$15M			Small Business Set Aside		TBD	1st Qtr., FY25		USACE-Humphreys Engineering Center	(251) 441-5414
AFSOC Operations Center	N/A	<\$15M			Small Business Set Aside		TBD	1st Qtr., FY25		USACE-Humphreys Engineering Center	(251) 441-5415
ADD/ALTER Test Cell Bay	N/A	<\$25M			Small Business Set Aside		TBD	1st Qtr., FY25		USACE-Humphreys Engineering Center	(251) 441-5416
KC-46A Supplies & Equipment Warehouse	N/A	<\$10M			Small Business Set Aside		TBD	1st Qtr., FY25		USACE-Humphreys Engineering Center	(251) 441-5417
KC-46A ADAL Aircraft General Purpose Shop	N/A	<\$10M			Small Business Set Aside		TBD	1st Qtr., FY25		USACE-Humphreys Engineering Center	(251) 441-5418
KC-46A Gen Purpose Warehouse	N/A	<\$10M			Small Business Set Aside		TBD	1st Qtr., FY25		USACE-Humphreys Engineering Center	(251) 441-5419
ADAL Installation ACP Gate 2	N/A	<\$20M			Small Business Set Aside		TBD	1st Qtr., FY25		USACE-Humphreys Engineering Center	(251) 441-5420
T-7A Egress Shop	N/A	<\$10M			Small Business Set Aside		TBD	2nd Qtr., FY25		USACE-Humphreys Engineering Center	(251) 441-5421
T-7A Allied Support	N/A	<\$10M			Small Business Set Aside		TBD	2nd Qtr., FY25		USACE-Humphreys Engineering Center	(251) 441-5422
Phillips PKWY Haul Route B20201	N/A	<\$20M			Small Business Set Aside		TBD	2nd Qtr., FY25		USACE-Humphreys Engineering Center	(251) 441-5423
Wastewater Force Main	N/A	<\$10M			Small Business Set Aside		TBD	2nd Qtr., FY25		USACE-Humphreys Engineering Center	(251) 441-5424
Install Red Power Distribution at SWSA	N/A	<\$10M			Small Business Set Aside		TBD	2nd Qtr., FY25		USACE-Humphreys Engineering Center	(251) 441-5425
Install Watermain ICBM Rd.	N/A	>\$10M			Small Business Set Aside		TBD	2nd Qtr., FY25		USACE-Humphreys Engineering Center	(251) 441-5426
Component Rebuild Shop	N/A	>\$500M			Full & Open		FFP C Contract	4th Qtr., FY25		USACE-Humphreys Engineering Center	(251) 441-5427
KC-46A ADAL MX Hangar #2 & MX Hangar #3	N/A	<\$50M			Full & Open		TBD	4th Qtr., FY25		USACE-Humphreys Engineering Center	(251) 441-5428
Barracks	N/A	<\$10M			Full & Open		TBD	4th Qtr., FY25		USACE-Humphreys Engineering Center	(251) 441-5429
General Purpose Warehouse	N/A	<\$50M			Full & Open		TBD	4th Qtr., FY25		USACE-Humphreys Engineering Center	(251) 441-5430
Nitrogen Conversion Facility	N/A	<\$10M			Small Business Set Aside		TBD	2nd Qtr., FY25		USACE-Humphreys Engineering Center	(251) 441-5431
KC-46A ADAL Aircraft General Purpose Shop	N/A	<\$10M			Small Business Set Aside		TBD	1st Qtr., FY25		USACE-Humphreys Engineering Center	(251) 441-5432
T-7A Hush House Pad	N/A	<\$10M			Small Business Set Aside		TBD	1st Qtr., FY25		USACE-Humphreys Engineering Center	(251) 441-5433
KC-46A ADAL Flight Simulator	N/A	<\$10M			Small Business Set Aside		TBD	1st Qtr., FY25		USACE-Humphreys Engineering Center	(251) 441-5434
Aviation Fuel Facility	N/A	<\$50M			Full & Open		TBD	1st Qtr., FY25		USACE-Humphreys Engineering Center	(251) 441-5435
Repair and Minor Construction	N/A	<\$15M			Full & Open		SATOC	1st Qtr., FY25		USACE-Humphreys Engineering Center	(251) 441-5436
Repair and Minor Construction	N/A	<\$200M			Full & Open		SATOC	2nd Qtr., FY25		USACE-Humphreys Engineering Center	(251) 441-5437
Port of Callao Construction Peru Naval Base Phase 1D	N/A	<\$50M			Full & Open		TBD	3rd Qtr., FY25		USACE-Humphreys Engineering Center	(251) 441-5438
Repair and Minor Construction	N/A	<\$200M			Full & Open		MATOC	2nd Qtr., FY25		USACE-Humphreys Engineering Center	(251) 441-5439
NASA Admin Building	N/A	<\$100M			Full & Open		2 Phase D-B	1st Qtr., FY25		USACE-Humphreys Engineering Center	(251) 441-5440
DHS Center for Domestic Preparedness Repairs, Renovations & Upgrades	N/A	<\$50M			Small Business Set Aside		MATOC	1st Qtr., FY25		USACE-Humphreys Engineering Center	(251) 441-5441
DHA/MEDCOM Construction	N/A	\$99M			Full & Open w/ SDVOSB Reserve		2 Phase D-B MATOC	1st Qtr., FY25		USACE-Humphreys Engineering Center	(251) 441-5442
DHA/MEDCOM Construction	N/A	\$99M			Full & Open w/ 8(a) Reserve		2 Phase D-B MATOC	1st Qtr., FY25		USACE-Humphreys Engineering Center	(251) 441-5443
DHA/MEDCOM Construction	N/A	\$249M			Full & Open w/ SDVOSB Reserve		2 Phase D-B MATOC	2nd Qtr., FY25		USACE-Humphreys Engineering Center	(251) 441-5444
DHA/MEDCOM Construction	N/A	\$99M			Full & Open w/ Small Business Reserve		2 Phase D-B MATOC	4th Qtr., FY24		USACE-Humphreys Engineering Center	(251) 441-5445
DHA/MEDCOM Operations & Maintenance	N/A	\$99M - \$249M TBD			Full & Open w/ Small Business Reserve		MATOC	1st Qtr., FY26		USACE-Humphreys Engineering Center	(251) 441-5446

DHA/MEDCOM Operations & Maintenance	N/A	\$450M			Full & Open w/ Small Business Reserve		MATOC	3rd Qtr., FY25		USACE-Humphreys Engineering Center S	(251) 441-5447
DHA/MEDCOM Operations & Maintenance	N/A	\$450M			Full & Open w/ Small Business Reserve		MATOC	3rd Qtr., FY25		USACE-Humphreys Engineering Center S	(251) 441-5448
DHA/MEDCOM Operations & Maintenance	N/A	\$249M			Full & Open w/ Small Business Reserve		MATOC	1st Qtr., FY25		USACE-Humphreys Engineering Center S	(251) 441-5449
James A. Haley Veterans Hospital, Spinal Cord Injury Addition	N/A	>\$250M			Full & Open		2 Phase D-B	TBD, FY26		USACE-Humphreys Engineering Center S	(251) 441-5450
Brunswick Harbor Modification	N/A	\$10-25M			Full & Open		Standalone C Contract	3rd Qtr, FY25		USACE-Humphreys Engineering Center S	(912) 652-5340
SHEP Hutchinson Island Boat Ramp	N/A	\$1-5M			Small Business Set Aside		Standalone C Contract	2nd Qtr, FY25		USACE-Humphreys Engineering Center S	(912) 652-5341
Inner Harbor Dredging	N/A	\$10-25M			Full & Open		Standalone C Contract	3rd Qtr, FY25		USACE-Humphreys Engineering Center S	(912) 652-5342
Inner Harbor Dredging	N/A	\$1-5M			Small Business Set Aside		Standalone C Contract	3rd Qtr, FY25		USACE-Humphreys Engineering Center S	(912) 652-5343
Channel Dredging A/WW	N/A	\$1-5M			Small Business Set Aside		Standalone C Contract	3rd Qtr, FY25		USACE-Humphreys Engineering Center S	(912) 652-5344
DO O&M Services Contract	N/A	\$10-25M			Small Business Set Aside		Standalone C Contract	1st Qtr, FY25		USACE-Humphreys Engineering Center S	(912) 652-5345
DMCA Mowing Services	N/A	\$1-5M			Small Business Set Aside		Standalone C Contract	1st Qtr, FY25		USACE-Humphreys Engineering Center S	(912) 652-5346
Hartwell Spillway Gate Corrosion Control	N/A	\$5-10M			Small Business Set Aside		Standalone C Contract	2nd Qtr, FY25		USACE-Humphreys Engineering Center S	(912) 652-5347
Noyes Cut Phase 2	N/A	\$5-10M			Small Business Set Aside		Standalone C Contract	3rd Qtr, FY25		USACE-Humphreys Engineering Center S	(912) 652-5348
Regional EIS Contract	N/A	\$5-10M			Full & Open		GSA MAS	2nd Qtr, FY25		USACE-Humphreys Engineering Center S	(912) 652-5349
Civil A-E Design MATOC	N/A	\$45M			Full & Open		IDIQ	3rd Qtr, FY25		USACE-Humphreys Engineering Center S	(912) 652-5350
Hartwell O&M Services	N/A	\$10M - \$25M			Small Business Set Aside		IDIQ	4th Qtr, FY25		USACE-Humphreys Engineering Center S	(912) 652-5351
Stormwater Outfall Z	N/A	\$5M - \$10M			Small Business Set Aside		Standalone C Contract	1st Qtr, FY25		USACE-Humphreys Engineering Center S	(912) 652-5352
Repair Vincent Hall Ph 2	N/A	\$25M - \$100M			Full & Open		Standalone C Contract	2nd Qtr, FY25		USACE-Humphreys Engineering Center S	(912) 652-5353
Repair Barracks 19733	N/A	\$5M - \$10M			Small Business Set Aside		Standalone C Contract	4th Qtr, FY25		USACE-Humphreys Engineering Center S	(912) 652-5354
LAAF Runway/Shoulders	N/A	\$5M - \$10M			Small Business Set Aside		Standalone C Contract	3rd Qtr, FY25		USACE-Humphreys Engineering Center S	(912) 652-5355
Repair Barracks 2836	N/A	\$10M - \$25M			Small Business Set Aside		Standalone C Contract	2nd Qtr, FY25		USACE-Humphreys Engineering Center S	(912) 652-5356
Repair Barracks 2641, Fort Moore	N/A	\$5M - \$10M			Small Business Set Aside		Standalone C Contract	2nd Qtr, FY25		USACE-Humphreys Engineering Center S	(912) 652-5357
Repair Barracks 2642, Fort Moore	N/A	\$5M - \$10M			Small Business Set Aside		Standalone C Contract	2nd Qtr, FY25		USACE-Humphreys Engineering Center S	(912) 652-5358
Child Development Center, Fort Liberty	N/A	\$25M - \$100M			TBD		Standalone C Contract	1st Qtr, FY25		USACE-Humphreys Engineering Center S	(912) 652-5359
Automated Record Fire Range, Fort Liberty	N/A	\$10M - \$25M			Small Business Set Aside		Standalone C Contract	1st Qtr, FY25		USACE-Humphreys Engineering Center S	(912) 652-5360
Prep Admin Space for Garrison C2 Bldg 4-4832, Fort Liberty	N/A	\$1M - \$5M			Small Business Set Aside		Standalone C Contract	2nd Qtr, FY25		USACE-Humphreys Engineering Center S	(912) 652-5361
Repair Building 2-1105, Fort Liberty	N/A	\$25M - \$100M			Full & Open		Standalone C Contract	2nd Qtr, FY25		USACE-Humphreys Engineering Center S	(912) 652-5362
Repair Cook CDC, Fort Liberty	N/A	\$5M - \$10M			Small Business Set Aside		Standalone C Contract	2nd Qtr, FY25		USACE-Humphreys Engineering Center S	(912) 652-5363
Knox Hall B12732 Reno, Fort Liberty	N/A	\$5M - \$10M			Small Business Set Aside		Standalone C Contract	2nd Qtr, FY25		USACE-Humphreys Engineering Center S	(912) 652-5364
Liberty Trail Ph 1, Fort Liberty	N/A	\$5M - \$10M			Small Business Set Aside		Standalone C Contract	3rd Qtr, FY25		USACE-Humphreys Engineering Center S	(912) 652-5365
Liberty Trail Ph 2 - 4, Fort Liberty	N/A	\$5M - \$10M			Small Business Set Aside		Standalone C Contract	3rd Qtr, FY25		USACE-Humphreys Engineering Center S	(912) 652-5366
Repair Barrack C2925, Fort Liberty	N/A	\$10M - \$25M			Small Business Set Aside		Standalone C Contract	2nd Qtr, FY25		USACE-Humphreys Engineering Center S	(912) 652-5367
Repair Bldg H5834, Fort Liberty	N/A	\$5M - \$10M			Small Business Set Aside		Standalone C Contract	2nd Qtr, FY25		USACE-Humphreys Engineering Center S	(912) 652-5368
PAAF Apron & Taxiways Ph 2, Fort Liberty	N/A	\$10M - \$25M			Small Business Set Aside		Standalone C Contract	3rd Qtr, FY25		USACE-Humphreys Engineering Center S	(912) 652-5369
Repair Barrack D2723, Fort Liberty	N/A	\$10M - \$25M			Small Business Set Aside		Standalone C Contract	3rd Qtr, FY25		USACE-Humphreys Engineering Center S	(912) 652-5370
Sunset Liberty March, Fort Liberty	N/A	\$5M - \$10M			Small Business Set Aside		Standalone C Contract	4th Qtr, FY25		USACE-Humphreys Engineering Center S	(912) 652-5371
UEPH, Hunter Army Airfield	N/A	\$25M - \$100M			Full & Open		Standalone C Contract	1st Qtr, FY25		USACE-Humphreys Engineering Center S	(912) 652-5372
Consolidated Rigging Facility, Hunter Army Airfield	N/A	\$25M - \$100M			Full & Open		Standalone C Contract	2nd Qtr, FY25		USACE-Humphreys Engineering Center S	(912) 652-5373
SOF Military Working Dog Kennel, Hunter Army Airfield	N/A	\$10M - \$25M			Small Business Set Aside		Standalone C Contract	2nd Qtr, FY25		USACE-Humphreys Engineering Center S	(912) 652-5374
SW Annex & Flight Office, Robins AFB	N/A	\$5M - \$10M			Small Business Set Aside		Standalone C Contract	1st Qtr, FY25		USACE-Humphreys Engineering Center S	(912) 652-5375
Bldg 59D Renovation, Robins AFB	N/A	\$25M - \$100M			Full & Open		Standalone C Contract	1st Qtr, FY25		USACE-Humphreys Engineering Center S	(912) 652-5376
Bldg 110, Robins AFB	N/A	\$25M - \$100M			Full & Open		Standalone C Contract	4th Qtr, FY25		USACE-Humphreys Engineering Center S	(912) 652-5377
93d AGOW SCIF, Moody AFB	N/A	\$10M - \$20M			Small Business Set Aside		Standalone C Contract	3rd Qtr, FY25		USACE-Humphreys Engineering Center S	(912) 652-5378
SB Construction MATOC	N/A	\$249M			Small Business Set Aside		IDIQ	1st Qtr, FY25		USACE-Humphreys Engineering Center S	(912) 652-5379
General Design MATOC	N/A	\$99M			Small Business Set Aside		IDIQ	1st Qtr, FY25		USACE-Humphreys Engineering Center S	(912) 652-5380
SOF Arms Room Addition	N/A	\$10M - \$25M			Small Business Set Aside		DBB	FY25		USACE-Humphreys Engineering Center S	(910) 251-4452
Company Operations Facility	N/A	\$25M - \$50M			TBD		DBB	2nd QTR, FY25		USACE-Humphreys Engineering Center S	(910) 251-4453
Mission Command Center	N/A	\$100M - \$150M			TBD		DBB	1st QTR, FY26		USACE-Humphreys Engineering Center S	(910) 251-4454
SOF SERE Training Facility	N/A	\$10M - \$25M			TBD		DBB	FY26		USACE-Humphreys Engineering Center S	(910) 251-4455
SOF Equipment Development Facility	N/A	\$25M - \$50M			TBD		DBB	2nd QTR, FY25		USACE-Humphreys Engineering Center S	(910) 251-4456
SOF Ammo Supply Point Phase 1	N/A	Phase 1 \$50-100M			TBD		DBB	FY26		USACE-Humphreys Engineering Center S	(910) 251-4457
FOB Freedom Upgrades	N/A	\$20M - \$100M			TBD		DBB	FY27		USACE-Humphreys Engineering Center S	(910) 251-4458
SOF Ammo Supply Point Phase 2	N/A	\$20M - \$50M			TBD		DBB	FY28		USACE-Humphreys Engineering Center S	(910) 251-4459
USDA Agriculture Research Service	N/A	\$25M-\$50M			Full & Open		DBB	FY26		USACE-Humphreys Engineering Center S	(910) 251-4460
Military Ocean Terminal Sunny Point Base Maintenance Contract	N/A	\$25-\$50			Small Business Set Aside		MATOC	2nd Qtr, FY25		USACE-Humphreys Engineering Center S	(910) 251-4461
AE General Design	N/A	\$25 - \$50M			Small Business Set Aside		IDIQ	FY25		USACE-Humphreys Engineering Center S	(910) 251-4462
Snow's Cut Erosion Control (Repair) Contract	N/A	\$10M - \$15M			TBD		IFB	4th QTR, FY25		USACE-Humphreys Engineering Center S	(910) 251-4463
A/WW Disposal Area Contract	N/A	\$3M - \$5M			Small Business Set Aside		IFB	4th QTR, FY25		USACE-Humphreys Engineering Center S	(910) 251-4464
A/WW Maintenance Dredging Contract	N/A	\$5M - \$10M			Small Business Set Aside		IFB	4th QTR, FY25		USACE-Humphreys Engineering Center S	(910) 251-4465
Carolina Beach & Vicinity, NC (CSR) Contract	N/A	\$15M - \$25M			Full & Open		IFB	4th QTR, FY25		USACE-Humphreys Engineering Center S	(910) 251-4466
Greenville Utilities Commission (GUC) Streambank Protection Contract	N/A	\$1M - \$5M			Small Business Set Aside		IFB	4th QTR, FY25		USACE-Humphreys Engineering Center S	(910) 251-4467
MOTSU Maintenance Dredging Contract	N/A	\$5M - \$10M			Full & Open		IFB	4th QTR, FY25		USACE-Humphreys Engineering Center S	(910) 251-4468
Rollinson Channel / Silver Lake Harbor Maintenance Dredging Contract	N/A	\$10M - \$15M			Small Business Set Aside		IFB	4th QTR, FY25		USACE-Humphreys Engineering Center S	(910) 251-4469
Regional Harbor Dredging Contract (RHDC)(1 or 2 Contracts)	N/A	\$20M - \$35M			Full & Open		IFB	4th QTR, FY25		USACE-Humphreys Engineering Center S	(910) 251-4470
Inner Ocean Bar Maintenance Dredging Contract	N/A	\$15M - \$25M			Full & Open		IFB	4th QTR, FY25		USACE-Humphreys Engineering Center S	(910) 251-4471
Eagle Island Improvements (Cell 2 Repair) Contract	N/A	\$1M - \$5M			Small Business Set Aside		IFB	4th QTR, FY25		USACE-Humphreys Engineering Center S	(910) 251-4472
Anchorage Basin / Mid-River Maintenance Dredging Contract	N/A	\$10M - \$15M			Full & Open		IFB	4th QTR, FY25		USACE-Humphreys Engineering Center S	(910) 251-4473
Space Rapid Capabilities Office (SPRCO), Kirtland AFB, NM Design-Bid-Build (DBB) requirement to construct a new facility to house a secure office necessary for the operation of military, civilian, and contractor personnel, to include parking and infrastructure (heating and cooling, power, water sanitation, communications). Facility requires Sensitive Compartmentalized Information Facility and Special Access Program Facility accreditation, with necessary physical and electronic security measures and compartmented workspaces for 10-15 compartmentalized teams. Building to feature a 240 seat SCIF auditorium. Building will have reinforced foundations, floors, 2-story steel structure, reinforced stucco-finished concrete block walls, and steel roof structure.	N/A	\$25M - \$100M	TBD	236220	Full & Open	N/A	Individual Contract	FY26 Q1	FY26 Q3	USACE-Humphreys Engineering Center S	albuquerque.smallbusin ess@usace.army.mil
Child Development Center (CDC), Kirtland AFB, NM DBB requirement to construct a large CDC to relocate the current CDC in the Maxwell Housing Area, including associated site work, utilities, pavements, and communications, reinforced concrete foundation, structural steel frame, split-face concrete masonry unit veneer, a standing seam metal roof, and demolition of Building 1914.	N/A	\$25M - \$100M	TBD	236220	Full & Open	N/A	Individual Contract	FY26 Q2	FY27 Q2	USACE-Humphreys Engineering Center S	albuquerque.smallbusin ess@usace.army.mil
High Power Electromagnetic Lab, Kirtland AFB, NM DBB requirement to consolidate and house a modern, flexible laboratory space for development of advanced High Power Electromagnetic (HPM) system research.	N/A	\$25M - \$100M	TBD	236220	Full & Open	N/A	Individual Contract	FY26 Q3	FY27 Q1	USACE-Humphreys Engineering Center S	albuquerque.smallbusin ess@usace.army.mil

58th SOW/PJ/CRO Pipeline Dorm, Kirtland AFB, NM DBB requirement to construct a 162 room steel-frame structure with reinforced concrete foundation and floors, reinforced, insulated split-faced block walls and insulated standing seam metal roof. Includes site preparation, seismic provisions, hydraulic passenger-freight elevator, day room with kitchen, laundry room, storage and supporting spaces, parking, landscaping, heating/cooling, plumbing, electrical and fire protection systems, communications and all utilities. PJ/CRO Urban Training Complex, Kirtland AFB, NM	N/A	\$25M - \$100M	TBD	236220	Full & Open	N/A	Individual Contract	FY26 Q3	FY26 Q4	USACE-Humphreys Engineering Center S	albuquerque.smallbusin ess@usace.army.mil
DBB requirement to construct a PJ/CRO (Pararescue and Combat Rescue Officer) urban training complex at a semi-remote location. UTC will consist of 10 building shells to simulate residential structures, offices, retail, municipal and chapel, including simulated battle damage, security wall around parts of the complex, paved and unpaved roads, roadway fixtures and subterranean systems. Site improvements include landing areas for helicopters and CV-22 aircraft, basic electrical and lighting systems, water storage tank and septic system. A separate mission control area will have 5 buildings.	N/A	\$25M - \$100M	TBD	236220	Full & Open	N/A	Individual Contract	FY27 Q1	FY27 Q2	USACE-Humphreys Engineering Center S	albuquerque.smallbusin ess@usace.army.mil
Joint Navigation Warfare Center HQ, Kirtland AFB, NM DBB requirement to construct new facility to house a secure office necessary for the operation of 243 military, civilian, and contractor personnel, to include parking and infrastructure (heating/cooling, power water, sanitation, communications). Facility requires Sensitive Compartmentalized Information Facility and Special Access Program accreditation, with necessary physical and electronic security measures. Building will have reinforced foundations, floors, 2-story steel structure, reinforced stucco-finished concrete block walls, and steel roof structure with insulated standing seam metal roofing to match appearance and character of existing area facilities.	N/A	\$25M - \$100M	TBD	236220	Full & Open	N/A	Individual Contract	FY27 Q3	FY27 Q4	USACE-Humphreys Engineering Center S	albuquerque.smallbusin ess@usace.army.mil
Upgrade Wyoming Gate for Antiterrorism Compliance, Kirtland AFB, NM DBB requirement to replace existing entrance gate with new gate facilities meeting all current antiterrorism standards including new entry with fully complying steel gates, roadway curved to provide traffic calming, channeling guardrails, denial/exit lane, final denial barriers, overwatch, new entry control building with canopy and restrooms equivalent demolition square footage to include current site structures (visitor building 21002 and entry control building 21005), will be demolished along with walls, fences, pavements, and other structures in the project area.	N/A	\$10M - \$25M	TBD	238990	TBD	N/A	Individual Contract	FY27 Q4	FY28 Q2	USACE-Humphreys Engineering Center S	albuquerque.smallbusin ess@usace.army.mil
AC130J Explosive Operations Facility, Kirtland AFB, NM DBB requirement to construct a Total building envelope of approximately 5953 SF; BAY space 4121 SF and office/Mechanical/Personnel Space 1832 SF based on Exhibit from Whiteman AFB, Missouri Project. To accommodate drive thru bays a special turning radius required and pavement is required 50 feet on each side of the bays and wrapped around the facility. A standby generator is required for Alt Control Room which will need to follow the same guidance as the Control section in the admin facility.	N/A	\$5M - \$10M	TBD	236220	TBD	N/A	Individual Contract	FY27 Q4	FY28	USACE-Humphreys Engineering Center S	albuquerque.smallbusin ess@usace.army.mil
Consolidated RHS/LRS Warehouse, Kirtland AFB, NM DBB requirement to construct a warehouse and administrative facility to accommodate the base logistics readiness squadron and Red Horse Squadron. Facilities will be designed as permanent construction in accordance with the DoD Unified Facilities Criteria (UFC) 1-200-01, General Building Requirements and UFC 1-200-02, High Performance and Sustainable Building Requirements.	N/A	\$25M - \$100M	TBD	236220	TBD	N/A	Individual Contract	FY28 Q3	FY28 Q4	USACE-Humphreys Engineering Center S	albuquerque.smallbusin ess@usace.army.mil
ADAL System Digital Engineering Lab, Kirtland AFB, NM DBB requirement to construct a new system and digital engineering lab, spacecraft cleanroom, and assembly integration and test lab, including a two-story steel frame structure with reinforced concrete pier, beam foundation and floors; stucco-finished reinforced CMU walls, facility infrastructure, secure spaces, and low slope membrane roof.	N/A	\$25M - \$100M	TBD	236220	Full & Open	N/A	Individual Contract	FY28 Q3	FY29 Q1	USACE-Humphreys Engineering Center S	albuquerque.smallbusin ess@usace.army.mil
Launcher Maintenance Missile Assembly Support Facility, White Sands Missile Range, NM DBB requirement to include a vehicle maintenance facility, petroleum & other hazardous material storage, information, fire, alarm, & intrusion detection systems. See W912PP23R0012 in SAM.	N/A	\$25M - \$100M	TBD	236220	Full & Open	N/A	Individual Contract	FY25	FY25	USACE-Humphreys Engineering Center S	albuquerque.smallbusin ess@usace.army.mil
Indoor Target Flip Facility, Holloman AFB, NM DBB requirement to construct special purpose high-bay facility with 40-ton overhead DC crane integrated with special mechanical flip capability to safely invert massive targets weighing over 50,000 lbs. To be built on WSMR.	N/A	\$25M - \$100M	TBD	236220	Full & Open	N/A	Individual Contract	FY27 Q3	FY27 Q4	USACE-Humphreys Engineering Center S	albuquerque.smallbusin ess@usace.army.mil
High Speed Test Track, Holloman AFB, NM DBB requirement to replace the existing Holloman High-Speed Test Track (HHSTT).	N/A	\$100M+	TBD	237990	Full & Open	N/A	Individual Contract	FY27	FY28	USACE-Humphreys Engineering Center S	albuquerque.smallbusin ess@usace.army.mil
FTU Airfield Requirements, Holloman AFB, NM DBB requirement for extensions to Taxiway J and Taxiway L. Extend Taxiway J eastward approx. 5300 LF to intersect with Taxiway B and westward running parallel with Runway 07/25 approx. 7100 LF to intersect and cross Taxiway L extending to Taxiway R. Extend Taxiway L northwest approx. 1600 LF to intersect with Runway 04/22. Construction will consist of airfield rated concrete to include asphalt shoulders and all required lighting, signage and striping and all necessary supporting work for a complete and usable facility. Create a safety buffer along the westward Taxiway J extension by realigning Kelly Road comprising approx. 13000 SM of paved road construction. Demolish Buildings 809, 904, 909 and 918.	N/A	\$25M - \$100M	TBD	237990	Full & Open	N/A	Individual Contract	FY27 Q1	FY27 Q3	USACE-Humphreys Engineering Center S	albuquerque.smallbusin ess@usace.army.mil
Design-Build (DB) requirement to construct a 5.5K SM, three-story dormitory with 192 rooms to include private bathrooms and kitchenettes, reinforce concrete foundation, steel frame and reinforced concrete walls.	N/A	\$25M - \$100M	TBD	236220	Full & Open	N/A	Individual Contract	FY25 Q3	FY26 Q2	USACE-Humphreys Engineering Center S	albuquerque.smallbusin ess@usace.army.mil
Deployment Processing Center, Cannon AFB, NM DBB requirement to construct Deployment Processing Center and Mobility Aerial Delivery Facility. Construction of the Deployment Processing Center. The project includes all utilities, site improvements, pavements, detection/protection features, security enhancements, and other supporting work necessary to make a complete and usable facility.	N/A	\$25M - \$100M	TBD	236220	Full & Open	N/A	Individual Contract	FY25 Q4	FY26 Q2	USACE-Humphreys Engineering Center S	albuquerque.smallbusin ess@usace.army.mil
Satellite Fire Station, Cannon AFB, NM Construct 3 stall drive-thru satellite crash fire and rescue combination station on east side of Runway 22/04, along Taxiway D. The combination station will include the Fire & Communications Center (FACC), Emergency Communications Center (ECC) & the Base Defense Operations Center (BDOC). The Fire & Communications Center will include: a communications control room, public rest rooms, apparatus room, training room, physical fitness area, living quarters with private bedrooms and restrooms with showers, a station captain's bedroom and restroom with shower, recreation/dining room with vending, full kitchen with a serving line and kitchen storage, personal lockers, maintenance rest rooms/showers, laundry facilities.	N/A	\$10M - \$25M	TBD	236220	Full & Open	N/A	Individual Contract	FY27 Q3	FY28 Q3	USACE-Humphreys Engineering Center S	albuquerque.smallbusin ess@usace.army.mil
Small Arms Storage Facility, AC130-J, Kirtland Air Force Base, NM DBB requirement to construct a 100'x100' (10,000 SF) Butler type building for hazard class 1.3 and 1.4 munitions storage at 377 MXS/MXMW's Munitions Storage Area. Based on Ammunition to be stored the building climate control is not needed. Provide lighting in and around the structure. Reinforced Concrete pad is required for driveway approaching the structure. See W912PPR0024 in SAM.	N/A	\$1M - \$5M	TBD	236220	8(a) Competitive	N/A	Individual Contract	FY25 Q1	FY25 Q2	USACE-Humphreys Engineering Center S	albuquerque.smallbusin ess@usace.army.mil
JNWC Building 20433 Mobile Trailer Power, Kirtland AFB, NM DBB requirement to connect three office trailers to existing power, as well as install a communications rack and run drops to the office and printer.	N/A	\$10K - \$250K	TBD	238210	8(a) Sole Source	N/A	Individual Contract	FY25	FY25	USACE-Humphreys Engineering Center S	albuquerque.smallbusin ess@usace.army.mil
CEERBRO, Kirtland AFB, NM DB requirement to repair antiquated area of Building 322, including light lab areas, lab support spaces, and updated restrooms to meet current ADA, AFI and building code requirements. Upgrade of existing electrical power supply to meet laboratory needs and the installation of a 10-ton overhead crane.	N/A	\$1M - \$5M	TBD	236220	Small Business Set Aside	N/A	Individual Contract	FY25 Q2	FY25 Q4	USACE-Humphreys Engineering Center S	albuquerque.smallbusin ess@usace.army.mil
Building 770 Upgrade Laser Labs - ULTRA, Kirtland AFB, NM DBB requirement to repair Bldg 770 to include electrical and HVAC upgrades, finish upgrades, interior reconfiguration and a unisex restroom.	N/A	\$5M - \$10M	TBD	236220	TBD	N/A	Individual Contract	FY26 Q1	FY26 Q2	USACE-Humphreys Engineering Center S	albuquerque.smallbusin ess@usace.army.mil
UMMC ADAL Aerospace Ground Equipment (AGE) Paint Booth, Kirtland AFB, NM DBB requirement for an addition on the northeast side of Corrosion Control Facility Building 985. The addition, used to sand, prime and paint aircraft parts and AGE, shall be made of steel, reinforced concrete foundation and floor, structural steel frame, and insulated corrugated steel walls and roof.	N/A	\$1M - \$5M	TBD	236220	TBD	N/A	Individual Contract	FY26 Q2	FY26 Q4	USACE-Humphreys Engineering Center S	albuquerque.smallbusin ess@usace.army.mil
ADAL AC-130J Flight Training, Kirtland AFB, NM DBB requirement to construct a 139 SM addition to the east side of Building 957, consisting of five classrooms to accommodate six students and one instructor. Provide three offices for program managers. Provide all required fire protection, utilities, and communications to include Wi-fi, NIPR, and Learning Management Systems (LMS).	N/A	\$5M - \$10M	TBD	236220	TBD	N/A	Individual Contract	FY26 Q3	FY26 Q4	USACE-Humphreys Engineering Center S	albuquerque.smallbusin ess@usace.army.mil
New Drinking Water Well, Kirtland AFB, NM DBB requirement to construct a new drinking well close to Well #3 in order to provide potable drinking water and create redundancy. Provide new well for water blending to stay below the regulation arsenic levels for potable water.	N/A	\$5M - \$10M	TBD	237110	Small Business Set Aside	N/A	Individual Contract	FY27 Q4	FY28 Q2	USACE-Humphreys Engineering Center S	albuquerque.smallbusin ess@usace.army.mil
Kinetics Autonomy and Robotics Lab (KARL), Kirtland AFB, NM DBB requirement to convert existing room into a space robotics testing environment to support in-orbit servicing, assembly, and manufacturing.	N/A	\$1M - \$5M	TBD	236220	TBD	N/A	Individual Contract	FY26 Q3	FY27 Q1	USACE-Humphreys Engineering Center S	albuquerque.smallbusin ess@usace.army.mil
Building 577 Aviary Addition, Kirtland AFB, NM DBB requirement to construct a new three-story addition to the existing building. New construction will be approximately 6,250 square feet (primarily three-story high bay lab with two-story support spaces at the connection to the existing facility) have a reinforced concrete foundation, with structural studs exterior studs, exterior insulated finish system (EIFS), and structurally sloped TPO roofing system.	N/A	\$5M - \$10M	TBD	236220	TBD	N/A	Individual Contract	FY27 Q1	FY27 Q2	USACE-Humphreys Engineering Center S	albuquerque.smallbusin ess@usace.army.mil
Facility for Explosives and Radiological Materials Imaging (FERMI), Kirtland AFB, NM DBB requirement for a facility capable of all relevant classifications/caveats for imaging assembled space systems and nuclear test bodies. Facility must be sited and constructed to support activities involving radioactive materials, High Explosive (HE) materials, accountable materials and components, and high energy Xray imaging. Spaces includes lab and lab support spaces. Hayman Structure, Munitions Area, Kirtland AFB, NM	N/A	\$5M - \$10M	TBD	236220	TBD	N/A	Individual Contract	FY27 Q3	FY28 Q1	USACE-Humphreys Engineering Center S	albuquerque.smallbusin ess@usace.army.mil
DBB requirement to construct a Hayman earth covered munitions storage igloo in the munitions area to meet mission capability for the AC-130J Formal Training Unit (FTU) transfer.	N/A	\$1M - \$5M	TBD	236220	TBD	N/A	Individual Contract	FY27 Q3	FY28 Q1	USACE-Humphreys Engineering Center S	albuquerque.smallbusin ess@usace.army.mil
UMMC Water Infrastructure to Mesa, PEC and RSC, Melrose Air Force Range, NM DBB requirement to Construct water supply infrastructure to the Mesa, PEC and RSC on Melrose Air Force Range (MAFR). The project will include supply pipe, storage and transfer tanks, booster pumps, a dedicated supply well, and all other associated supporting facilities. This includes, but is not limited to, electrical, controls, fittings, valves, etc. See W912PP24R0006 in SAM.	N/A	\$1M - \$5M	TBD	237110	TBD	N/A	Individual Contract	FY25 Q3	FY25 Q4	USACE-Humphreys Engineering Center S	albuquerque.smallbusin ess@usace.army.mil
Fire Crash Rescue Station, Melrose Air Force Range, NM DBB requirement for a new fire station with an enclosed vehicle storage area) in the Northwest Development Area (NWDA) at MAFR. The facility will consist of a metal building, reinforced concrete foundation, floor slab to serve as an airfield fire & rescue station. Includes admin offices, training room, Self-Contained Breathing Apparatus (SCBA) storage, comm room, break room, kitchen, bunk rooms, mens & womens restrooms, showers, & 2 enclosed vehicle storage bays to fit 27 SOCES ARFF vehicles.	N/A	\$5M - \$10M	TBD	236220	TBD	N/A	Individual Contract	FY26 Q1	FY26	USACE-Humphreys Engineering Center S	albuquerque.smallbusin ess@usace.army.mil

Guided Missile Building Salinas Peak, White Sands Missile Range, NM DBB requirement to construct a shelter-in-place facility to protect personnel during High Energy Laser (HEL) testing scenarios, a high-wind-resistant high-aperture opening clamshell building to house HEL weapon system switchgear facility, generators, utility connections and renovate existing bunkhouse. See W912PP24R0003 in SAM.	N/A	\$5M - \$10M	TBD	236220	Full & Open	N/A	Individual Contract	FY25	FY25	USACE-Humphreys Engineering Center	albuquerque.smallbusin ess@usace.army.mil	
Building 1870 HVAC Upgrades, White Sands Missile Range, NM DBB requirement to repair the current air conditioning system by replacement for building 1870 on White Sands Missile Range (WSMR). Replace the evaporative cooler system in the office spaces with refrigerated air. Install new ceilings and lights in the office areas. Remove and install new evaporative coolers for the storage area section and provide proper air pressure relief. Separate the office cooling space from the storage air space.	N/A	\$500K - \$1M	TBD	238220	TBD	N/A	Individual Contract	FY26 Q1	FY26 Q3	USACE-Humphreys Engineering Center	albuquerque.smallbusin ess@usace.army.mil	
Building 34080-N237 Fire Suppression Replacement, White Sands Missile Range, NM DBB requirement to replace the existing Halon fire suppression system. New fire suppression system may be a water-based sprinkler system or clean agent fire suppression system as warranted by code requirements and site conditions. Project also includes fire alarm upgrades as required to ensure compliance with applicable codes.	N/A	\$1M - \$5M	TBD	238220	TBD	N/A	Individual Contract	FY25 Q2	FY25	USACE-Humphreys Engineering Center	albuquerque.smallbusin ess@usace.army.mil	
N80 Earth Covered Magazine Replacement, White Sands Missile Range, NM DBB requirement to demolish and dispose existing Bldg. 22812/N80 Earth Covered Magazine (ECM), and replace with a 25 ft X 80 ft Modular Storage Magazine Type Navy STD 421-810-08. New ECM Facility will include climate control, new pavement driveway, electrical service connection, Intrusion Detection System (IDS) connection, and perimeter fencing/gate revisions to meet security requirements for the new ECM.	N/A	\$1M - \$5M	TBD	237990	TBD	N/A	Individual Contract	TBD	TBD	USACE-Humphreys Engineering Center	albuquerque.smallbusin ess@usace.army.mil	
FUDS-Remedial Investigation/Feasibility Study PBR West Mesa N-1 Railroad Roundhouse Target, Kirtland AFB, NM	N/A	\$1M - \$5M	TBD	562910	TBD	SPA MEGA ERS MATOC	Task Order	FY25 Q1	FY25 Q3	USACE-Humphreys Engineering Center	albuquerque.smallbusin ess@usace.army.mil	
FUDS Remedial Action - Removal (Sub-Surface Clearance Phase 2) MRS 03 Target A, Fort Huachuca, AZ	N/A	\$10M - \$25M	TBD	562910	8(a) Sole Source	N/A	Individual Contract	FY25	FY25	USACE-Humphreys Engineering Center	albuquerque.smallbusin ess@usace.army.mil	
Parcel 3 MEC Management, Fort Wingate Depot Activity, NM Services to address Munitions & Explosive Concern (MEC).	N/A	\$5M - \$10M	TBD	562910	TBD	N/A	Individual Contract	FY25 Q1	FY25 Q1	USACE-Humphreys Engineering Center	albuquerque.smallbusin ess@usace.army.mil	
Administrative Record Support Services, Fort Wingate Depot Activity, NM Service contract providing environmental support (RCRA) to BRAC for administrative record support services related to ongoing environmental remediation at Fort Wingate.	W912PP21C0014	\$500K - \$1M	TBD	562910	8(a) Sole Source	N/A	Individual Contract	FY25 Q1	FY25 Q1	USACE-Humphreys Engineering Center	albuquerque.smallbusin ess@usace.army.mil	
NEPA SharePoint, White Sands Missile Range, NM Computing services and technical support for the WSMR SharePoint Based NEPA website.	N/A	\$10K - \$250K	60 months	562910	Small Business Set Aside	GSA FSS	Task Order	FY25	FY25 Q3	USACE-Humphreys Engineering Center	albuquerque.smallbusin ess@usace.army.mil	
Quality Recycling Program (QRP), Fort Bliss, TX Operation of the Quality Recycling Program.	W912PP21C0009	\$1M - \$5M	60 months	562910	8(a) Sole Source	N/A	Individual Contract	FY25	FY25	USACE-Humphreys Engineering Center	albuquerque.smallbusin ess@usace.army.mil	
DPW Environmental Services, White Sands Missile Range, NM Comprehensive environmental services including water, waste water, CAA compliance, quality recycling program, and inspection of RCRA storage program.	N/A	\$10M - \$25M	60 months	562910	8(a) Sole Source	N/A	Individual Contract	FY25	FY25	USACE-Humphreys Engineering Center	albuquerque.smallbusin ess@usace.army.mil	
Navy Radon Services, White Sands Missile Range, NM Testing and abatement services.	N/A	\$10K - \$250K	TBD	562910	8(a) Sole Source	N/A	Individual Contract	FY25	FY25	USACE-Humphreys Engineering Center	albuquerque.smallbusin ess@usace.army.mil	
Navy (N300) Survey and Abatement, White Sands Missile Range, NM Hazardous survey and abatement of friable vinyl tile with ACM mastic.	N/A	\$10K - \$250K	TBD	562910	8(a) Sole Source	N/A	Individual Contract	FY25	FY25	USACE-Humphreys Engineering Center	albuquerque.smallbusin ess@usace.army.mil	
Landfarm Facility, Holloman AFB, NM Regulatory required sampling services and minor operation activities.	W912PP19P0047	\$250K - \$500K	36 months	562910	8(a) Sole Source	N/A	Individual Contract	FY25	FY25	USACE-Humphreys Engineering Center	albuquerque.smallbusin ess@usace.army.mil	
Ft. Carson Military Reservation (FCMR) Land Restoration and Management (LRAM) Construction services to maintain use of training ranges.	W912PP23C0021	\$1M - \$5M	60 months	562910	TBD	N/A	Individual Contract	FY26	FY26	USACE-Humphreys Engineering Center	albuquerque.smallbusin ess@usace.army.mil	
Pinon Canyon Land Restoration and Management (LRAM) Construction services to maintain use of training ranges.	W912PP23C0022	\$1M - \$5M	60 months	562910	TBD	N/A	Individual Contract	FY26	FY26	USACE-Humphreys Engineering Center	albuquerque.smallbusin ess@usace.army.mil	
Northgate Diversion Channel Section 219, EL Paso, TX DBB requirement to improve the diversion channel along the Hondo Pass that leads to the Northgate dam to avoid adverse effects to the nearby community following significant rain.	N/A	\$1M - \$5M	TBD	237990	TBD	N/A	Individual Contract	TBD	TBD	USACE-Humphreys Engineering Center	albuquerque.smallbusin ess@usace.army.mil	
Chamita Diversion, Rio Chama, NM DBB requirement to remove existing pipe and convert to concrete lined open channel.	N/A	\$1M - \$5M	TBD	237990	TBD	N/A	Individual Contract	TBD	TBD	USACE-Humphreys Engineering Center	albuquerque.smallbusin ess@usace.army.mil	
Improvement of Clardy Fox Pump Stations, El Paso, TX DBB requirement to include installation of three 131 cfs pumps and pump cans, construction of a new electrical building to house the new pump controls, installation of a new larger generator capable of running the new pumps, construction of a building to house the new generator, new electrical service to operate the entire pump station and an extension of the existing trash screen. See W912PP23B0021 in SAM.	N/A	\$5M - \$10M	TBD	237990	TBD	N/A	Individual Contract	FY25	FY25	USACE-Humphreys Engineering Center	albuquerque.smallbusin ess@usace.army.mil	
La Madera Water Tank Sec 595, La Madera, NM (BIL) DBB requirement for repair of the existing 20,000 gallon water tank.	N/A	\$1M - \$5M	TBD	237990	TBD	N/A	Individual Contract	TBD	TBD	USACE-Humphreys Engineering Center	albuquerque.smallbusin ess@usace.army.mil	
Boone Siphon Section 219, El Paso, TX (Phase 2 of 6) DBB requirement to construct a new siphon to handle and offload all the flows from the existing Boone Siphon System. Will be multi-phased project spanning multiple years.	N/A	\$5M - \$10M	TBD	237110	TBD	N/A	Individual Contract	TBD	TBD	USACE-Humphreys Engineering Center	albuquerque.smallbusin ess@usace.army.mil	
Keystone Dam Seepage Repairs Sec 219, El Paso, TX DBB requirement to repair seepage at the toe of the downstream embankment slope.	N/A	\$1M - \$5M	TBD	237990	8(a) Sole Source	N/A	Individual Contract	FY26 Q1	FY26 Q2	USACE-Humphreys Engineering Center	albuquerque.smallbusin ess@usace.army.mil	
Upper Venadita Drainage Management Improvement Sec 595, NM (BIL) DBB requirement for construction of off channel pond stem water quality improvement by means of the principal spillway structure design, downstream channel stabilization and bank armoring.	N/A	\$1M - \$5M	TBD	237990	TBD	N/A	Individual Contract	TBD	TBD	USACE-Humphreys Engineering Center	albuquerque.smallbusin ess@usace.army.mil	
Trash Collection and Disposal Services, Abiquiu Dam, NM	W912PP20V0004	\$10K - \$250K	60 Months	562111	Small Business Set Aside	N/A	Individual Contract	FY25	FY25	USACE-Humphreys Engineering Center	albuquerque.smallbusin ess@usace.army.mil	
Sewage Pumping and Disposal Services, Abiquiu Dam, NM	W912PP20V0007	\$10K - \$250K	60 Months	562991	Small Business Set Aside	N/A	Individual Contract	FY25	FY25	USACE-Humphreys Engineering Center	albuquerque.smallbusin ess@usace.army.mil	
Park Attendant Services, Position B, Abiquiu Dam, NM	W912PP21V0004	\$10K - \$250K	60 Months	721211	Small Business Set Aside	N/A	Individual Contract	FY25 Q1	FY25 Q2	USACE-Humphreys Engineering Center	albuquerque.smallbusin ess@usace.army.mil	
Repair Failing Equalization Lines, Cochiti Dam, NM	N/A	\$250K - \$500K	TBD	237990	8(a) Sole Source	N/A	Individual Contract	FY25 Q2	FY25 Q4	USACE-Humphreys Engineering Center	albuquerque.smallbusin ess@usace.army.mil	
Toilet Sewage Pumping Services, Conchas Dam, NM	W912PP22V0002	\$10K - \$250K	60 Months	562991	Small Business Set Aside	N/A	Individual Contract	FY25 Q1	FY25 Q1	USACE-Humphreys Engineering Center	albuquerque.smallbusin ess@usace.army.mil	
Janitorial Services, Conchas Dam, NM	W912PP23V0005	\$10K - \$250K	60 Months	561720	Small Business Set Aside	N/A	Individual Contract	FY25 Q1	FY25 Q1	USACE-Humphreys Engineering Center	albuquerque.smallbusin ess@usace.army.mil	
Vegetation Removal, Conchas Dam, NM	W912PP24P0001	\$10K - \$250K	60 Months	561730	Small Business Set Aside	N/A	Individual Contract	FY25 Q1	FY25 Q1	USACE-Humphreys Engineering Center	albuquerque.smallbusin ess@usace.army.mil	
Trash Collection and Disposal Services, Conchas Dam, NM Selective Demolition and Preservation of Historic CCC Lodge, Conchas Lake, NM (BIL) DBB requirement for demolition & preservation of historic building.	W912PP21V0013	\$10K - \$250K	60 Months	562111	Small Business Set Aside	N/A	Individual Contract	FY26 Q1	FY26 Q1	USACE-Humphreys Engineering Center	albuquerque.smallbusin ess@usace.army.mil	
Elevator Maintenance, John Martin Reservoir, CO	W912PP22V0006	\$10K - \$250K	60 Months	238290	TBD	N/A	Individual Contract	FY25	FY25	USACE-Humphreys Engineering Center	albuquerque.smallbusin ess@usace.army.mil	
Vegetation Removal, Santa Rosa Dam, NM	N/A	\$10K - \$250K	60 Months	561730	Small Business Set Aside	N/A	Individual Contract	FY25	FY25	USACE-Humphreys Engineering Center	albuquerque.smallbusin ess@usace.army.mil	
Elevator Maintenance, Trinidad Dam, CO AE Design - Upgrade Wyoming Gate for Antiterrorism Compliance, Kirtland AFB, NM AE Design for a DBB requirement to replace existing entrance gate with new gate facilities meeting all current antiterrorism standards including new entry with fully complying steel gates, roadway curved to provide traffic calming, channeling guardrails, denial/exit lane, final denial barriers, overwatch, new entry control building with canopy and restrooms equivalent demolition square footage to include current site structures (visitor building 21002 and entry control building 21005), will be demolished along with walls, fences, pavements, and other structures in the project area.	W912PP21V0014	\$1M - \$5M	TBD	541330	Full & Open	SPD Regional AE Vertical Design MATOC	Task Order	FY25	FY25	USACE-Humphreys Engineering Center	albuquerque.smallbusin ess@usace.army.mil	
AE Design - Consolidated RHS/LRS Warehouse, Kirtland AFB, NM AE Design for a DBB requirement to construct a warehouse and administrative facility to accommodate the base logistics readiness squadron and Red Horse Squadron. Facilities will be designed as permanent construction in accordance with the DoD Unified Facilities Criteria (UFC) 1-200-01, General Building Requirements and UFC 1-200-02, High Performance and Sustainable Building Requirements.	N/A	\$1M - \$5M	TBD	541330	Full & Open	SPD Regional AE Vertical Design MATOC	Task Order	FY25	FY25	USACE-Humphreys Engineering Center	albuquerque.smallbusin ess@usace.army.mil	
AE Design - Indoor Target Flip Facility, Holloman AFB, NM AE Design for a DBB requirement to construct special purpose high-bay facility with 40-ton overhead DC crane integrated with special mechanical flip capability to safely invert massive targets weighing over 50,000 lbs. To be built on WSMR.	N/A	\$1M - \$5M	TBD	541330	Full & Open	SPD Regional AE Vertical Design MATOC	Task Order	FY25	FY25	USACE-Humphreys Engineering Center	albuquerque.smallbusin ess@usace.army.mil	
AE Design - High Speed Test Track, Holloman AFB, NM AE Design for a DBB requirement to replace the existing Holloman High-Speed Test Track (HHSTT).	N/A	TBD	TBD	541330	Full & Open	SPD Regional AE Vertical Design MATOC	Task Order	FY25	FY25	USACE-Humphreys Engineering Center	albuquerque.smallbusin ess@usace.army.mil	
AE Design - Building 770 Upgrade Laser Labs - ULTRA, Kirtland AFB, NM AE Design for a DBB requirement to repair Bldg 770 to include electrical and HVAC upgrades, finish upgrades, interior reconfiguration and a unisex restroom.	N/A	\$500K - \$1M	TBD	541330	TBD	SPD Regional AE MATOC	Task Order	FY25	FY25	USACE-Humphreys Engineering Center	albuquerque.smallbusin ess@usace.army.mil	
AE Design - Building 577 Aviary Addition, Kirtland AFB, NM AE Design for a DBB requirement to construct a new three-story addition to the existing building. New construction will be approximately 6,250 square feet (primarily three-story high bay lab with two-story support spaces at the connection to the existing facility) have a reinforced concrete foundation, with structural studs exterior studs, exterior insulated finish system (EIFS), and structurally sloped TPO roofing system.	N/A	\$500K - \$1M	TBD	541330	Small Business Set Aside	SPD Regional AE Vertical Design MATOC	Task Order	FY25	FY25	USACE-Humphreys Engineering Center	albuquerque.smallbusin ess@usace.army.mil	
AE Design - Hayman Structure, Munitions Area, Kirtland AFB, NM AE Design of a DBB requirement to construct a Hayman earth covered munitions storage igloo in the munitions area to meet mission capability for the AC-130J Formal Training Unit (FTU) transfer.	N/A	\$250K - \$500K	TBD	541330	TBD	SPD Regional AE Vertical Design MATOC	Task Order	FY25	FY25	USACE-Humphreys Engineering Center	albuquerque.smallbusin ess@usace.army.mil	
AE Design - Central El Paso Flood Study Design, El Paso, TX Data collection for the El Paso Water Utility	N/A	\$500K - \$1M	TBD	541330	TBD	SPA Civil Works Design Services MATOC	Task Order	FY25 Q1	FY25 Q1	USACE-Humphreys Engineering Center	albuquerque.smallbusin ess@usace.army.mil	
Civil Works Mapping, Planning & Water Control	N/A	\$25M - \$100M	60 Months	541330	TBD	N/A	MATOC	FY26	FY26	USACE-Humphreys Engineering Center	albuquerque.smallbusin ess@usace.army.mil	
Tribal Consultation, Cultural Resources, & Environmental Services	N/A	\$10M - \$25M	60 Months	541620	TBD	N/A	MATOC	FY26	FY26	USACE-Humphreys Engineering Center	albuquerque.smallbusin ess@usace.army.mil	
TEAD/DDOU - Environmental Remediation Services	N/A	\$1M - \$5M		562910	Small Business Set Aside		Task Order	SATOC	FY25 1Q	FY25 1Q	USACE-Humphreys Engineering Center	albuquerque.smallbusin ess@usace.army.mil (916) 557-7229

FUDS Fort McDowell - UST Removal (CON/HTRW) - FUDS Program Support Contract	N/A	\$250K - \$500K	NA	562112	Small Business Set Aside		TBD	FY25 1Q	FY25 2Q	USACE-Humphreys Engineering Center Si	(916) 557-7229
FUDS Travis AFB Nike Battery 10 - UST REMOVAL - Contract for project and property closure support.	N/A	\$250K - \$500K	NA	541380	Small Business Set Aside		TBD	FY25 1Q	FY25 2Q	USACE-Humphreys Engineering Center Si	(916) 557-7229
Fi Ord - Environmental Remediation Services	N/A	\$500K - \$1M		562910	Small Business Set Aside	Task Order	SATOC	FY25 1Q	FY25 2Q	USACE-Humphreys Engineering Center Si	(916) 557-7229
BRAC Fi Ord - Environmental Remediation Services BioM	N/A	\$1M - \$5M		562910	Small Business Set Aside	Task Order	SATOC	FY25 1Q	FY25 2Q	USACE-Humphreys Engineering Center Si	(916) 557-7229
BRAC Fi Ord - Environmental Remediation Services ASM	N/A	\$250K - \$500K		562910	Small Business Set Aside	Task Order	SATOC	FY25 1Q	FY25 2Q	USACE-Humphreys Engineering Center Si	(916) 557-7229
BRAC Fi Ord - Environmental Remediation Services GWTP	N/A	\$1M - \$5M		562910	Small Business Set Aside	Task Order	SATOC	FY25 1Q	FY25 2Q	USACE-Humphreys Engineering Center Si	(916) 557-7229
BRAC Fi Ord - Environmental Remediation Services MEC FFP	N/A	\$25K-\$100K		562910	Small Business Set Aside	Task Order	MOD TO SATOC TO	FY25 1Q	FY25 2Q	USACE-Humphreys Engineering Center Si	(916) 557-7229
BRAC Fi Ord - Environmental Remediation Services ASM MOD	N/A	\$25K-\$100K		562910	Small Business Set Aside	Task Order	MOD TO SATOC TO	FY25 1Q	FY25 2Q	USACE-Humphreys Engineering Center Si	(916) 557-7229
BRAC Fi Ord - Environmental Remediation Services HR/WHM	N/A	\$250K - \$500K		562910	Small Business Set Aside	Task Order	SATOC	FY25 1Q	FY25 2Q	USACE-Humphreys Engineering Center Si	(916) 557-7229
BRAC Fi Ord - Environmental Remediation Services CPFF TO#3	N/A	\$10M-\$25M		562910	Small Business Set Aside	Task Order	SATOC	FY25 1Q	FY25 2Q	USACE-Humphreys Engineering Center Si	(916) 557-7229
BRAC Fi Ord - Environmental Remediation Services GW MISC	N/A	\$250K - \$500K		562910	Small Business Set Aside	Task Order	SATOC	FY25 1Q	FY25 2Q	USACE-Humphreys Engineering Center Si	(916) 557-7229
FUDS Benicia Arsenal - HTRW-01	N/A	TBD	NA	562112	TBD		FUDS MATOC	FY25 1Q	FY25 3Q	USACE-Humphreys Engineering Center Si	(916) 557-7229
FUDS Mount Owen Rifle Range - Infiltration Course/Burn Area -RI Supplemental for Infiltration Course (fieldwork)	N/A	\$500K - \$1M	NA	562910	TBD		FUDS MATOC	FY25 1Q	FY25 3Q	USACE-Humphreys Engineering Center Si	(916) 557-7229
FUDS Parks AFB - PAFB HTRW R/FS	N/A	TBD	NA	562112	TBD		FUDS MATOC	FY25 1Q	FY25 3Q	USACE-Humphreys Engineering Center Si	(916) 557-7229
FUDS Hamilton Army Airfield - LANDFILL 26 - Long term monitoring of the closed landfill including groundwater monitoring, landfill cover and cap maintenance, along with roads and grounds maintenance of landfill buffer area.	N/A	\$250K - \$500K	NA	562910	Small Business Set Aside		FUDS MATOC	FY25 2Q	FY25 2Q	USACE-Humphreys Engineering Center Si	(916) 557-7229
FUDS Naval Auxiliary Air Station Santa Rosa - Soil & GW contamination - ROD	N/A	\$250K - \$500K	NA	562910	Small Business Set Aside		IDIQ task order	FY25 2Q	FY25 2Q	USACE-Humphreys Engineering Center Si	(916) 557-7229
FUDS Naval Auxiliary Air Station Santa Rosa - Soil & GW contamination - Studies	N/A	\$250K - \$500K	NA	541380	TBD		IDIQ task order	FY25 2Q	FY25 2Q	USACE-Humphreys Engineering Center Si	(916) 557-7229
FUDS Hamilton Army Airfield - North Antenna Field - NTCRA at Soil Boring 06 - Fire Practice Burn Pit to remove PFAS impacted soils exceeding the screening criteria along with sampling of soil stockpiled from a previous TCRA.	N/A	\$500K - \$1M	NA	562910	TBD		FUDS MATOC	FY25 2Q	FY25 3Q	USACE-Humphreys Engineering Center Si	(916) 557-7229
Beale AFB Methane Power Plant Intertie EA	N/A	\$1M - \$5M	Small Business	541620	Small Business Set Aside	Task Order	SPK Planning MATOC	FY25 2Q	FY25 3Q	USACE-Humphreys Engineering Center Si	(916) 557-7229
FY25 ORAP Multisites / Phase III / Range Guide / Range Inventory	N/A	\$1M - \$5M	Small Business	562910	Small Business Set Aside	Task Order	SPK ORAP MATOC	FY25 2Q	FY25 3Q	USACE-Humphreys Engineering Center Si	(916) 557-7229
Hill AFB-UTTR FY25 Archaeology Survey	N/A	\$1M - \$5M	Small Business	541620	Small Business Set Aside	Task Order	SPK Planning MATOC	FY25 2Q	FY25 3Q	USACE-Humphreys Engineering Center Si	(916) 557-7229
Fi Ord - Environmental Remediation Services	N/A	\$500K - \$1M		562910	Small Business Set Aside	Task Order	SATOC	FY25 TBD	FY25 TBD	USACE-Humphreys Engineering Center Si	(916) 557-7229
Dugway PG, UT - Chemistry Laboratory - 100% design for a new structure containing chemical surety test laboratories, chemical surety test chambers, mission support spaces, secure and non-secure operational space, and general support spaces for handling of classified information.	N/A	TBD		236220	Full & Open	IDIQ	MATOC	FY25 1Q	FY25 2Q	USACE-Humphreys Engineering Center Si	(916) 557-7229
Regional Military Munitions Response Program (MMRP) - Munitions investigation and removal	N/A	\$249M	NA	562910	Full & Open	IDIQ	MATOC	3Q FY25	TBD	USACE-Humphreys Engineering Center Si	(916) 557-7229
Hazardous Toxic and Radioactive Waste (HTRW)/ Military Munitions Response Program (MMRP) - Environmental investigation and clean up	N/A	\$500M	NA	562910	Full & Open	IDIQ	MATOC	1Q FY25	TBD	USACE-Humphreys Engineering Center Si	(916) 557-7229
A&E Construction Phase Services - Inspection Services and Construction Oversight with limited design	N/A	\$110M	NA	541330	Full & Open	IDIQ	MATOC	2Q FY25	2Q FY26	USACE-Humphreys Engineering Center Si	(916) 557-7229
NSA Campus Expansion - 100% design for various structures and parking garage.	N/A	TBD		236220	Full & Open	IDIQ	MATOC	FY25 1Q	FY25 2Q	USACE-Humphreys Engineering Center Si	(916) 557-7229
CA Vertical Construction Design-Build/Design-Bid-Build Construction	N/A	\$99M	NA	236220	Small Business Set Aside	IDIQ	MATOC	FY25 2Q	FY26 1Q	USACE-Humphreys Engineering Center Si	(916) 557-7229
CA Vertical Construction Design-Build/Design-Bid-Build Construction	N/A	\$249M	NA	236220	Full & Open	IDIQ	MATOC	FY25 2Q	FY26 3Q	USACE-Humphreys Engineering Center Si	(916) 557-7229
Horizontal A&E Design Services	N/A	\$30M	NA	541330	Small Business Set Aside	IDIQ	MATOC	FY25 3Q	FY25 4Q	USACE-Humphreys Engineering Center Si	(916) 557-7229
Horizontal A&E Design Services	N/A	\$210M	NA	541330	Full & Open	IDIQ	MATOC	FY25 3Q	FY26 1Q	USACE-Humphreys Engineering Center Si	(916) 557-7229
\$249M FUDS MATOC (formerly known as the \$249M MMRP MATOC)	N/A	\$249M		562910	TBD	IDIQ	MATOC	FY25 3Q	FY26 4Q	USACE-Humphreys Engineering Center Si	(916) 557-7229
\$249M PRAC MATOC	N/A	\$249M		562910	TBD	IDIQ	MATOC	FY25 3Q	FY26 4Q	USACE-Humphreys Engineering Center Si	(916) 557-7229
Regional Construction Design-Build/Design-Bid-Build Construction	N/A	TBD - based on requirements/ historical trends	NA	236220	Full & Open	IDIQ	MATOC	FY25 3Q	FY27	USACE-Humphreys Engineering Center Si	(916) 557-7229
Dugway PG, UT Fire Station Co2 - standard design fire station with apparatus bays; residential areas; admin areas; and training areas. Construct a separate flammable storage outbuilding; a standby generator; and a paved maintenance apron. Demolish the existing Headquarters Fire Station to include asbestos abatement and lead paint removal.	N/A	TBD		236220	Full & Open	IDIQ	MATOC	FY25 TBD	FY25 TBD	USACE-Humphreys Engineering Center Si	(916) 557-7229
Dugway PG, UT Fire Station Co2 - standard design fire station with apparatus bays; residential areas; admin areas; and training areas. Construct a separate flammable storage outbuilding; a standby generator; and a paved maintenance apron. Demolish the existing Headquarters Fire Station to include asbestos abatement and lead paint removal.	N/A	TBD		236220	Full & Open	IDIQ	MATOC	FY25 TBD	FY25 TBD	USACE-Humphreys Engineering Center Si	(916) 557-7229
Natomas, CA - Reach F & G - EDC support during construction	N/A	\$1M-\$5M		541310	Full & Open	IDIQ	MATOC	FY26 1Q	FY26 1Q	USACE-Humphreys Engineering Center Si	(916) 557-7229
LSJ - Phase C-2 (Calaveras Right Bank) Design. Fix-in place with 20 and 50-ft cutoff walls. Multiple construction contracts anticipated. 23,000 linear feet total.	N/A	\$10M-\$25M	4 years	541310	Full & Open		MATOC	FY26 3Q	FY26 3Q	USACE-Humphreys Engineering Center Si	(916) 557-7229
AE - Vertical Design	N/A	TBD - based on requirements/ historical trends	NA	541310	TBD	IDIQ	MATOC	FY26 3Q	FY27 3Q	USACE-Humphreys Engineering Center Si	(916) 557-7229
LSJ - Phase C-1 (Delta Front) Design. Levee geometry and seismic fixes. 5,600 linear feet.	N/A	\$10M-\$25M	4 years	541310	Full & Open		MATOC	FY27	FY27	USACE-Humphreys Engineering Center Si	(916) 557-7229
LSJ - Phase D (Calaveras Left Bank) Design. Fix in place with 20 and 50-ft cutoff walls. Multiple construction contracts anticipated. 21,700 linear feet total.	N/A	\$10M-\$25M	4 years	541310	Full & Open		MATOC	FY28	FY28	USACE-Humphreys Engineering Center Si	(916) 557-7229
LSJ - Phase E-5 - Cutoff Wall and windows design, includes rail road design/coordination.	N/A	\$15M-\$25M	4 years	541310	Full & Open		MATOC	FY28	FY28	USACE-Humphreys Engineering Center Si	(916) 557-7229
LSJ - Phase B-1 (Delta Front) Design. Seismic setback levee with height/geometry improvements. 10,000 linear feet.	N/A	\$10M-\$25M	4 years	541310	Full & Open		MATOC	FY29	FY29	USACE-Humphreys Engineering Center Si	(916) 557-7229
LSJ - Phase F (North Stockton) Design. Fix in-place with 50-ft cutoff wall and height improvements. 10,700 linear feet.	N/A	\$5M-\$10M	4 years	541310	Full & Open		MATOC	FY29	FY29	USACE-Humphreys Engineering Center Si	(916) 557-7229
GBSD Igloo Demolition - demolition of munition storage magazine.	N/A	\$500K - \$1M		238910	8(a) Competitive		C	FY25 1Q	FY25 2Q	USACE-Humphreys Engineering Center Si	(916) 557-7229
Fencing Repair at Stockton	N/A	\$250K - \$500K		238990	8(a) Competitive		C/P	FY25 1Q	FY25 2Q	USACE-Humphreys Engineering Center Si	(916) 557-7229
SPK HQ Copiers Lease Base + 4	N/A	\$250K - \$500K		561439		CHESS	P	FY25 1Q	FY25 2Q	USACE-Humphreys Engineering Center Si	(916) 557-7229
Schafer Dam Oxidation Pond Liner Replacement	N/A	\$500K - \$1M		562998	Small Business Set Aside		P	FY25 1Q	FY25 2Q	USACE-Humphreys Engineering Center Si	(916) 557-7229
Dredging at Newport Bay Harbor (Orange County, CA)	N/A	\$10M-\$25M	TBD	237990	TBD	NA	C Contract	Q1-Q2 FY25	Q1-Q2 FY25	USACE-Humphreys Engineering Center Si	army.mil spsmallbusiness@usace
Brine Pipeline Access Improvements (South Perris, Riverside County, CA)	N/A	\$5M-\$10M	TBD	237110	Small Business Set Aside	NA	C Contract	Q1-Q2 FY25	Q1-Q2 FY25	USACE-Humphreys Engineering Center Si	army.mil spsmallbusiness@usace
Bulkhead Gate (Alamo, AZ)	N/A	\$1M-\$5M	TBD	541330	Small Business Set Aside	NA	C Contract	Q3 FY25	Q3 FY25	USACE-Humphreys Engineering Center Si	army.mil spsmallbusiness@usace
Construct Levees/Reconstruct Levees (Winslow, AZ)	N/A	\$50M-\$100M	TBD	237990	TBD	NA	C Contract	Q4 FY25	Q4 FY25	USACE-Humphreys Engineering Center Si	army.mil spsmallbusiness@usace
Survey and Mapping SATOC	N/A	\$5M-\$10M	TBD	541370	Small Business Set Aside	SATOC	SATOC	Q2 FY25	Q2 FY25	USACE-Humphreys Engineering Center Si	army.mil spsmallbusiness@usace
Civil Works MATOC	N/A	\$25-\$50M	TBD	541330	Full & Open w/ Small Business	MATOC	MATOC	Q4 FY25	Q4 FY25	USACE-Humphreys Engineering Center Si	army.mil spsmallbusiness@usace
Hydrology and Hydraulics SATOC	N/A	\$5M-\$10M	TBD	541330	Small Business Set Aside	SATOC	SATOC	Q4 FY25	Q4 FY25	USACE-Humphreys Engineering Center Si	army.mil spsmallbusiness@usace
San Gabriel River Levee Repairs (Los Angeles County, CA)	N/A	\$10M-\$25M	TBD	237990	TBD	NA	C Contract	Q4 FY25	Q4 FY25	USACE-Humphreys Engineering Center Si	army.mil spsmallbusiness@usace
Modernize and Upgrade New Pumphouse and Substation (Long Beach VA, CA)(DBB)	N/A	\$5M-\$10M	TBD	236220	Small Business Set Aside	NA	C Contract	Q3 FY25	Q3 FY25	USACE-Humphreys Engineering Center Si	army.mil spsmallbusiness@usace
Upgrade Central Chiller Plant and DDC Controls (Long Beach VA, CA)(DBB)	N/A	\$10M-\$25M	TBD	238220	Service Disabled Veteran Owned	NA	C Contract	Q3 FY25	Q3 FY25	USACE-Humphreys Engineering Center Si	army.mil spsmallbusiness@usace
Dietetics Kitchen (Phoenix, VA, AZ)(DBB)	N/A	\$5M-\$10M	TBD	236220	Small Business Set Aside	NA	C Contract	Q3 FY25	Q3 FY25	USACE-Humphreys Engineering Center Si	army.mil spsmallbusiness@usace
Overhaul Plumbing Infrastructure (Loma Linda VA, CA)(DBB)	N/A	\$5M-\$10M	TBD	238220	Service Disabled Veteran Owned	NA	C Contract	Q3 FY25	Q3 FY25	USACE-Humphreys Engineering Center Si	army.mil spsmallbusiness@usace
Child Development Center (Luke AFB, AZ)(DB)	N/A	\$10M-\$25M	TBD	236220	TBD	NA	C Contract	Q3 FY25	Q3 FY25	USACE-Humphreys Engineering Center Si	army.mil spsmallbusiness@usace
Radar Operations and Maintenance Building (YPG, AZ)(DBB)	N/A	\$5M-\$10M	TBD	236220	TBD	NA	C Contract	Q4 FY25	Q4 FY25	USACE-Humphreys Engineering Center Si	army.mil spsmallbusiness@usace
Military Free Fall Advanced Training Complex (YPG, AZ) (DB)	N/A	\$50M-\$100M	TBD	236220	TBD	NA	C Contract	Q4 FY25	Q4 FY25	USACE-Humphreys Engineering Center Si	army.mil spsmallbusiness@usace
SFNC - Lodge & Wall Repair, Design Bid-Build	N/A	\$1M-\$5M	N/A	238140	TBD	N/A		FY25Q3	FY25Q3	USACE-Humphreys Engineering Center Si	(916) 557-7641
SFVA Building 40	W912P723500004	\$100M-\$250M	N/A	236220	Full & Open	N/A		FY26	TBD	USACE-Humphreys Engineering Center Si	(916) 557-7642
SFVA Construct Retaining Wall, Landscaping, Walkway and Associated Work, DBB	N/A	TBD	N/A	238910	Small Business Set Aside	N/A		FY25Q1	FY25Q2	USACE-Humphreys Engineering Center Si	(916) 557-7643
Moss Landing Jetty Reprourement, Repair Moss Landing Jetty	N/A	\$1M-\$5M	N/A	237990	TBD	N/A		FY25Q2	FY25Q3	USACE-Humphreys Engineering Center Si	(916) 557-7644
Pajaro Reach 6, DBB Construction of Reach 6 Levee	N/A	\$25M-\$100M	N/A	237990	TBD	N/A		FY25Q2	FY25Q3	USACE-Humphreys Engineering Center Si	(916) 557-7645

Pajaro Reach 5 DBB, Construction of Reach 5 Levee	N/A	\$25M-\$100M	N/A	237990	TBD	N/A		FY26	TBD	USACE-Humphreys Engineering Center S	(916) 557-7646
Pajaro Reaches 2-4, DBB Construction of Reaches 2-4	N/A	TBD	N/A	237990	TBD	N/A		TBD	TBD	USACE-Humphreys Engineering Center S	(916) 557-7647
Planning IDIQ Service & supply Follow-On	W912P72350006	\$9.9M	N/A	541370	Full & Open	N/A	MATOC	FY25	TBD	USACE-Humphreys Engineering Center S	(916) 557-7648
Oakland Dredging	N/A	\$10M-\$25M	N/A	237990	Full & Open	N/A		FY25Q3	FY25Q4	USACE-Humphreys Engineering Center S	(916) 557-7649
Stockton DWSC Dredging	N/A	\$5M-\$10M	N/A	237990	Full & Open	N/A		FY25Q3	FY25Q4	USACE-Humphreys Engineering Center S	(916) 557-7650
MOTCO Debris Removal	N/A	\$1M-\$5M	N/A	237990	Small Business Set Aside	N/A		FY25Q3	FY25Q3	USACE-Humphreys Engineering Center S	(916) 557-7651
Sacramento DWSC Dredging	N/A	\$5M-\$10M	N/A	237990	Full & Open	N/A		FY25Q3	FY25Q4	USACE-Humphreys Engineering Center S	(916) 557-7652
Suisun Dredging	N/A	\$1M-\$5M	N/A	237990	Small Business Set Aside	N/A		FY25Q3	FY25Q3	USACE-Humphreys Engineering Center S	(916) 557-7653
Redwood City Dredging	N/A	\$10M-\$25M	N/A	237990	Full & Open	N/A		FY25Q4	FY25Q4	USACE-Humphreys Engineering Center S	(916) 557-7654
NOYO Dredging	N/A	\$1M-\$5M	N/A	237990	Small Business Set Aside	N/A		FY25Q3	FY25Q3	USACE-Humphreys Engineering Center S	(916) 557-7655
Petaluma Dredging	N/A	\$5M-\$10M	N/A	237990	Full & Open	N/A		FY25Q4	FY26Q1	USACE-Humphreys Engineering Center S	(916) 557-7656
MARAD Dredging	N/A	\$1M-\$5M	N/A	237990	Small Business Set Aside	N/A		FY25Q3	FY25Q3	USACE-Humphreys Engineering Center S	(916) 557-7657
Richmond Dredging	N/A	\$10M-\$25M	N/A	237990	Full & Open	N/A		FY25Q4	FY26Q1	USACE-Humphreys Engineering Center S	(916) 557-7658
Warm Springs Dam Gate, Replace Service Gate	N/A	\$1M-\$5M	N/A		Small Business Set Aside	N/A		FY25Q3	FY25Q4	USACE-Humphreys Engineering Center S	(916) 557-7659
Coyote Valley Dam Paint, Repaint Control Tower Bridge	N/A	\$1M-\$5M	N/A		8(a) Competitive	N/A		FY25Q3	FY25Q4	USACE-Humphreys Engineering Center S	(916) 557-7660
B-21 Refueler Truck Yard, Dyess AFB	N/A	\$10M - \$25M	N/A	236220	Small Business Set Aside	RFP-1 Phase	C-Type	FY25 Q2	TBD	USACE-Humphreys Engineering Center S	CESWFDDSA@usace.army.mil
Rail Extension, Ft Bliss	N/A	\$10M - \$25M	N/A	236220	Small Business Set Aside	RFP-1 Phase	C-Type	FY25 Q2	TBD	USACE-Humphreys Engineering Center S	CESWFDDSA@usace.army.mil
Renovate Motor Pool B-4351, Ft Cavazos	N/A	\$10M - \$25M	N/A	236220	Small Business Set Aside	RFP-1 Phase	C-Type	FY25 Q2	TBD	USACE-Humphreys Engineering Center S	CESWFDDSA@usace.army.mil
Renovate Motor Pool B-26027, Ft Cavazos	N/A	\$10M - \$25M	N/A	236220	Small Business Set Aside	RFP-1 Phase	C-Type	FY25 Q2	TBD	USACE-Humphreys Engineering Center S	CESWFDDSA@usace.army.mil
Barracks B-1156 Repairs, Ft Johnson	N/A	\$5M - \$10M	N/A	236220	8(a) Competitive	TO	MATOC	FY25 Q2	TBD	USACE-Humphreys Engineering Center S	CESWFDDSA@usace.army.mil
Barracks B-91220, Ft Cavazos	N/A	\$50M - \$100M	N/A	236220	Full & Open	RFP-2 Phase	C-Type	FY25 Q2	TBD	USACE-Humphreys Engineering Center S	CESWFDDSA@usace.army.mil
Army Airfield Heliport Taxiways, Ft Cavazos	N/A	\$50M - \$100M	N/A	236220	Full & Open	TO	MATOC	FY25 Q2	TBD	USACE-Humphreys Engineering Center S	CESWFDDSA@usace.army.mil
Renovate Corrosion Control Hangar B-6626, Barksdale AFB	N/A	\$25M - \$50M	N/A	236220	8(a) Competitive	RFP-1 Phase	C-Type	FY25 Q2	TBD	USACE-Humphreys Engineering Center S	CESWFDDSA@usace.army.mil
Special Operations Forces Training Center, Area Operations Bases, Viking, Ft Bliss	N/A	\$1M - \$5M	N/A	236220	8(a) SL SRC	RFP-1 Phase	C-Type	FY25 Q2	TBD	USACE-Humphreys Engineering Center S	CESWFDDSA@usace.army.mil
Add/Alter T-7A Egress Facility, B-38, Randolph AFB	N/A	\$1M - \$5M	N/A	236220	Small Business Set Aside	TO	MATOC	FY25 Q2	TBD	USACE-Humphreys Engineering Center S	CESWFDDSA@usace.army.mil
Flood Risk Mgmt Elements, Dallas Floodway	N/A	\$1M - \$5M	N/A	237110	Small Business Set Aside	RFP-1 Phase	C-Type	FY25 Q2	TBD	USACE-Humphreys Engineering Center S	CESWFDDSA@usace.army.mil
Upper Trinity River Basin, Central City, Fort Worth	N/A	\$10M - \$25M	N/A	237990	Small Business Set Aside	RFP-2 Phase	C-Type	FY25 Q2	TBD	USACE-Humphreys Engineering Center S	CESWFDDSA@usace.army.mil
Dallas Floodway Extension	N/A	\$1M - \$5M	N/A	237990	8(a) Competitive	TO	MATOC	FY25 Q2	TBD	USACE-Humphreys Engineering Center S	CESWFDDSA@usace.army.mil
Waco Regional Treatment Plant, Sec 14, Brazos River	N/A	\$5M - \$10M	N/A	237990	Small Business Set Aside	TO	MATOC	FY25 Q2	TBD	USACE-Humphreys Engineering Center S	CESWFDDSA@usace.army.mil
Streambank Erosion Measures, San Marcos	N/A	<\$1M	N/A	237990	8(a) SL SRC	RFP	C-Type	FY25 Q2	TBD	USACE-Humphreys Engineering Center S	CESWFDDSA@usace.army.mil
Repair B-5546 Crisis Action Center, Barksdale AFB	N/A	\$1M - \$5M	N/A	541330	Small Business Set Aside	TO	MATOC	FY25 Q2	TBD	USACE-Humphreys Engineering Center S	CESWFDDSA@usace.army.mil
B-21 Flight Simulator Facility, Dyess AFB	N/A	\$5M - \$10M	N/A	541330	Full & Open	TO	MATOC	FY25 Q2	TBD	USACE-Humphreys Engineering Center S	CESWFDDSA@usace.army.mil
B-21 Field Training Detachment Facility, Dyess AFB	N/A	\$5M - \$10M	N/A	541330	Full & Open	TO	MATOC	FY25 Q2	TBD	USACE-Humphreys Engineering Center S	CESWFDDSA@usace.army.mil
Military Working Dog Kennel Large, 450 Runs, Lackland AFB	N/A	\$5M - \$10M	N/A	541330	Full & Open	TORN TO	A&E	FY25 Q2	TBD	USACE-Humphreys Engineering Center S	CESWFDDSA@usace.army.mil
Military Working Dog Kennel Large, 400 Runs, Chapman Training Annex, Lackland AFB	N/A	\$5M - \$10M	N/A	541330	Full & Open	TORN TO	A&E	FY25 Q2	TBD	USACE-Humphreys Engineering Center S	CESWFDDSA@usace.army.mil
37th Training Wing, Basic Military Training, Field Food Truck Allied Support	N/A	\$1M - \$5M	N/A	236220	Small Business Set Aside	RFP-1 Phase	C-Type	FY25 Q3	TBD	USACE-Humphreys Engineering Center S	CESWFDDSA@usace.army.mil
Naval Technical Training Center (T8B) Student Briefing Facility, Lackland AFB	N/A	\$1M - \$5M	N/A	236220	Small Business Set Aside	DO	MATOC	FY25 Q3	TBD	USACE-Humphreys Engineering Center S	CESWFDDSA@usace.army.mil
Intelligence Coordination Annex, Ft Bliss	N/A	\$5M - \$10M	N/A	236220	Small Business Set Aside	RFP-2 Phase	C-Type	FY25 Q3	TBD	USACE-Humphreys Engineering Center S	CESWFDDSA@usace.army.mil
Child Development Center, Lackland AFB	N/A	\$25M - \$50M	N/A	236220	Full & Open	RFP-2 Phase	C-Type	FY25 Q3	TBD	USACE-Humphreys Engineering Center S	CESWFDDSA@usace.army.mil
T-7A MX Training System Central Training Facility, Laughlin AFB	N/A	\$10M - \$25M	N/A	236220	Small Business Set Aside	RFP-1 Phase	C-Type	FY25 Q3	TBD	USACE-Humphreys Engineering Center S	CESWFDDSA@usace.army.mil
T-7A Ground Based Training System, Laughlin AFB	N/A	\$25M - \$50M	N/A	236220	Small Business Set Aside	RFP-1 Phase	C-Type	FY25 Q3	TBD	USACE-Humphreys Engineering Center S	CESWFDDSA@usace.army.mil
Child Development Center, Randolph AFB	N/A	\$25M - \$50M	N/A	236220	Small Business Set Aside	RFP-1 Phase	C-Type	FY25 Q3	TBD	USACE-Humphreys Engineering Center S	CESWFDDSA@usace.army.mil
Naval Technical Training Center (T8B) Shoot House, Lackland	N/A	\$1M - \$5M	N/A	236220	Small Business Set Aside	TO	MATOC	FY25 Q3	TBD	USACE-Humphreys Engineering Center S	CESWFDDSA@usace.army.mil
Basic Military Training Dining Classroom Facility 4, Lackland AFB	N/A	\$100M - \$250M	N/A	236220	Full & Open	RFP-1 Phase	C-Type	FY25 Q3	TBD	USACE-Humphreys Engineering Center S	CESWFDDSA@usace.army.mil
Ambulatory Surgical Center Phase 4 Site, Lackland AFB	N/A	\$10M - \$25M	N/A	236220	Small Business Set Aside	RFP-1 Phase	C-Type	FY25 Q3	TBD	USACE-Humphreys Engineering Center S	CESWFDDSA@usace.army.mil
Temporary Lodging Facility, Lackland AFB	N/A	\$25M - \$50M	N/A	236220	Full & Open	RFP-1 Phase	C-Type	FY25 Q3	TBD	USACE-Humphreys Engineering Center S	CESWFDDSA@usace.army.mil
Visiting Quarters, Lackland AFB	N/A	\$50M - \$100M	N/A	236220	Full & Open	RFP-1 Phase	C-Type	FY25 Q3	TBD	USACE-Humphreys Engineering Center S	CESWFDDSA@usace.army.mil
Blesse Auditorium, B-2840 & B-2841 Joint Base San Antonio	N/A	\$1M - \$5M	N/A	541330	Small Business Set Aside	TORN TO	MATOC	FY25 Q3	TBD	USACE-Humphreys Engineering Center S	CESWFDDSA@usace.army.mil
B-1396 Evans Auditorium/B-4196 Rehearsal of Concept Design, Ft Sam Houston	N/A	\$1M - \$5M	N/A	541330	Small Business Set Aside	TO	MATOC	FY25 Q3	TBD	USACE-Humphreys Engineering Center S	CESWFDDSA@usace.army.mil
Clinical Expansion for Mental Health, Dallas Veteran's Affairs	N/A	\$50M - \$100M	N/A	236220	Full & Open	TO	MATOC	FY25 Q4	TBD	USACE-Humphreys Engineering Center S	CESWFDDSA@usace.army.mil
Renovate B-268 Ft Sam Houston Criminal Investigation Division	N/A	\$1M - \$5M	N/A	236220	Small Business Set Aside	TO	MATOC	FY25 Q4	TBD	USACE-Humphreys Engineering Center S	CESWFDDSA@usace.army.mil
B-2826 Repairs, Ft Johnson	N/A	\$10M - \$25M	N/A	236220	Small Business Set Aside	RFP-1 Phase	C-Type	FY25 Q4	TBD	USACE-Humphreys Engineering Center S	CESWFDDSA@usace.army.mil
Medical Education Training Complex Dormitory #1, Ft Sam Houston	N/A	\$250M - \$500M	N/A	236220	Full & Open	RFP-2 Phase	C-Type	FY25 Q4	TBD	USACE-Humphreys Engineering Center S	CESWFDDSA@usace.army.mil
Chapel for America's Airmen, Lackland AFB	N/A	\$50M - \$100M	N/A	236220	Full & Open	RFP-1 Phase	C-Type	FY25 Q4	TBD	USACE-Humphreys Engineering Center S	CESWFDDSA@usace.army.mil
A&E-National Environmental Policy Act Services	N/A		N/A	541330	Full & Open	Other Contract Method	MATOC	FY25 Q4	TBD	USACE-Humphreys Engineering Center S	CESWFDDSA@usace.army.mil
A&E-Polyfluoroalkyl Substances Services	N/A		N/A	541330	Full & Open	Other Contract Method	MATOC	FY25 Q4	TBD	USACE-Humphreys Engineering Center S	CESWFDDSA@usace.army.mil
Staging / Marshalling Area, Ft Cavazos	N/A	\$5M - \$10M	N/A	236220	Small Business Set Aside	RFP-1 Phase	C-Type	FY26 Q1	TBD	USACE-Humphreys Engineering Center S	CESWFDDSA@usace.army.mil
Upgrade Critical Medical Facilities, Ft Sam Houston	N/A	\$10M - \$25M	N/A	236220	Small Business Set Aside	RFP-1 Phase	C-Type	FY26 Q2	TBD	USACE-Humphreys Engineering Center S	CESWFDDSA@usace.army.mil
91st Cyber Ops Center, Lackland AFB	N/A	\$50M - \$100M	N/A	236220	Full & Open	RFP-1 Phase	C-Type	FY26 Q2	TBD	USACE-Humphreys Engineering Center S	CESWFDDSA@usace.army.mil
Upper Trinity River Basin, North Bypass Channel, Central City, Ft Worth	N/A	\$100M - \$250M	N/A	237990	Full & Open	TBD	TBD	FY26 Q2	TBD	USACE-Humphreys Engineering Center S	CESWFDDSA@usace.army.mil
River Road, San Antonio River Authority, Sec 206	N/A	\$5M - \$10M	N/A	237990	Small Business Set Aside	DO	MATOC	FY26 Q2	TBD	USACE-Humphreys Engineering Center S	CESWFDDSA@usace.army.mil
B-311 Structural Repair, Ft Bliss	N/A	\$1M - \$5M	N/A	236220	Small Business Set Aside	TBD	TBD	TBD	TBD	USACE-Humphreys Engineering Center S	CESWFDDSA@usace.army.mil
Jacobson Gate Entry Control Point, Goodfellow AFB	N/A	\$5M - \$10M	N/A	236220	Small Business Set Aside	RFP-1 Phase	C-Type	TBD	TBD	USACE-Humphreys Engineering Center S	CESWFDDSA@usace.army.mil
Upper Trinity River Basin, Central City, Ft Worth	N/A	\$10M - \$25M	N/A	237990	Full & Open	TBD	TBD	TBD	TBD	USACE-Humphreys Engineering Center S	CESWFDDSA@usace.army.mil

Upper Trinity River Basin, Central City, Ft Worth	N/A	\$1M - \$5M	N/A	237990	Small Business Set Aside	TBD	TBD	TBD	TBD	USACE-Humphreys Engineering Center	SB@usace.army.mil	CESWFDDSA@usace.army.mil
Upper Trinity River Basin, Central City, Ft Worth	N/A	\$1M - \$5M	N/A	237990	Small Business Set Aside	TBD	TBD	TBD	TBD	USACE-Humphreys Engineering Center	SB@usace.army.mil	CESWFDDSA@usace.army.mil
Upper Trinity River Basin, Central City, Ft Worth	N/A	\$1M - \$5M	N/A	237990	Small Business Set Aside	TBD	TBD	TBD	TBD	USACE-Humphreys Engineering Center	SB@usace.army.mil	CESWFDDSA@usace.army.mil
Upper Trinity River Basin, Central City, Ft Worth	N/A	\$25M - \$50M	N/A	237990	Full & Open	TBD	TBD	TBD	TBD	USACE-Humphreys Engineering Center	SB@usace.army.mil	CESWFDDSA@usace.army.mil
Upper Trinity River Basin, Central City, Ft Worth	N/A	\$5M - \$10M	N/A	237990	Small Business Set Aside	TBD	TBD	TBD	TBD	USACE-Humphreys Engineering Center	SB@usace.army.mil	CESWFDDSA@usace.army.mil
Upper Trinity River Basin, Central City, Ft Worth	N/A	\$1M - \$5M	N/A	541330	TBD	Other Contract Method	A&E	TBD	TBD	USACE-Humphreys Engineering Center	SB@usace.army.mil	CESWFDDSA@usace.army.mil
Upper Trinity River Basin, Central City, Ft Worth	N/A	\$5M - \$10M	N/A	541330	TBD	Other Contract Method	A&E	TBD	TBD	USACE-Humphreys Engineering Center	SB@usace.army.mil	CESWFDDSA@usace.army.mil
Pedestrian Bridge B-0004 DS-107, Hunting Bayou	N/A	\$500K-\$1M	N/A	237310	Small Business Set Aside	IFB	C-Type	2026 Q2	TBD	USACE-Humphreys Engineering Center	SB@usace.army.mil	SWG-
Saltwater Barrier Reimbursement, Sabine-Neches Waterway	N/A	\$1K-\$5K	N/A	237990	Small Business Set Aside	IFB	C-Type	2025 Q2	TBD	USACE-Humphreys Engineering Center	SB@usace.army.mil	SWG-
Beneficial Use of Dredge Material, Gulf Intracoastal Waterway	N/A	\$1M-\$5M	N/A	237990	Small Business Set Aside	IFB	C-Type	2025 Q2	TBD	USACE-Humphreys Engineering Center	SB@usace.army.mil	SWG-
CTH, Placement Area Improvements	N/A	\$1M-\$5M	N/A	237990	Small Business Set Aside	IFB	C-Type	2025 Q2	TBD	USACE-Humphreys Engineering Center	SB@usace.army.mil	SWG-
CTH, Placement Area Improvements	N/A	\$1M-\$5M	N/A	237990	Small Business Set Aside	IFB	C-Type	2025 Q2	TBD	USACE-Humphreys Engineering Center	SB@usace.army.mil	SWG-
CTV, Placement Area #1 Improvements	N/A	\$1M-\$5M	N/A	237990	Small Business Set Aside	IFB	C-Type	2025 Q2	TBD	USACE-Humphreys Engineering Center	SB@usace.army.mil	SWG-
Entrance Channel Maintenance Dredging, Corpus Christi Ship Channel	N/A	\$1M-\$5M	N/A	237990	Small Business Set Aside	IFB	C-Type	2025 Q2	TBD	USACE-Humphreys Engineering Center	SB@usace.army.mil	SWG-
Jetty & Inside Channel to #2 Dredging, Freeport	N/A	\$1M-\$5M	N/A	237990	Small Business Set Aside	IFB	C-Type	2025 Q2	TBD	USACE-Humphreys Engineering Center	SB@usace.army.mil	SWG-
Jetty Channel & Detention Basin Dredging, MOC Entrance	N/A	\$1M-\$5M	N/A	237990	Small Business Set Aside	IFB	C-Type	2025 Q2	TBD	USACE-Humphreys Engineering Center	SB@usace.army.mil	SWG-
Placement Area #1 Improvements	N/A	\$1M-\$5M	N/A	237990	Small Business Set Aside	IFB	C-Type	2025 Q2	TBD	USACE-Humphreys Engineering Center	SB@usace.army.mil	SWG-
Rollover to Causeway with CTPB Dredging, Gulf Intracoastal Waterway	N/A	\$1M-\$5M	N/A	237990	Small Business Set Aside	IFB	C-Type	2025 Q2	TBD	USACE-Humphreys Engineering Center	SB@usace.army.mil	SWG-
Galveston Entrance Channel & Houston Ship Channel Bolivar to RF	N/A	\$5M-\$10M	N/A	237990	Full & Open	IFB	C-Type	2025 Q2	TBD	USACE-Humphreys Engineering Center	SB@usace.army.mil	SWG-
Placement Area Canal, Taylors Bayou, Sabine-Neches Waterway	N/A	\$100M-\$250M	N/A	237990	Full & Open	IFB	C-Type	2025 Q4	TBD	USACE-Humphreys Engineering Center	SB@usace.army.mil	SWG-
Contract 10, WBBM, Sabine-Neches Waterway	N/A	\$10M-\$25M	N/A	237990	Full & Open	IFB	C-Type	2025 Q4	TBD	USACE-Humphreys Engineering Center	SB@usace.army.mil	SWG-
PAV04 SP2GB Placement Area PED Contract 04 Floodwall & Levee Raise DB	N/A	\$250M-\$500M	N/A	237990	Full & Open	IFB	C-Type	2025 Q4	TBD	USACE-Humphreys Engineering Center	SB@usace.army.mil	SWG-
Morgans to Boggy Bayou Dredging, Houston Ship Channel	N/A	\$25M-\$50M	N/A	237990	Full & Open	IFB	C-Type	2025 Q4	TBD	USACE-Humphreys Engineering Center	SB@usace.army.mil	SWG-
Contract 16, Placement Area 11 Levee, Sabine-Neches Waterway	N/A	\$25M-\$50M	N/A	237990	Full & Open	IFB	C-Type	2025 Q4	TBD	USACE-Humphreys Engineering Center	SB@usace.army.mil	SWG-
DS End to Liberty Channel E006 DS106, Hunting Bayou 211F	N/A	\$25M-\$50M	N/A	237990	Full & Open	IFB	C-Type	2025 Q4	TBD	USACE-Humphreys Engineering Center	SB@usace.army.mil	SWG-
Filterbed & Glendale Dredging, Houston Ship Channel	N/A	\$25M-\$50M	N/A	237990	Full & Open	IFB	C-Type	2025 Q4	TBD	USACE-Humphreys Engineering Center	SB@usace.army.mil	SWG-
Morgans to Boggy Bayou Dredging, Houston Ship Channel	N/A	\$25M-\$50M	N/A	237990	Full & Open	IFB	C-Type	2025 Q4	TBD	USACE-Humphreys Engineering Center	SB@usace.army.mil	SWG-
Contract 9, Houston Ship Channel	N/A	\$50M-\$100M	N/A	237990	Full & Open	IFB	C-Type	2025 Q4	TBD	USACE-Humphreys Engineering Center	SB@usace.army.mil	SWG-
PAV03, SP2GB Placement Area PED 3 FW & LR	N/A	\$50M-\$100M	N/A	237990	Full & Open	IFB	C-Type	2025 Q4	TBD	USACE-Humphreys Engineering Center	SB@usace.army.mil	SWG-
Flood Control & Coastal Emergencies, Texas City Hurricane Flood Protection Project I-Wall	N/A	\$100K-\$500K	N/A	237990	Small Business Set Aside	IFB	C-Type	2026 Q1	TBD	USACE-Humphreys Engineering Center	SB@usace.army.mil	SWG-
Placement Area Dewatering or Dredging, Cedar Bayou	N/A	\$1M-\$5M	N/A	237990	Small Business Set Aside	IFB	C-Type	2026 Q1	TBD	USACE-Humphreys Engineering Center	SB@usace.army.mil	SWG-
Main Channel & Turning Basin Dredging	N/A	\$1M-\$5M	N/A	237990	Small Business Set Aside	IFB	C-Type	2026 Q1	TBD	USACE-Humphreys Engineering Center	SB@usace.army.mil	SWG-
MOC Entrance/Jetty Channel & Detention Basin Dredging	N/A	\$1M-\$5M	N/A	237990	Small Business Set Aside	IFB	C-Type	2026 Q1	TBD	USACE-Humphreys Engineering Center	SB@usace.army.mil	SWG-
CTPM, Maintenance Dredging	N/A	\$5M-\$10M	N/A	237990	Full & Open	IFB	C-Type	2026 Q1	TBD	USACE-Humphreys Engineering Center	SB@usace.army.mil	SWG-
Houston-Galveston Navigation Channel Galveston Channel	N/A	\$5M-\$10M	N/A	237990	Full & Open	IFB	C-Type	2026 Q1	TBD	USACE-Humphreys Engineering Center	SB@usace.army.mil	SWG-
Houston-Galveston Navigation Channel Galveston Channel	N/A	\$5M-\$10M	N/A	237990	Full & Open	IFB	C-Type	2026 Q1	TBD	USACE-Humphreys Engineering Center	SB@usace.army.mil	SWG-
MOC Entrance Jetty Channel & Detention Basin Dredging	N/A	\$5M-\$10M	N/A	237990	Full & Open	IFB	C-Type	2026 Q1	TBD	USACE-Humphreys Engineering Center	SB@usace.army.mil	SWG-
PA14 Dike Raise, Houston Ship Channel	N/A	\$5M-\$10M	N/A	237990	Full & Open	IFB	C-Type	2026 Q1	TBD	USACE-Humphreys Engineering Center	SB@usace.army.mil	SWG-
PA14 Dike Raise, Houston Ship Channel	N/A	\$5M-\$10M	N/A	237990	Full & Open	IFB	C-Type	2026 Q1	TBD	USACE-Humphreys Engineering Center	SB@usace.army.mil	SWG-
REG, Contract 7, Houston Ship Channel	N/A	\$5M-\$10M	N/A	237990	Full & Open	IFB	C-Type	2026 Q2	TBD	USACE-Humphreys Engineering Center	SB@usace.army.mil	SWG-
Saltwater Barrier Reimbursement, Sabine-Neches Waterway	N/A	\$100K-\$500K	N/A	237990	Small Business Set Aside	IFB	C-Type	2026 Q2	TBD	USACE-Humphreys Engineering Center	SB@usace.army.mil	SWG-
Slopes/Edges Development, US Fish and Wildlife	N/A	\$100K-\$500K	N/A	237990	Small Business Set Aside	IFB	C-Type	2026 Q2	TBD	USACE-Humphreys Engineering Center	SB@usace.army.mil	SWG-
Beneficial Use of Dredge Material, Gulf Intracoastal Waterway	N/A	\$1M-\$5M	N/A	237990	Small Business Set Aside	IFB	C-Type	2026 Q2	TBD	USACE-Humphreys Engineering Center	SB@usace.army.mil	SWG-
Maintenance Dredging, Cedar Bayou	N/A	\$1M-\$5M	N/A	237990	Small Business Set Aside	IFB	C-Type	2026 Q2	TBD	USACE-Humphreys Engineering Center	SB@usace.army.mil	SWG-
CTV, Placement Area #1 Improvements	N/A	\$1M-\$5M	N/A	237990	Small Business Set Aside	IFB	C-Type	2026 Q2	TBD	USACE-Humphreys Engineering Center	SB@usace.army.mil	SWG-
Entrance Channel Maintenance Dredging, Corpus Christi Ship Channel	N/A	\$1M-\$5M	N/A	237990	Small Business Set Aside	IFB	C-Type	2026 Q2	TBD	USACE-Humphreys Engineering Center	SB@usace.army.mil	SWG-
Entrance Channel Maintenance Dredging, Corpus Christi Ship Channel	N/A	\$1M-\$5M	N/A	237990	Small Business Set Aside	IFB	C-Type	2026 Q2	TBD	USACE-Humphreys Engineering Center	SB@usace.army.mil	SWG-
Entrance/Jetty Channels with Beach Placement, Brazos Island Harbor	N/A	\$1M-\$5M	N/A	237990	Small Business Set Aside	IFB	C-Type	2026 Q2	TBD	USACE-Humphreys Engineering Center	SB@usace.army.mil	SWG-
Entrance/Jetty Channels with Beach Placement, Brazos Island Harbor	N/A	\$1M-\$5M	N/A	237990	Small Business Set Aside	IFB	C-Type	2026 Q2	TBD	USACE-Humphreys Engineering Center	SB@usace.army.mil	SWG-
Entrance/Jetty Channels/Beach Placement, Brazos Island Harbor	N/A	\$1M-\$5M	N/A	237990	Small Business Set Aside	IFB	C-Type	2026 Q2	TBD	USACE-Humphreys Engineering Center	SB@usace.army.mil	SWG-
Freeport to Upper Matagorda Bay w/ Channel Dredging, Gulf Intracoastal Waterway	N/A	\$1M-\$5M	N/A	237990	Small Business Set Aside	IFB	C-Type	2026 Q2	TBD	USACE-Humphreys Engineering Center	SB@usace.army.mil	SWG-
Freeport to Upper Matagorda Bay w/ Channel Dredging, Gulf Intracoastal Waterway	N/A	\$1M-\$5M	N/A	237990	Small Business Set Aside	IFB	C-Type	2026 Q2	TBD	USACE-Humphreys Engineering Center	SB@usace.army.mil	SWG-
Jetty & Inside Channel to #2 Dredging, Freeport	N/A	\$1M-\$5M	N/A	237990	Small Business Set Aside	IFB	C-Type	2026 Q2	TBD	USACE-Humphreys Engineering Center	SB@usace.army.mil	SWG-
Jetty Channel Dredging, Brazos Island Harbor	N/A	\$1M-\$5M	N/A	237990	Small Business Set Aside	IFB	C-Type	2026 Q2	TBD	USACE-Humphreys Engineering Center	SB@usace.army.mil	SWG-
Lower Neches Valley Authority Saltwater Barrier Sector Gates Rehab, Sabine-Neches Waterway	N/A	\$1M-\$5M	N/A	237990	Small Business Set Aside	IFB	C-Type	2026 Q2	TBD	USACE-Humphreys Engineering Center	SB@usace.army.mil	SWG-
Lower Neches Valley Authority Saltwater Barrier Sector Gates Rehab, Sabine-Neches Waterway	N/A	\$1M-\$5M	N/A	237990	Small Business Set Aside	IFB	C-Type	2026 Q2	TBD	USACE-Humphreys Engineering Center	SB@usace.army.mil	SWG-
Lower Neches Valley Authority Saltwater Barrier Sector Gates Rehab, Sabine-Neches Waterway	N/A	\$1M-\$5M	N/A	237990	Small Business Set Aside	IFB	C-Type	2026 Q2	TBD	USACE-Humphreys Engineering Center	SB@usace.army.mil	SWG-
Lower Neches Valley Authority Saltwater Barrier Sector Gates Rehab, Sabine-Neches Waterway	N/A	\$1M-\$5M	N/A	237990	Small Business Set Aside	IFB	C-Type	2026 Q2	TBD	USACE-Humphreys Engineering Center	SB@usace.army.mil	SWG-
MOC, Placement Area Improvements	N/A	\$1M-\$5M	N/A	237990	Small Business Set Aside	IFB	C-Type	2026 Q2	TBD	USACE-Humphreys Engineering Center	SB@usace.army.mil	SWG-
Placement Area #1 Dike Raise, Freeport	N/A	\$1M-\$5M	N/A	237990	Small Business Set Aside	IFB	C-Type	2026 Q2	TBD	USACE-Humphreys Engineering Center	SB@usace.army.mil	SWG-
Rollover to Causeway w/CTPB, Gulf Intracoastal Waterway	N/A	\$1M-\$5M	N/A	237990	Small Business Set Aside	IFB	C-Type	2026 Q2	TBD	USACE-Humphreys Engineering Center	SB@usace.army.mil	SWG-
Pump Stations	N/A	\$500M-\$750M	N/A	237990	Full & Open	IFB	C-Type	2026 Q2	TBD	USACE-Humphreys Engineering Center	SB@usace.army.mil	SWG-
Basin to Upstream End E005 DS105-Hunting Bayou 211F	N/A	\$5M-\$10M	N/A	237990	Full & Open	IFB	C-Type	2026 Q2	TBD	USACE-Humphreys Engineering Center	SB@usace.army.mil	SWG-

Bolivar to Redfish with Galveston Dredging, Houston Ship Channel	N/A	\$5M-\$10M	N/A	237990	Full & Open	IFB	C-Type	2026 Q2	TBD	USACE-Humphreys Engineering Center	SWG-SB@usace.army.mil
Bolivar to Redfish with Galveston Dredging, Houston Ship Channel	N/A	\$5M-\$10M	N/A	237990	Full & Open	IFB	C-Type	2026 Q2	TBD	USACE-Humphreys Engineering Center	SWG-SB@usace.army.mil
CTPM, Maintenance Dredging	N/A	\$5M-\$10M	N/A	237990	Full & Open	IFB	C-Type	2026 Q2	TBD	USACE-Humphreys Engineering Center	SWG-SB@usace.army.mil
Entrance Channel & Houston Ship Channel Bolivar to Redfish	N/A	\$5M-\$10M	N/A	237990	Full & Open	IFB	C-Type	2026 Q2	TBD	USACE-Humphreys Engineering Center	SWG-SB@usace.army.mil
Galveston Entrance Channel & Houston Ship Channel Bolivar to RF	N/A	\$5M-\$10M	N/A	237990	Full & Open	IFB	C-Type	2026 Q2	TBD	USACE-Humphreys Engineering Center	SWG-SB@usace.army.mil
Galveston Entrance Channel & Houston Ship Channel Bolivar to RF	N/A	\$5M-\$10M	N/A	237990	Full & Open	IFB	C-Type	2026 Q2	TBD	USACE-Humphreys Engineering Center	SWG-SB@usace.army.mil
Houston-Galveston Navigation Channel	N/A	\$5M-\$10M	N/A	237990	Full & Open	IFB	C-Type	2026 Q2	TBD	USACE-Humphreys Engineering Center	SWG-SB@usace.army.mil
Inner Basin to Viola Placement Area, Corpus Christi Ship Channel	N/A	\$5M-\$10M	N/A	237990	Full & Open	IFB	C-Type	2026 Q2	TBD	USACE-Humphreys Engineering Center	SWG-SB@usace.army.mil
Maintenance Dredging, Corpus Christi Ship Channel	N/A	\$5M-\$10M	N/A	237990	Full & Open	IFB	C-Type	2026 Q2	TBD	USACE-Humphreys Engineering Center	SWG-SB@usace.army.mil
MOC Placement Area Improvements	N/A	\$1M-\$5M	N/A	237990	Small Business Set Aside	IFB	C-Type	2026 Q3	TBD	USACE-Humphreys Engineering Center	SWG-SB@usace.army.mil
Contract 8, SNC To NRC, Sabine-Neches Waterway	N/A	\$100M-\$250M	N/A	237990	Full & Open	IFB	C-Type	2026 Q4	TBD	USACE-Humphreys Engineering Center	SWG-SB@usace.army.mil
Flood Control & Coastal Emergencies, Texas City, Hurricane Flood Protection Project I-Wall	N/A	\$10M-\$25M	N/A	237990	Full & Open	IFB	C-Type	2026 Q4	TBD	USACE-Humphreys Engineering Center	SWG-SB@usace.army.mil
Placement Area 11 Levee, Sabine-Neches Waterway	N/A	\$10M-\$25M	N/A	237990	Full & Open	IFB	C-Type	2026 Q4	TBD	USACE-Humphreys Engineering Center	SWG-SB@usace.army.mil
Union Pacific Railroad Bridges 3 Off DS108, Hunting Bayou 211F	N/A	\$10M-\$25M	N/A	237990	Full & Open	IFB	C-Type	2026 Q4	TBD	USACE-Humphreys Engineering Center	SWG-SB@usace.army.mil
Union Pacific Railroad Bridges 3 Off DS108, Hunting Bayou 211F	N/A	\$10M-\$25M	N/A	237990	Full & Open	IFB	C-Type	2026 Q4	TBD	USACE-Humphreys Engineering Center	SWG-SB@usace.army.mil
Morgans to Boggy Bayou Dredging, Houston Ship Channel	N/A	\$25M-\$50M	N/A	237990	Full & Open	IFB	C-Type	2026 Q4	TBD	USACE-Humphreys Engineering Center	SWG-SB@usace.army.mil
Morgans to Boggy Bayou Dredging, Houston Ship Channel	N/A	\$25M-\$50M	N/A	237990	Full & Open	IFB	C-Type	2026 Q4	TBD	USACE-Humphreys Engineering Center	SWG-SB@usace.army.mil
Contract 11, EBBM, Sabine-Neches Waterway	N/A	\$50M-\$100M	N/A	237990	Full & Open	IFB	C-Type	2026 Q4	TBD	USACE-Humphreys Engineering Center	SWG-SB@usace.army.mil
WBMS, Sabine-Neches Waterway	N/A	\$50M-\$100M	N/A	237990	Full & Open	IFB	C-Type	2026 Q4	TBD	USACE-Humphreys Engineering Center	SWG-SB@usace.army.mil
Gulf Intracoastal Waterway (work by other) Buoys	N/A	\$1M-\$5M	N/A	321999	Small Business Set Aside	IFB	C-Type	2025 Q2	TBD	USACE-Humphreys Engineering Center	SWG-SB@usace.army.mil
Galveston Obstruction Removal	N/A	\$100K-\$500K	N/A	TBD	TBD	IFB	C-Type	2025 Q2	TBD	USACE-Humphreys Engineering Center	SWG-SB@usace.army.mil
Lands, Easements, Right of Ways, Relocations, & Disposal, Almeda, DS105B, Brays Bayou	N/A	\$5M-\$10M	N/A	TBD	TBD	IFB	C-Type	2025 Q2	TBD	USACE-Humphreys Engineering Center	SWG-SB@usace.army.mil
Galveston Obstruction Removal	N/A	\$100K-\$500K	N/A	TBD	TBD	IFB	C-Type	2026 Q2	TBD	USACE-Humphreys Engineering Center	SWG-SB@usace.army.mil
Lands, Easements, Right of Ways, Relocations, & Disposal, Calhoun DS104A	N/A	\$1M-\$5M	N/A	TBD	TBD	IFB	C-Type	2026 Q2	TBD	USACE-Humphreys Engineering Center	SWG-SB@usace.army.mil
Lands, Easements, Right of Ways, Relocations, & Disposal, GALV EXT DS101C & DS101D	N/A	\$1M-\$5M	N/A	TBD	TBD	IFB	C-Type	2026 Q2	TBD	USACE-Humphreys Engineering Center	SWG-SB@usace.army.mil
Lands, Easements, Right of Ways, Relocations, & Disposal, S. Rice, B030 DS110A, Brays Bayou 211F	N/A	\$5M-\$10M	N/A	TBD	TBD	IFB	C-Type	2026 Q2	TBD	USACE-Humphreys Engineering Center	SWG-SB@usace.army.mil
Obstruction Removal, Gulf Intracoastal Waterway	N/A	\$100K-\$500K	N/A	TBD	TBD	IFB	C-Type	2026 Q2	TBD	USACE-Humphreys Engineering Center	SWG-SB@usace.army.mil
Obstruction Removal, Sabine-Neches Waterway	N/A	\$100K-\$500K	N/A	TBD	TBD	IFB	C-Type	2026 Q2	TBD	USACE-Humphreys Engineering Center	SWG-SB@usace.army.mil
Design & Construction Pump Stations	N/A	\$1M-\$5M	N/A	237110	Small Business Set Aside	RFP	C-Type	2025 Q2	TBD	USACE-Humphreys Engineering Center	SWG-SB@usace.army.mil
Pedestrian Bridge B-0004 DS-107, Hunting Bayou	N/A	\$1M-\$5M	N/A	237310	Small Business Set Aside	RFP	C-Type	2025 Q2	TBD	USACE-Humphreys Engineering Center	SWG-SB@usace.army.mil
12 Surveys, Willow Bayou	N/A	\$500K-\$1M	N/A	541330	TBD	TO	MATOC	2025 Q2	TBD	USACE-Humphreys Engineering Center	SWG-SB@usace.army.mil
Pre Hurricane Survey, Houston Ship Channel	N/A	\$100K-\$500K	N/A	541330	TBD	TO	MATOC	2025 Q2	TBD	USACE-Humphreys Engineering Center	SWG-SB@usace.army.mil
Construction Phase Svcs, Pump Stations	N/A	\$1M-\$5M	N/A	541330	TBD	TO	MATOC	2025 Q2	TBD	USACE-Humphreys Engineering Center	SWG-SB@usace.army.mil
Design & Construction Pump Stations	N/A	\$1M-\$5M	N/A	541330	TBD	TO	MATOC	2025 Q2	TBD	USACE-Humphreys Engineering Center	SWG-SB@usace.army.mil
Mitigation	N/A	\$500K-\$1M	N/A	541330	TBD	TO	MATOC	2025 Q2	TBD	USACE-Humphreys Engineering Center	SWG-SB@usace.army.mil
Mitigation	N/A	\$1M-\$5M	N/A	541330	TBD	TO	MATOC	2025 Q2	TBD	USACE-Humphreys Engineering Center	SWG-SB@usace.army.mil
Quality Assurance, Pump Stations	N/A	\$1M-\$5M	N/A	541330	TBD	TO	MATOC	2025 Q2	TBD	USACE-Humphreys Engineering Center	SWG-SB@usace.army.mil
FPV Communications Plan	N/A	\$100K-\$500K	N/A	541330	TBD	TO	MATOC	2025 Q2	TBD	USACE-Humphreys Engineering Center	SWG-SB@usace.army.mil
Communication Plan	N/A	\$100K-\$500K	N/A	541330	TBD	TO	MATOC	2026 Q1	TBD	USACE-Humphreys Engineering Center	SWG-SB@usace.army.mil
A&E Cultural Resources	N/A	\$100K-\$500K	N/A	541330	TBD	TO	MATOC	2026 Q2	TBD	USACE-Humphreys Engineering Center	SWG-SB@usace.army.mil
A&E Cultural Resources	N/A	\$100K-\$500K	N/A	541330	TBD	TO	MATOC	2026 Q2	TBD	USACE-Humphreys Engineering Center	SWG-SB@usace.army.mil
A&E Pre Hurricane Survey, Houston Ship Channel	N/A	\$100K-\$500K	N/A	541330	TBD	TO	MATOC	2026 Q2	TBD	USACE-Humphreys Engineering Center	SWG-SB@usace.army.mil
A&E Service	N/A	\$100K-\$500K	N/A	541330	TBD	TO	MATOC	2026 Q2	TBD	USACE-Humphreys Engineering Center	SWG-SB@usace.army.mil
Communication Plan	N/A	\$100K-\$500K	N/A	541330	TBD	TO	MATOC	2026 Q2	TBD	USACE-Humphreys Engineering Center	SWG-SB@usace.army.mil
Communication Plan	N/A	\$100K-\$500K	N/A	541330	TBD	TO	MATOC	2026 Q2	TBD	USACE-Humphreys Engineering Center	SWG-SB@usace.army.mil
Construction Phase Svcs, Pump Stations	N/A	\$1M-\$5M	N/A	541330	TBD	TO	MATOC	2026 Q2	TBD	USACE-Humphreys Engineering Center	SWG-SB@usace.army.mil
Construction Phase Svcs, Pump Stations	N/A	\$1M-\$5M	N/A	541330	TBD	TO	MATOC	2026 Q2	TBD	USACE-Humphreys Engineering Center	SWG-SB@usace.army.mil
Independent External Peer Review	N/A	\$100K-\$500K	N/A	541330	TBD	TO	MATOC	2026 Q2	TBD	USACE-Humphreys Engineering Center	SWG-SB@usace.army.mil
Mitigation	N/A	\$100K-\$500K	N/A	541330	TBD	TO	MATOC	2026 Q2	TBD	USACE-Humphreys Engineering Center	SWG-SB@usace.army.mil
Mitigation	N/A	\$100K-\$500K	N/A	541330	TBD	TO	MATOC	2026 Q2	TBD	USACE-Humphreys Engineering Center	SWG-SB@usace.army.mil
Quality Assurance, Pump Stations	N/A	\$1M-\$5M	N/A	541330	TBD	TO	MATOC	2026 Q2	TBD	USACE-Humphreys Engineering Center	SWG-SB@usace.army.mil
Quality Assurance, Pump Stations	N/A	\$1M-\$5M	N/A	541330	TBD	TO	MATOC	2026 Q2	TBD	USACE-Humphreys Engineering Center	SWG-SB@usace.army.mil
Quality Assurance PAV2	N/A	\$100K-\$500K	N/A	541330	TBD	TO	MATOC	2026 Q2	TBD	USACE-Humphreys Engineering Center	SWG-SB@usace.army.mil
Topo/Hydro Survey, Pump Stations	N/A	\$100K-\$500K	N/A	541330	TBD	TO	MATOC	2026 Q2	TBD	USACE-Humphreys Engineering Center	SWG-SB@usace.army.mil
Topo/Hydro Survey, Pump Stations	N/A	\$100K-\$500K	N/A	541330	TBD	TO	MATOC	2026 Q2	TBD	USACE-Humphreys Engineering Center	SWG-SB@usace.army.mil
Regulatory Tidal Efficiency Study	N/A	\$100K-\$500K	N/A	541620	TBD	TO	MATOC	2025 Q2	TBD	USACE-Humphreys Engineering Center	SWG-SB@usace.army.mil
Sediment Testing, Houston Ship Channel	N/A	\$100K-\$500K	N/A	541620	TBD	TO	MATOC	2025 Q2	TBD	USACE-Humphreys Engineering Center	SWG-SB@usace.army.mil
Sediment Testing, Houston Ship Channel	N/A	\$100K-\$500K	N/A	541620	TBD	TO	MATOC	2025 Q2	TBD	USACE-Humphreys Engineering Center	SWG-SB@usace.army.mil
Sediment Testing, Houston Ship Channel	N/A	\$100K-\$500K	N/A	541620	TBD	TO	MATOC	2025 Q2	TBD	USACE-Humphreys Engineering Center	SWG-SB@usace.army.mil
Sediment Testing, Houston Ship Channel	N/A	\$1K-\$5K	N/A	541620	TBD	TO	MATOC	2025 Q2	TBD	USACE-Humphreys Engineering Center	SWG-SB@usace.army.mil
Sediment Testing, Houston Ship Channel	N/A	\$100K-\$500K	N/A	541620	TBD	TO	MATOC	2025 Q2	TBD	USACE-Humphreys Engineering Center	SWG-SB@usace.army.mil
e Mitigation	N/A	\$10M-\$25M	N/A	541620	TBD	TO	MATOC	2026 Q1	TBD	USACE-Humphreys Engineering Center	SWG-SB@usace.army.mil
Sediment Testing, Freeport	N/A	\$100K-\$500K	N/A	541620	TBD	TO	MATOC	2026 Q1	TBD	USACE-Humphreys Engineering Center	SWG-SB@usace.army.mil

Sediment Testing, Matagorda Ship Channel	N/A	\$100K-\$500K	N/A	541620	TBD	TO	MATOC	2026 Q2	TBD	USACE-Humphreys Engineering Center	SWG-SB@usace.army.mil
Sediment Testing, Freeport	N/A	\$100K-\$500K	N/A	541620	TBD	TO	MATOC	2026 Q2	TBD	USACE-Humphreys Engineering Center	SWG-SB@usace.army.mil
Sediment Testing, Freeport	N/A	\$100K-\$500K	N/A	541620	TBD	TO	MATOC	2026 Q2	TBD	USACE-Humphreys Engineering Center	SWG-SB@usace.army.mil
Sediment Testing, Freeport	N/A	\$100K-\$500K	N/A	541620	TBD	TO	MATOC	2026 Q2	TBD	USACE-Humphreys Engineering Center	SWG-SB@usace.army.mil
Sediment Testing, Houston Ship Channel	N/A	\$100K-\$500K	N/A	541620	TBD	TO	MATOC	2026 Q2	TBD	USACE-Humphreys Engineering Center	SWG-SB@usace.army.mil
Sediment Testing, Houston Ship Channel	N/A	\$100K-\$500K	N/A	541620	TBD	TO	MATOC	2026 Q2	TBD	USACE-Humphreys Engineering Center	SWG-SB@usace.army.mil
Generator Bay Door Replacement, Norfolk	N/A	\$25M - \$50M	N/A	236220	Full & Open	TO	MATOC	2025 Q2	TBD	USACE-Humphreys Engineering Center	ceswildeputyforsmallbusiness@usace.army.mil
Cable Tunnel Cooling, Table Rock	N/A	\$25M - \$50M	N/A	236220	Full & Open	TO	MATOC	2025 Q2	TBD	USACE-Humphreys Engineering Center	ceswildeputyforsmallbusiness@usace.army.mil
Bridge Crane Replacement, Dardanelle	N/A	\$25M - \$50M	N/A	TBD	Full & Open	TO	MATOC	2025 Q3	TBD	USACE-Humphreys Engineering Center	ceswildeputyforsmallbusiness@usace.army.mil
Republic of Singapore, Air Force Academic Training Center	N/A	\$50M - \$100M	N/A	236220	Full & Open	TO	MATOC	2025 Q3	TBD	USACE-Humphreys Engineering Center	ceswildeputyforsmallbusiness@usace.army.mil
Regional Confinement Facility, Sheppard AFB	N/A	\$5M - \$10M	N/A	236220	8(a) Competitive Small Business Set Aside	TO	MATOC	2025 Q2	TBD	USACE-Humphreys Engineering Center	OSBP@usace.army.mil
Renovate Flight Simulator building 2326 & 16,000 SF expansion, Sheppard AFB	N/A	\$1M - \$5M	N/A	236220	Small Business Set Aside	RFP	C-Type	2025 Q2	TBD	USACE-Humphreys Engineering Center	CESWT-OSBP@usace.army.mil
Automation-Aided Instruction Building, Ft Sill	N/A	\$1M - \$5M	N/A	236220	Small Business Set Aside	RFP	C-Type	2025 Q2	TBD	USACE-Humphreys Engineering Center	CESWT-OSBP@usace.army.mil
Construction Svcs, Defense Information Security Agency, Tinker AFB	N/A	\$1M - \$5M	N/A	236220	Small Business Set Aside	TO	MATOC	2025 Q2	TBD	USACE-Humphreys Engineering Center	CESWT-OSBP@usace.army.mil
B-21 Program Office, Tinker AFB	N/A	\$1M - \$5M	N/A	236220	Full & Open	TO	MATOC	2025 Q2	TBD	USACE-Humphreys Engineering Center	CESWT-OSBP@usace.army.mil
Repair Tech Training B-920, Sheppard AFB	N/A	\$10M - \$25M	N/A	236220	Full & Open	TO	MATOC	2025 Q2	TBD	USACE-Humphreys Engineering Center	CESWT-OSBP@usace.army.mil
T-7A Unit Maintenance Training Facility, Sheppard AFB	N/A	\$1M - \$5M	N/A	236220	Small Business Set Aside	RFP	C-Type	2026 Q2	TBD	USACE-Humphreys Engineering Center	CESWT-OSBP@usace.army.mil
Temp Sim Facility, WR Air National Guard	N/A	\$1M - \$5M	N/A	236220	Full & Open	TO	MATOC	2026 Q2	TBD	USACE-Humphreys Engineering Center	OSBP@usace.army.mil
Renovate Helping Agencies Building 1, Tinker AFB	N/A	\$1M - \$5M	N/A	236220	Full & Open	TO	MATOC	2026 Q2	TBD	USACE-Humphreys Engineering Center	CESWT-OSBP@usace.army.mil
KC-46A MX Complex Ph 3, Tinker AFB	N/A	\$25M - \$50M	N/A	236220	Full & Open	Trade-Off	C-Type	2026 Q2	TBD	USACE-Humphreys Engineering Center	CESWT-OSBP@usace.army.mil
Design & Build New Bridge, Fort Gibson lake	N/A	\$10M - \$25M	N/A	237310	Small Business Set Aside	TO	MATOC	2025 Q2	TBD	USACE-Humphreys Engineering Center	CESWT-OSBP@usace.army.mil
Repair Road Damage, Waurika, Kiowa Park I	N/A	\$1M - \$5M	N/A	237310	Small Business Set Aside	RFP	C-Type	2026 Q2	TBD	USACE-Humphreys Engineering Center	CESWT-OSBP@usace.army.mil
Repair Gates & Stilling Basin, Elk City	N/A	\$1M - \$5M	N/A	237990	Small Business Set Aside	RFP	C-Type	2025 Q2	TBD	USACE-Humphreys Engineering Center	CESWT-OSBP@usace.army.mil
Repair Tainter Gates, Webbers Falls	N/A	\$1M - \$5M	N/A	237990	Small Business Set Aside	TO	MATOC	2025 Q2	TBD	USACE-Humphreys Engineering Center	CESWT-OSBP@usace.army.mil
Repair Embankment & Cherokee Chute, W.D. Mayo Lock & Dam, MKARNS	N/A	\$1M - \$5M	N/A	237990	Small Business Set Aside	RFP	C-Type	2025 Q2	TBD	USACE-Humphreys Engineering Center	CESWT-OSBP@usace.army.mil
Repair Flood Damaged Auxiliary Spillway & Stilling Basin, Oologah, OK	N/A	\$1M - \$5M	N/A	237990	Small Business Set Aside	RFP	C-Type	2025 Q2	TBD	USACE-Humphreys Engineering Center	CESWT-OSBP@usace.army.mil
Levee Construction, West Tulsa	N/A	\$5M - \$10M	N/A	237990	Small Business Set Aside	RFP	C-Type	2025 Q2	TBD	USACE-Humphreys Engineering Center	CESWT-OSBP@usace.army.mil
Levee Construction, West Tulsa	N/A	\$25M - \$50M	N/A	237990	Full & Open	RFP	C-Type	2025 Q2	TBD	USACE-Humphreys Engineering Center	CESWT-OSBP@usace.army.mil
Repair Tainter valves, Choteau, Newt Graham, W.D. Mayo, MKARNS	N/A	\$1M - \$5M	N/A	237990	Small Business Set Aside	RFP	C-Type	2026 Q2	TBD	USACE-Humphreys Engineering Center	CESWT-OSBP@usace.army.mil
Repair Stilling Basin, Webbers Falls & MKARNS Lock & Dam	N/A	\$1M - \$5M	N/A	237990	Small Business Set Aside	RFP	C-Type	2026 Q2	TBD	USACE-Humphreys Engineering Center	CESWT-OSBP@usace.army.mil
Design Svcs, Airfield Lighting, Altus AFB	N/A	\$5M - \$10M	N/A	541330	Full & Open	TO	MATOC	2025 Q2	TBD	USACE-Humphreys Engineering Center	CESWT-OSBP@usace.army.mil
Environmental Remediation Svcs	N/A		N/A	562910	Full & Open	IDC	MATOC	2025 Q4	TBD	USACE-Humphreys Engineering Center	CESWT-OSBP@usace.army.mil
Multi-Disciplined Design Services for Military / SRM Programs - NAD-wide	W912DR19D0014 to W912DR19D0017 and W912DR20D0001 to W912DR20D0006	\$500,000,000 Shared Capacity	Five-Year Base Ordering Period	541330 / C21	Full & Open w/ Small Business Reserve	N/A	MATOC	FY25, Q1	FY25, Q3	USACE-Humphreys Engineering Center	CENAB-SB@usace.army.mil
Construction Management Services for Bureau of Engraving and Printing's (BEP) Currency Production Facility - Beltsville, MD	N/A	\$25,000,000 to \$100,000,000	One-Year with Two One-Year Optional Periods and Two Six-Month Optional Periods	541330 / R79	Small Business Set Aside	N/A	Standalone "C" Contract	FY25, Q1	FY25, Q2	USACE-Humphreys Engineering Center	CENAB-SB@usace.army.mil
Topographic Surveying, Mapping, and Geospatial Services - NAD-wide	N/A	\$8,000,000 Shared Capacity	Five-Year Base Ordering Period	541370 / C21	Small Business Set Aside	N/A	MATOC	FY25, Q1	FY25, Q3	USACE-Humphreys Engineering Center	CENAB-SB@usace.army.mil
Commissioning Support Services - Fort Meade, MD	N/A	TBD	TBD	541330 / TB1	TBD	N/A	SATOC	FY25, Q2	TBD	USACE-Humphreys Engineering Center	CENAB-SB@usace.army.mil
A-E Services for Civil Works - NAD-wide	W912DR20D0013 W912DR20D0015 W912DR20D0016	\$60,000,000 Shared Capacity	TBD	541330 / C21	Small Business Set Aside	N/A	MATOC	FY25, Q3	TBD	USACE-Humphreys Engineering Center	CENAB-SB@usace.army.mil
Chesapeake and Ohio (C&O) Canal Rehabilitation (Phase 2) - Great Falls, MD	N/A	\$500,000 to \$1,000,000	TBD	237990 / TB1	Small Business Set Aside	N/A	Standalone "C" Contract	FY25, Q3	TBD	USACE-Humphreys Engineering Center	CENAB-SB@usace.army.mil
Repair Building 308 (Administrative / Laboratory) - Beltsville, MD	N/A	\$25,000,000 to \$100,000,000	TBD	236220 / TB1	TBD	N/A	Standalone "C" Contract	FY26	FY26	USACE-Humphreys Engineering Center	CENAB-SB@usace.army.mil
Construct Department of State (DoS) Foreign Mission Center (Phase 3) at Walter Reed National Medical Center (WRNMC) - Bethesda, MD	N/A	\$10,000,000 to \$25,000,000	TBD	236220 / TB1	TBD	N/A	Standalone "C" Contract	FY26	TBD	USACE-Humphreys Engineering Center	CENAB-SB@usace.army.mil
Construct Community Living Center (CLC) for Department of Veteran Affairs (VA) - Perry Point, MD	N/A	\$250,000,000 to \$500,000,000	TBD	236220 / Y1F	Full & Open	N/A	Standalone "C" Contract	FY27	FY28	USACE-Humphreys Engineering Center	CENAB-SB@usace.army.mil
Design-Build / Design-Bid-Build Construction for Office of Director of National Intelligence (ODNI) - Washington, D.C.	N/A	\$50,000,000 Maximum Capacity	TBD	236220 / Y1A	TBD	N/A	SATOC	FY25, Q2	TBD	USACE-Humphreys Engineering Center	CENAB-SB@usace.army.mil
Construct Component Rebuild Shop (Phase 1) at Letterkenny Army Depot - Chambersburg, PA	N/A	\$250,000,000 to \$500,000,000	NTP + 730 Calendar Days	236220 / Y1J	Full & Open	N/A	Standalone "C" Contract	FY25, Q2	FY25, Q4	USACE-Humphreys Engineering Center	CENAB-SB@usace.army.mil
Construct Cyberwarfare Operations Facility - Fort Meade, MD	N/A	\$100,000,000 to \$250,000,000	NTP + 1,095 Calendar Days	236220 / Y1J	Full & Open	N/A	Standalone "C" Contract	FY25, Q2	FY25, Q4	USACE-Humphreys Engineering Center	CENAB-SB@usace.army.mil
Construct Test Maintenance Fabrication Facility - Aberdeen Proving Ground, MD	N/A	\$25,000,000 to \$100,000,000	TBD	236220 / TB1	TBD	N/A	Standalone "C" Contract	FY25, Q2	FY25, Q4	USACE-Humphreys Engineering Center	CENAB-SB@usace.army.mil
Construct Child Development Center (CDC) - Fort Meade, MD	N/A	\$25,000,000 to \$100,000,000	TBD	236220 / Y1G	TBD	N/A	Standalone "C" Contract	FY25, Q2	FY25, Q2	USACE-Humphreys Engineering Center	CENAB-SB@usace.army.mil
Construct Missile / Munitions Distribution Facility at Letterkenny Army Depot - Chambersburg, PA	N/A	\$25,000,000 to \$100,000,000	NTP + 900 Calendar Days	236220 / Z1J	TBD	N/A	Standalone "C" Contract	FY25, Q2	FY25, Q4	USACE-Humphreys Engineering Center	CENAB-SB@usace.army.mil
Construct Two Overwatch Guard Facilities for Two Access Control Points (ACP) - Fort Belvoir, MD	N/A	\$1,000,000 to \$5,000,000	TBD	236220 / Y1J	HUBZone Set Aside	N/A	Standalone "C" Contract	FY25, Q2	FY25, Q3	USACE-Humphreys Engineering Center	CENAB-SB@usace.army.mil

Repair Building 61 / 61A (Roosevelt Hall) at Fort McNair - Washington, D.C.	N/A	\$25,000,000 to \$100,000,000	TBD	236220 / TBD	TBD	N/A	Standalone "C" Contract	FY25, Q3	FY26, Q1	USACE-Humphreys Engineering Center	CENAB-SB@usace.army.mil
Repair Building 350 (Phase 3) at Letterkenny Army Depot - Chambersburg, PA	N/A	\$10,000,000 to \$25,000,000	TBD	236220 / TBD	TBD	N/A	Standalone "C" Contract	FY25, Q3	FY26, Q1	USACE-Humphreys Engineering Center	CENAB-SB@usace.army.mil
Repair Building 6330 (Gaffney Fitness Center) - Fort Meade, MD	N/A	\$10,000,000 to \$25,000,000	TBD	236220 / TBD	TBD	N/A	Standalone "C" Contract	FY25, Q3	FY26, Q1	USACE-Humphreys Engineering Center	CENAB-SB@usace.army.mil
Repair Building 1416 - Fort Belvoir, VA	N/A	\$10,000,000 to \$25,000,000	TBD	236220 / TBD	8(a) Competitive	N/A	Standalone "C" Contract	FY25, Q3	FY25, Q4	USACE-Humphreys Engineering Center	CENAB-SB@usace.army.mil
Repair Exterior of Building 3119 (Maintenance Hanger) - Joint Base Andrews, MD	N/A	\$5,000,000 to \$10,000,000	TBD	236220 / TBD	Small Business Set Aside	N/A	Standalone "C" Contract	FY25, Q2	FY25, Q4	USACE-Humphreys Engineering Center	CENAB-SB@usace.army.mil
Badge Door Renovation for Room C3E55 for Defense Information Systems Agency (DISA) - Fort Meade, MD	N/A	\$100,000 to \$250,000	TBD	TBD	Small Business Set Aside	N/A	Purchase Order	FY25, Q3	TBD	USACE-Humphreys Engineering Center	CENAB-SB@usace.army.mil
Repair Building 215 (Office) - Fort Belvoir, VA	N/A	\$100,000 to \$250,000	TBD	236220 / TBD	Small Business Set Aside	N/A	Purchase Order	FY25, Q3	FY25, Q4	USACE-Humphreys Engineering Center	CENAB-SB@usace.army.mil
Construct Unaccompanied Enlisted Personnel Housing (UEPH) at Joint Base Myer - Henderson Hall - Fort Myer, VA	N/A	\$100,000,000 to \$250,000,000	TBD	236220 / TBD	Full & Open	N/A	Standalone "C" Contract	FY25, Q4	FY26, Q3	USACE-Humphreys Engineering Center	CENAB-SB@usace.army.mil
Construct Rocket and Missile Maintenance Facility at Letterkenny Army Depot - Chambersburg, PA	N/A	\$25,000,000 to \$100,000,000	TBD	236220 / TBD	TBD	N/A	Standalone "C" Contract	FY25, Q4	FY26, Q2	USACE-Humphreys Engineering Center	CENAB-SB@usace.army.mil
Repair Building 251 (Troop Medical Clinic) at Joint Base Myer - Henderson Hall - Fort Myer, VA	N/A	\$25,000,000 to \$100,000,000	TBD	236220 / TBD	TBD	N/A	Standalone "C" Contract	FY25, Q4	FY26, Q2	USACE-Humphreys Engineering Center	CENAB-SB@usace.army.mil
Repair Taxiway and Ramp for D.C. Air National Guard (ANG) - Joint Base Andrews, MD	N/A	\$25,000,000 to \$100,000,000	TBD	237310 / TBD	TBD	N/A	Standalone "C" Contract	FY25, Q3	FY26, Q2	USACE-Humphreys Engineering Center	CENAB-SB@usace.army.mil
Repair the Interiors of Buildings 213 and 1978 - Fort Belvoir, VA	N/A	\$10,000,000 to \$25,000,000	TBD	236220 / TBD	TBD	N/A	Standalone "C" Contract	FY25, Q4	FY26, Q1	USACE-Humphreys Engineering Center	CENAB-SB@usace.army.mil
Construct Apron Expansion at McLaughlin Air National Guard Base - Charleston, WV	N/A	\$5,000,000 to \$10,000,000	TBD	237310 / TBD	Small Business Set Aside	N/A	Standalone "C" Contract	FY25, Q4	FY25, Q4	USACE-Humphreys Engineering Center	CENAB-SB@usace.army.mil
Construct Mission Support Facility - Fort Carson, CO	N/A	\$5,000,000 to \$10,000,000	TBD	236220 / Y1	Small Business Set Aside	N/A	Standalone "C" Contract	FY25	FY25, Q4	USACE-Humphreys Engineering Center	CENAB-SB@usace.army.mil
Construct Extension of Remote Inspection Facility - Fort Belvoir, VA	N/A	\$1,000,000 to \$5,000,000	TBD	236220 / TBD	8(a) Competitive	N/A	Standalone "C" Contract	FY25	TBD	USACE-Humphreys Engineering Center	CENAB-SB@usace.army.mil
Design-Build Construction for NSWC - Indian Head, MD	N/A	\$20,000,000 Maximum Capacity	TBD	TBD	8(a) Competitive	N/A	SATOC	FY26	TBD	USACE-Humphreys Engineering Center	CENAB-SB@usace.army.mil
Construct Cyber National Mission Force Mission Operations Building - Fort Meade, MD	N/A	\$500,000,000+	TBD	236220 / TBD	Full & Open	N/A	Standalone "C" Contract	FY26	FY27	USACE-Humphreys Engineering Center	CENAB-SB@usace.army.mil
Construct General Purpose Warehouse at New Cumberland Army Depot - York County, PA	N/A	\$100,000,000 to \$250,000,000	TBD	236220 / TBD	Full & Open	N/A	Standalone "C" Contract	FY26	FY27	USACE-Humphreys Engineering Center	CENAB-SB@usace.army.mil
Construct Operations Facility at Raven Rock Mountain Complex - Blue Ridge Summit, PA	N/A	\$25,000,000 to \$100,000,000	TBD	236220 / TBD	TBD	N/A	Standalone "C" Contract	FY26	FY26	USACE-Humphreys Engineering Center	CENAB-SB@usace.army.mil
Construct Chemical, Biological, Radiological, Nuclear (High-Yield) Explosives (CBRNE) Applied Science Center - Aberdeen Proving Ground, MD	N/A	\$25,000,000 to \$100,000,000	TBD	236220 / TBD	TBD	N/A	Standalone "C" Contract	FY26	FY26	USACE-Humphreys Engineering Center	CENAB-SB@usace.army.mil
Construct Artificial Intelligence / Machine Learning Center - Aberdeen Proving Ground, MD	N/A	\$25,000,000 to \$100,000,000	TBD	236220 / TBD	TBD	N/A	Standalone "C" Contract	FY26	FY26	USACE-Humphreys Engineering Center	CENAB-SB@usace.army.mil
Construct Component Rebuild Shop (Phase 2) at Letterkenny Army Depot - Chambersburg, PA	N/A	\$25,000,000 to \$100,000,000	TBD	236220 / TBD	TBD	N/A	Standalone "C" Contract	FY26	FY26	USACE-Humphreys Engineering Center	CENAB-SB@usace.army.mil
Repair Building 214 (Patton Hall) at Joint Base Myer - Henderson Hall - Fort Myer, VA	N/A	\$25,000,000 to \$100,000,000	TBD	236220 / TBD	TBD	N/A	Standalone "C" Contract	FY26	FY27	USACE-Humphreys Engineering Center	CENAB-SB@usace.army.mil
Construct Widening of Verona Road - Fort Meade, MD	N/A	\$25,000,000 to \$100,000,000	TBD	237310 / TBD	TBD	N/A	Standalone "C" Contract	FY26	FY26	USACE-Humphreys Engineering Center	CENAB-SB@usace.army.mil
Family Housing Improvements at Joint Base Myer - Henderson Hall - Fort Myer, VA	N/A	\$25,000,000 to \$100,000,000	TBD	236220 / TBD	TBD	N/A	Standalone "C" Contract	FY26	FY27	USACE-Humphreys Engineering Center	CENAB-SB@usace.army.mil
Construct East-West Infrastructure Connection - Fort Meade, MD	N/A	\$25,000,000 to \$100,000,000	TBD	TBD	TBD	N/A	Standalone "C" Contract	FY26	FY27	USACE-Humphreys Engineering Center	CENAB-SB@usace.army.mil
Administrative Facility Interior Renovation at Raven Rock Mountain Complex - Blue Ridge Summit, PA	N/A	\$25,000,000 to \$100,000,000	TBD	236220 / TBD	TBD	N/A	Standalone "C" Contract	FY26	FY26	USACE-Humphreys Engineering Center	CENAB-SB@usace.army.mil
Construct Fuel Storage and Access Road at Raven Rock Mountain Complex - Blue Ridge Summit, PA	N/A	\$25,000,000 to \$100,000,000	TBD	236220 / TBD	TBD	N/A	Standalone "C" Contract	FY26	FY27	USACE-Humphreys Engineering Center	CENAB-SB@usace.army.mil
Sustainable Microgrid for Site-wide Electrification at New Cumberland Army Depot - York County, PA	N/A	\$25,000,000 to \$100,000,000	TBD	238210 / TBD	TBD	N/A	Standalone "C" Contract	FY26	FY27	USACE-Humphreys Engineering Center	CENAB-SB@usace.army.mil
Remove Atkisson Dam - Aberdeen Proving Ground, MD	N/A	\$25,000,000 to \$100,000,000	TBD	238910 / TBD	TBD	N/A	Standalone "C" Contract	FY26	FY27	USACE-Humphreys Engineering Center	CENAB-SB@usace.army.mil
Remove Van Bibber Dam - Aberdeen Proving Ground, MD	N/A	\$10,000,000 to \$25,000,000	TBD	238910 / TBD	TBD	N/A	Standalone "C" Contract	FY26	FY27	USACE-Humphreys Engineering Center	CENAB-SB@usace.army.mil
Repair Building 417 (Dormitory) at Joint Base Anacostia-Bolling - Washington, D.C.	N/A	\$10,000,000 to \$25,000,000	TBD	236220 / TBD	TBD	N/A	Standalone "C" Contract	FY26	FY26	USACE-Humphreys Engineering Center	CENAB-SB@usace.army.mil
Expand and Modernize Building 25 (Combined Support Maintenance Shop) at Joint Base Anacostia-Bolling - Washington, D.C.	N/A	\$10,000,000 to \$25,000,000	TBD	236220 / TBD	TBD	N/A	Standalone "C" Contract	FY26	TBD	USACE-Humphreys Engineering Center	CENAB-SB@usace.army.mil
Repair Building 350 (Phase 4) at Letterkenny Army Depot - Chambersburg, PA	N/A	\$10,000,000 to \$25,000,000	TBD	236220 / TBD	TBD	N/A	Standalone "C" Contract	FY26	FY28	USACE-Humphreys Engineering Center	CENAB-SB@usace.army.mil
Construct Ammunition Demolition Shop at Letterkenny Army Depot - Chambersburg, PA	N/A	\$5,000,000 to \$10,000,000	TBD	236220 / TBD	Small Business Set Aside	N/A	Standalone "C" Contract	FY26	FY26	USACE-Humphreys Engineering Center	CENAB-SB@usace.army.mil
Construct Water Distribution Lines at Letterkenny Army Depot - Chambersburg, PA	N/A	\$5,000,000 to \$10,000,000	TBD	237110 / TBD	Small Business Set Aside	N/A	Standalone "C" Contract	FY26	FY26	USACE-Humphreys Engineering Center	CENAB-SB@usace.army.mil
Construct Retaining Structure - Aberdeen Proving Ground, MD	N/A	\$5,000,000 to \$10,000,000	TBD	237990 / TBD	Small Business Set Aside	N/A	Standalone "C" Contract	FY26	FY26	USACE-Humphreys Engineering Center	CENAB-SB@usace.army.mil
Construct Retaining Structure - Aberdeen Proving Ground, MD	N/A	\$5,000,000 to \$10,000,000	TBD	237990 / TBD	Small Business Set Aside	N/A	Standalone "C" Contract	FY26	FY26	USACE-Humphreys Engineering Center	CENAB-SB@usace.army.mil
Construct Microgrid at Letterkenny Army Depot - Chambersburg, PA	N/A	\$5,000,000 to \$10,000,000	TBD	238210 / TBD	Small Business Set Aside	N/A	Standalone "C" Contract	FY26	FY26	USACE-Humphreys Engineering Center	CENAB-SB@usace.army.mil
Construct Information Processing Center at Letterkenny Army Depot - Chambersburg, PA	N/A	\$5,000,000 to \$10,000,000	TBD	236220 / TBD	Small Business Set Aside	N/A	Standalone "C" Contract	FY26	FY26	USACE-Humphreys Engineering Center	CENAB-SB@usace.army.mil
Upgrade Electric Grid at Airbase 67 - Aberdeen Proving Ground, MD	N/A	\$5,000,000 to \$10,000,000	TBD	238210 / TBD	Small Business Set Aside	N/A	Standalone "C" Contract	FY26	FY26	USACE-Humphreys Engineering Center	CENAB-SB@usace.army.mil
Construct Electric Vehicle Charging Facility - Fort Meade, MD	N/A	\$5,000,000 to \$10,000,000	TBD	238210 / TBD	Small Business Set Aside	N/A	Standalone "C" Contract	FY26	FY26	USACE-Humphreys Engineering Center	CENAB-SB@usace.army.mil

Construct Retail Fuel Station - Fort Indiantown Gap, PA	N/A	\$5,000,000 to \$10,000,000	TBD	236220 / TBI	Small Business Set Aside	N/A	Standalone "C" Contract	FY26	FY27	USACE-Humphreys Engineering Center SB	CENAB-SB@usace.army.mil
Construct Module 2 of Computing Module Farm - Aberdeen Proving Ground, PA	N/A	\$1,000,000 to \$5,000,000	TBD	236220 / TBI	Small Business Set Aside	N/A	Standalone "C" Contract	FY26	FY26	USACE-Humphreys Engineering Center SB	CENAB-SB@usace.army.mil
Replace Chillers and Transformer at Building 216 for Naval Research Laboratory - Indian Head, MD	N/A	\$1,000,000 to \$5,000,000	TBD	238210 / TBI	Small Business Set Aside	N/A	Standalone "C" Contract	FY26	FY26	USACE-Humphreys Engineering Center SB	CENAB-SB@usace.army.mil
Fire Suppression Upgrades to Building 5681 at Joint Base Anacostia-Bolling - Washington, D.C.	N/A	\$500,000 to \$1,000,000	TBD	238220 / TBI	Small Business Set Aside	N/A	Standalone "C" Contract	FY26	FY26	USACE-Humphreys Engineering Center SB	CENAB-SB@usace.army.mil
Construct Sensitive Compartmentalized Information Facility (SCIF) on Third Floor of Defense Threat Reduction Center at Joint Base Anacostia-Bolling - Washington, D.C.	N/A	TBD	TBD	236220 / TBI	TBD	N/A	Standalone "C" Contract	FY26	FY26	USACE-Humphreys Engineering Center SB	CENAB-SB@usace.army.mil
Repair Storm Drainage at and Around Buildings 3071, 3072, and 3073 - Aberdeen Proving Ground, MD	N/A	TBD	TBD	237110 / TBI	TBD	N/A	Standalone "C" Contract	FY26	FY26	USACE-Humphreys Engineering Center SB	CENAB-SB@usace.army.mil
Construct Replacement of Kimbrough Ambulatory Care Center - Fort Meade, MD	N/A	\$250,000,000 to \$500,000,000	TBD	236220 / TBI	Full & Open	N/A	Standalone "C" Contract	FY27	FY27	USACE-Humphreys Engineering Center SB	CENAB-SB@usace.army.mil
Construct Battalion Operations Facility at Humphreys Engineering Center - Alexandria, VA	N/A	\$25,000,000 to \$100,000,000	TBD	236220 / TBI	TBD	N/A	Standalone "C" Contract	FY27	FY27	USACE-Humphreys Engineering Center SB	CENAB-SB@usace.army.mil
Construct Secure Administrative Operations Facility - Fort Meade, MD	N/A	\$25,000,000 to \$100,000,000	TBD	236220 / TBI	TBD	N/A	Standalone "C" Contract	FY27	FY27	USACE-Humphreys Engineering Center SB	CENAB-SB@usace.army.mil
Replace Electrical Power Substation for Defense Logistics Agency's (DLA) Defense Distribution Center Susquehanna - New Cumberland, PA	N/A	\$25,000,000 to \$100,000,000	TBD	238210 / TBI	TBD	N/A	Standalone "C" Contract	FY27	FY27	USACE-Humphreys Engineering Center SB	CENAB-SB@usace.army.mil
Repair Building 370 - Task 3 (Phase 4) at Letterkenny Army Depot - Chambersburg, PA	N/A	\$10,000,000 to \$25,000,000	TBD	236220 / TBI	TBD	N/A	Standalone "C" Contract	FY27	TBD	USACE-Humphreys Engineering Center SB	CENAB-SB@usace.army.mil
Construct Sensitive Compartmentalized Information Facility (SCIF) on Floor B2 of Network Operations and Security Center - Fort Belvoir, VA	N/A	\$5,000,000 to \$10,000,000	TBD	236220 / TBI	Small Business Set Aside	N/A	Standalone "C" Contract	FY27	FY27	USACE-Humphreys Engineering Center SB	CENAB-SB@usace.army.mil
Engineering Research and Development - Aberdeen Proving Ground, MD	N/A	\$1,000,000 to \$5,000,000	TBD	TBD	Small Business Set Aside	N/A	Standalone "C" Contract	FY27	FY27	USACE-Humphreys Engineering Center SB	CENAB-SB@usace.army.mil
Construction Addition to and Repair Building 53 at Joint Base Anacostia-Bolling - Washington, D.C.	N/A	TBD	TBD	236220 / TBI	TBD	N/A	Standalone "C" Contract	FY27	FY27	USACE-Humphreys Engineering Center SB	CENAB-SB@usace.army.mil
Repair Building 370 - Task 3 (Phase 5) at Letterkenny Army Depot - Chambersburg, PA	N/A	\$5,000,000 to \$10,000,000	TBD	236220 / TBI	Small Business Set Aside	N/A	Standalone "C" Contract	FY29	TBD	USACE-Humphreys Engineering Center SB	CENAB-SB@usace.army.mil
Construct Cryptologic Engagement and Education Center - Fort Meade, MD	N/A	\$100,000,000 to \$250,000,000	TBD	236220 / Y1I	Full & Open Woman Owned Small Business	N/A	Standalone "C" Contract	FY30	FY30	USACE-Humphreys Engineering Center SB	CENAB-SB@usace.army.mil
Shoal Removal at Codorus Creek Flood Risk Management (Levee) - York, PA	N/A	\$1,000,000 to \$5,000,000	NTP + 60 Calendar Day	237990 / Z1K	Small Business Set Aside	N/A	Standalone "C" Contract	FY25, Q1	FY25, Q2	USACE-Humphreys Engineering Center SB	CENAB-SB@usace.army.mil
Replace Dam Gate and Hoist at Stillwater Lake - Clifford, PA	N/A	\$1,000,000 to \$5,000,000	NTP + 730 Calendar Day	237990 / Z2K	Full & Open	N/A	Standalone "C" Contract	FY25, Q1	FY25, Q2	USACE-Humphreys Engineering Center SB	CENAB-SB@usace.army.mil
Repair Outlet Tunnel, Gate, and Stoplog Guides at Stillwater Lake - Clifford, PA	N/A	\$1,000,000 to \$5,000,000	TBD	237990 / TBI	Small Business Set Aside	N/A	Standalone "C" Contract	FY25, Q1	FY25, Q2	USACE-Humphreys Engineering Center SB	CENAB-SB@usace.army.mil
Atlantic Coast of Maryland Beach Renourishment - DE / MD	N/A	\$10,000,000 to \$25,000,000	TBD	237990 / Z1K	Full & Open	N/A	Standalone "C" Contract	FY25, Q3	FY25, Q4	USACE-Humphreys Engineering Center SB	CENAB-SB@usace.army.mil
Rock Wall Stabilization at Alvin Bush Dam - Kettle Creek, PA	N/A	\$10,000,000 to \$25,000,000	NTP + 1,095 Calendar Day	237990 / Y1I	Full & Open	N/A	Standalone "C" Contract	FY25, Q3	FY25, Q4	USACE-Humphreys Engineering Center SB	CENAB-SB@usace.army.mil
Outlet Work Gates - Whitney Point, NY	N/A	TBD	TBD	237990 / TBI	TBD	N/A	Standalone "C" Contract	FY25, Q3	FY26, Q2	USACE-Humphreys Engineering Center SB	CENAB-SB@usace.army.mil
James Island Ecosystem Restoration (Phase 1) - Dorchester County, MD	N/A	\$250,000,000 to \$500,000,000	TBD	237990 / Y1K	Full & Open	N/A	Standalone "C" Contract	FY25, Q4	FY25, Q4	USACE-Humphreys Engineering Center SB	CENAB-SB@usace.army.mil
Baltimore Harbor and Channels Maintenance Dredging - Cape Henry - Virginia Beach, VA	N/A	\$10,000,000 to \$25,000,000	TBD	237990 / Z1K	Full & Open	N/A	Standalone "C" Contract	FY25, Q4	TBD	USACE-Humphreys Engineering Center SB	CENAB-SB@usace.army.mil
Upper Wicomico River Maintenance Dredging - Salisbury, MD	N/A	\$10,000,000 to \$25,000,000	TBD	237990 / Z1K	TBD	N/A	Standalone "C" Contract	FY25, Q4	FY26, Q1	USACE-Humphreys Engineering Center SB	CENAB-SB@usace.army.mil
North East River Maintenance Dredging - Elkton, MD	N/A	\$1,000,000 to \$5,000,000	TBD	237990 / Z1K	Small Business Set Aside	N/A	Standalone "C" Contract	FY25, Q4	TBD	USACE-Humphreys Engineering Center SB	CENAB-SB@usace.army.mil
Rock Hall Harbor Maintenance Dredging - Rock Hall, MD	N/A	\$1,000,000 to \$5,000,000	TBD	237990 / Z1K	Small Business Set Aside	N/A	Standalone "C" Contract	FY25, Q4	TBD	USACE-Humphreys Engineering Center SB	CENAB-SB@usace.army.mil
St. Patricks Creek Maintenance Dredging - St. Mary's County, MD	N/A	\$1,000,000 to \$5,000,000	TBD	237990 / Z1K	Small Business Set Aside	N/A	Standalone "C" Contract	FY25, Q4	TBD	USACE-Humphreys Engineering Center SB	CENAB-SB@usace.army.mil
Bank Armoring of Low Level Outlet Channel and Deposition Removal at Raystown Lake - Hesston, PA	N/A	\$1,000,000 to \$5,000,000	TBD	237990 / TBI	Small Business Set Aside	N/A	Standalone "C" Contract	FY25, Q4	TBD	USACE-Humphreys Engineering Center SB	CENAB-SB@usace.army.mil
James Island Ecosystem Restoration (Phase 2) - Dorchester County, MD	N/A	\$100,000,000 to \$250,000,000	TBD	237990 / Y1K	Full & Open	N/A	Standalone "C" Contract	FY26	FY26	USACE-Humphreys Engineering Center SB	CENAB-SB@usace.army.mil
Seagirt Loop Channel Deepening - Baltimore, MD	N/A	\$25,000,000 to \$100,000,000	TBD	237990 / TBI	TBD	N/A	Standalone "C" Contract	FY26	TBD	USACE-Humphreys Engineering Center SB	CENAB-SB@usace.army.mil
Baltimore Harbor and Channels Maintenance Dredging - Rappahannock Shoal - VA	N/A	\$10,000,000 to \$25,000,000	TBD	237990 / Z1K	Full & Open	N/A	Standalone "C" Contract	FY26	TBD	USACE-Humphreys Engineering Center SB	CENAB-SB@usace.army.mil
Anacostia Watershed Restoration - Sites 3, 9, and 13 - Prince George's County, MD	N/A	\$10,000,000 to \$25,000,000	TBD	237990 / TBI	TBD	N/A	Standalone "C" Contract	FY26	FY26	USACE-Humphreys Engineering Center SB	CENAB-SB@usace.army.mil
Lower Wicomico River Maintenance Dredging - Heathsville, VA	N/A	\$5,000,000 to \$10,000,000	TBD	237990 / Z1K	Small Business Set Aside	N/A	Standalone "C" Contract	FY26	TBD	USACE-Humphreys Engineering Center SB	CENAB-SB@usace.army.mil
Sitework at Potomac Park - Washington, D.C.	N/A	\$5,000,000 to \$10,000,000	TBD	238910 / TBI	Small Business Set Aside	N/A	Standalone "C" Contract	FY26	FY26	USACE-Humphreys Engineering Center SB	CENAB-SB@usace.army.mil
Cell 5CD Inlet at Poplar Island - Wittman, MD	N/A	\$1,000,000 to \$5,000,000	TBD	237990 / Z2P	Small Business Set Aside	N/A	Standalone "C" Contract	FY26	FY26	USACE-Humphreys Engineering Center SB	CENAB-SB@usace.army.mil
Cell 5CD Planting at Poplar Island - Wittman, MD	N/A	\$1,000,000 to \$5,000,000	TBD	237990 / S20	Small Business Set Aside	N/A	Standalone "C" Contract	FY26	FY26	USACE-Humphreys Engineering Center SB	CENAB-SB@usace.army.mil
James Island Ecosystem Restoration (Phase 3) - Dorchester County, MD	N/A	TBD	TBD	237990 / Y1K	TBD	N/A	Standalone "C" Contract	FY27	FY27	USACE-Humphreys Engineering Center SB	CENAB-SB@usace.army.mil
Anacostia Watershed Restoration - Site 5, 11, and 15 - Prince George's County, MD	N/A	TBD	TBD	237990 / TBI	TBD	N/A	Standalone "C" Contract	FY27	FY27	USACE-Humphreys Engineering Center SB	CENAB-SB@usace.army.mil
Cell 2AX Planting at Poplar Island - Wittman, MD	N/A	TBD	TBD	237990 / S20	TBD	N/A	Standalone "C" Contract	FY27	FY27	USACE-Humphreys Engineering Center SB	CENAB-SB@usace.army.mil
Chesapeake and Ohio (C&O) Canal Rewatering - MD / WV	N/A	TBD	TBD	237990 / TBI	TBD	N/A	Standalone "C" Contract	FY28	TBD	USACE-Humphreys Engineering Center SB	CENAB-SB@usace.army.mil
Cell 4ABC Inlet at Poplar Island - Wittman, MD	N/A	TBD	TBD	237990 / Z2P	TBD	N/A	Standalone "C" Contract	FY28	FY28	USACE-Humphreys Engineering Center SB	CENAB-SB@usace.army.mil

Cell 4ABC Planting at Poplar Island - Wittman, MD	N/A	TBD	TBD	237990 / S20	TBD	N/A	Standalone "C" Contract	FY28	FY28	USACE-Humphreys Engineering Center	CENAB-SB@usace.army.mil
Atlantic Coast of Maryland Beach Renourishment - DE / MD	N/A	TBD	TBD	237990 / Z1K	TBD	N/A	Standalone "C" Contract	FY29	FY29	USACE-Humphreys Engineering Center	CENAB-SB@usace.army.mil
Cell 11 Dike Raising at Poplar Island - Wittman, MD	N/A	TBD	TBD	237990 / Z2K	TBD	N/A	Standalone "C" Contract	FY30	FY30	USACE-Humphreys Engineering Center	CENAB-SB@usace.army.mil
Cells, 8, 9, and 10 Inlet at Poplar Island - Wittman, MD	N/A	TBD	TBD	237990 / Z2P	TBD	N/A	Standalone "C" Contract	FY31	FY31	USACE-Humphreys Engineering Center	CENAB-SB@usace.army.mil
Planting at Barren Island - Fishing Creek, MD	N/A	TBD	TBD	237990 / S20	TBD	N/A	Standalone "C" Contract	FY31	FY31	USACE-Humphreys Engineering Center	CENAB-SB@usace.army.mil
Cells 8 and 9 Planting at Poplar Island - Wittman, MD	N/A	TBD	TBD	237990 / S20	TBD	N/A	Standalone "C" Contract	FY32	FY32	USACE-Humphreys Engineering Center	CENAB-SB@usace.army.mil
Atlantic Coast of Maryland Beach Renourishment - DE / MD	N/A	TBD	TBD	237990 / Z1K	TBD	N/A	Standalone "C" Contract	FY33	FY33	USACE-Humphreys Engineering Center	CENAB-SB@usace.army.mil
Cell 2 Interface at Poplar Island - Wittman, MD	N/A	TBD	TBD	237990 / TBI	TBD	N/A	Standalone "C" Contract	FY33	FY33	USACE-Humphreys Engineering Center	CENAB-SB@usace.army.mil
Cell 10 Planting at Poplar Island - Wittman, MD	N/A	TBD	TBD	237990 / S20	TBD	N/A	Standalone "C" Contract	FY33	FY33	USACE-Humphreys Engineering Center	CENAB-SB@usace.army.mil
Cell 2A Planting at Poplar Island - Wittman, MD	N/A	TBD	TBD	237990 / S20	TBD	N/A	Standalone "C" Contract	FY34	FY34	USACE-Humphreys Engineering Center	CENAB-SB@usace.army.mil
Cell 7 Planting at Poplar Island - Wittman, MD	N/A	TBD	TBD	237990 / S20	TBD	N/A	Standalone "C" Contract	FY34	FY34	USACE-Humphreys Engineering Center	CENAB-SB@usace.army.mil
Cell 2B Planting at Poplar Island - Wittman, MD	N/A	TBD	TBD	237990 / S20	TBD	N/A	Standalone "C" Contract	FY35	FY35	USACE-Humphreys Engineering Center	CENAB-SB@usace.army.mil
Mechanical Services at Washington Aqueduct - Washington, D.C.	W912DR23D0002	\$20,000,000 Maximum Capacity	Five-Year Base Ordering Period	237110 / Z2N	Small Business Set Aside	N/A	SATOC	FY25, Q1	FY25, Q2	USACE-Humphreys Engineering Center	CENAB-SB@usace.army.mil
Electrical Services at Washington Aqueduct - Washington, D.C.	W912DR20D0017	\$8,000,000 Maximum Capacity	Five-Year Base Ordering Period	238210 / Z1N	8(a) Competitive	N/A	SATOC	FY25, Q1	FY25, Q1	USACE-Humphreys Engineering Center	CENAB-SB@usace.army.mil
Grounds Maintenance at Washington Aqueduct - Washington, D.C.	W912DR20P0003	\$1,000,000 to \$5,000,000	April 24, 2025 to April 23, 2026 with Four One-Year Base Year	561730 / S20	Small Business Set Aside	N/A	Purchase Order	FY25, Q1	FY25, Q1	USACE-Humphreys Engineering Center	CENAB-SB@usace.army.mil
Cable Inspection and Lubrication at Washington Aqueduct - Washington, D.C.	W912DR19P0004	\$500,000 to \$1,000,000	with Four One-Year Option Periods	811310 / J03	Small Business Set Aside	N/A	Purchase Order	FY25, Q1	FY25, Q2	USACE-Humphreys Engineering Center	CENAB-SB@usace.army.mil
Clean, Inspect, Repair, and Refill Sodium Hypochlorite Tanks at Washington Aqueduct - Washington, D.C.	N/A	\$500,000 to \$1,000,000	Award = 240 Calendar Days	237110 / J04	Small Business Set Aside	N/A	Purchase Order	FY25, Q1	FY25, Q2	USACE-Humphreys Engineering Center	CENAB-SB@usace.army.mil
Water Mains and Valves Emergency Repair Services at Washington Aqueduct - Washington, D.C.	W912DR22D0005	\$8,000,000 Maximum Capacity	Three-Year Base Ordering Period with One Six-Month Option Period	237110 / Z2N	8(a) Competitive	N/A	SATOC	FY25	FY25	USACE-Humphreys Engineering Center	CENAB-SB@usace.army.mil
Park Attendant Services at Raystown Lake - Hesseon, PA	W912DR20P0034	\$250,000 to \$500,000	Award to December 31, 2025 with Four One-Year	561210 / M11	Small Business Set Aside	N/A	Purchase Order	FY25, Q1	FY25, Q2	USACE-Humphreys Engineering Center	CENAB-SB@usace.army.mil
Forest Herbicide Application Services for Raystown Lake - Hesseon, PA	W912DR23P0011	\$100,000 to \$250,000	Award to May 31, 2025 January 1, 2025 to December 31, 2025 with Four One-Year	561730 / F10	Small Business Set Aside	N/A	Purchase Order	FY25, Q1	FY25, Q2	USACE-Humphreys Engineering Center	CENAB-SB@usace.army.mil
Refuse Collection Services for Tioga-Hammond and Cowanesque Lakes - Tioga, PA	W912DR20P0016	\$100,000 to \$250,000	Award to December 31, 2025 with Four One-Year	562111 / S20	Small Business Set Aside	N/A	Purchase Order	FY25, Q1	FY25, Q1	USACE-Humphreys Engineering Center	CENAB-SB@usace.army.mil
Water Testing Services at Tioga-Hammond and Cowanesque Lakes - Tioga, PA	W912DR20P0020	\$25,000 to \$100,000	with Four One-Year	541380 / F00	Small Business Set Aside	N/A	Purchase Order	FY25, Q1	FY25, Q1	USACE-Humphreys Engineering Center	CENAB-SB@usace.army.mil
Groundskeeping Services at Jennings Randolph Lake - Elk Garden, VA	W912DR20P0018	\$250,000 to \$500,000	March 1, 2025 to February 28, 2026 with Four One-Year	561730 / S20	Small Business Set Aside	N/A	Purchase Order	FY25, Q2	FY25, Q2	USACE-Humphreys Engineering Center	CENAB-SB@usace.army.mil
Park Attendant Services at Jennings Randolph Lake - Elk Garden, VA	W912DR22P0010	\$25,000 to \$100,000	May 1, 2025 to April 30, 2026 with Two One-Year	561210 / M11	Small Business Set Aside	N/A	Purchase Order	FY25, Q2	FY25, Q3	USACE-Humphreys Engineering Center	CENAB-SB@usace.army.mil
Belle Fountain Phase 1	N/A	\$1M-\$5M		237990	Service Disabled Veteran Owned Small Business set aside		Stand Alone "C" Contract	FY25Q1	FY25Q2	USACE-Humphreys Engineering Center	mvm_smallbusinessprog rams@usace.army.mil
Greenbelt Landing	N/A	\$5M-\$10M		237990	TBD		TBD	FY25Q1	FY25Q2	USACE-Humphreys Engineering Center	mvm_smallbusinessprog rams@usace.army.mil
Grand Prairie Pump Station Earthwork & Inlet Channel	N/A	\$1M-\$5M		237990	TBD		Stand Alone "C" Contract	FY25Q2	FY25Q3	USACE-Humphreys Engineering Center	mvm_smallbusinessprog rams@usace.army.mil
SFB-M: Ditch 9 and 10 Cleanout	N/A	\$5M-\$10M		237990	Small Business Set Aside		Task Order	FY25Q3	FY25Q3	USACE-Humphreys Engineering Center	mvm_smallbusinessprog rams@usace.army.mil
St. Francis Culvert Replacement	N/A	\$1M-\$5M		237990	TBD		Stand Alone "C" Contract	FY25Q3	FY25Q4	USACE-Humphreys Engineering Center	mvm_smallbusinessprog rams@usace.army.mil
High Voltage Lines Burial	N/A	Above SAT		TBD	TBD		TBD	FY25Q3	FY25Q3	USACE-Humphreys Engineering Center	mvm_smallbusinessprog rams@usace.army.mil
Roof Replacement	N/A	Below SAT		TBD	TBD		TBD	FY25Q4	FY25Q4	USACE-Humphreys Engineering Center	mvm_smallbusinessprog rams@usace.army.mil
Parking Lot Repairs	N/A	Below SAT		TBD	TBD		TBD	FY25Q4	FY25Q4	USACE-Humphreys Engineering Center	mvm_smallbusinessprog rams@usace.army.mil
FY25 Harbor Dredging	N/A	\$10M-\$25M		237990	Full & Open		Task Order	FY25	FY25	USACE-Humphreys Engineering Center	mvm_smallbusinessprog rams@usace.army.mil
Dredge Hurley Misc Repairs	N/A	TBD		TBD	TBD		TBD	FY25	FY25	USACE-Humphreys Engineering Center	mvm_smallbusinessprog rams@usace.army.mil
Drydock for Dredge Hurley	N/A	TBD		TBD	TBD		TBD	FY25	FY25	USACE-Humphreys Engineering Center	mvm_smallbusinessprog rams@usace.army.mil
Marine Surveyor Services	N/A	TBD		TBD	TBD		TBD	FY25	FY25	USACE-Humphreys Engineering Center	mvm_smallbusinessprog rams@usace.army.mil
Bayou Meto Canal 1000, Phase 3.2 (enlargement)	N/A	\$25M-\$100M		237990	Small Business Set Aside		Stand Alone "C" Contract	TBD	TBD	USACE-Humphreys Engineering Center	mvm_smallbusinessprog rams@usace.army.mil
Stringout Rehabilitation Project	N/A	\$25M-\$100M		237990	Full & Open		Stand Alone "C" Contract	TBD	TBD	USACE-Humphreys Engineering Center	mvm_smallbusinessprog rams@usace.army.mil
Helena Floodwall	N/A	\$10M-\$25M		237990	TBD		Stand Alone "C" Contract	TBD	TBD	USACE-Humphreys Engineering Center	mvm_smallbusinessprog rams@usace.army.mil
MLGW Bank Stabilization	N/A	\$1M-\$5M		237990	TBD		TBD	TBD	TBD	USACE-Humphreys Engineering Center	mvm_smallbusinessprog rams@usace.army.mil
Wabbaska Bayou	N/A	\$1M-\$5M		237990	TBD		Stand Alone "C" Contract	TBD	TBD	USACE-Humphreys Engineering Center	mvm_smallbusinessprog rams@usace.army.mil
MRL-C Barfield, AR, Slope Flattening	N/A	\$1M-\$5M		237990	TBD		Stand Alone "C" Contract	TBD	TBD	USACE-Humphreys Engineering Center	mvm_smallbusinessprog rams@usace.army.mil
Pecan Point, AR, Slope Flattening	N/A	\$1M-\$5M		237990	TBD		Stand Alone "C" Contract	TBD	TBD	USACE-Humphreys Engineering Center	mvm_smallbusinessprog rams@usace.army.mil
NSWC Unmanned Systems Degradation Environment Facility (UxSDEF)	N/A	\$1M-\$5M		541330	Full & Open		Task Order	FY27Q2	FY27Q2	USACE-Humphreys Engineering Center	mvm_smallbusinessprog rams@usace.army.mil
Bayou Meto Canal 1000, Phase 4	N/A	\$10M-\$25M		237990	TBD		Stand Alone "C" Contract	FY27Q3	FY27Q4	USACE-Humphreys Engineering Center	mvm_smallbusinessprog rams@usace.army.mil
SFB-C: Ditch 15 & Bypass	N/A	\$5M-\$10M		237990	TBD		Stand Alone "C" Contract	FY28Q3	FY28Q4	USACE-Humphreys Engineering Center	mvm_smallbusinessprog rams@usace.army.mil
New Orleans to Venice (NOV-NF-W-06A.3) West Pointe a la Hache to St Jude Levee	N/A	TBD		237990	TBD		Stand Alone "C" Contract	FY26Q4	FY27Q1	USACE-Humphreys Engineering Center	mvm_smallbusinessprog rams@usace.army.mil
New Orleans to Venice (NOV-10a) MS River Levee, City of Prince to Empire	N/A	\$100M-\$250M		237990	TBD		Stand Alone "C" Contract	FY27Q1	FY27Q4	USACE-Humphreys Engineering Center	mvm_smallbusinessprog rams@usace.army.mil
New Orleans to Venice (NOV-11) MS River Levee, Buras to Fort Jackson	N/A	\$100M-\$250M		237990	TBD		Stand Alone "C" Contract	FY27Q4	FY28Q3	USACE-Humphreys Engineering Center	mvm_smallbusinessprog rams@usace.army.mil
New Orleans to Venice (NOV-15a) Childress T-Wall	N/A	\$100M-\$250M		237990	TBD		Stand Alone "C" Contract	FY28Q1	FY28Q4	USACE-Humphreys Engineering Center	mvm_smallbusinessprog rams@usace.army.mil

New Orleans to Venice (NOV-15b) Venice T-Wall	N/A	\$100M-\$250M		237990	TBD		Stand Alone "C" Contract	FY28Q3	FY29Q2	USACE-Humphreys Engineering Center	nvmm_smallbusinessprog srams@usace.army.mil
New Orleans to Venice (NOV-02) Bellevue East Point and a la Hache PS	N/A	TBD		237990	TBD		Stand Alone "C" Contract	TBD	TBD	USACE-Humphreys Engineering Center	nvmm_smallbusinessprog srams@usace.army.mil
New Orleans to Venice (NOV-06b) Hayes PS and Gainard Woods PS	N/A	TBD		237990	TBD		Stand Alone "C" Contract	TBD	TBD	USACE-Humphreys Engineering Center	nvmm_smallbusinessprog srams@usace.army.mil
New Orleans to Venice (NOV-NF-W-05A.1) LaReussite to Myrtle Grove Levee	N/A	TBD		237990	TBD		Stand Alone "C" Contract	TBD	TBD	USACE-Humphreys Engineering Center	nvmm_smallbusinessprog srams@usace.army.mil
New Orleans to Venice (NOV-NF-W-05A.2) LaReussite to Myrtle Grove Levee	N/A	TBD		237990	TBD		Stand Alone "C" Contract	TBD	TBD	USACE-Humphreys Engineering Center	nvmm_smallbusinessprog srams@usace.army.mil
New Orleans to Venice (NOV-NF-W-06A.1) Wood Park to Point Celeste Levee	N/A	TBD		237990	TBD		Stand Alone "C" Contract	TBD	TBD	USACE-Humphreys Engineering Center	nvmm_smallbusinessprog srams@usace.army.mil
New Orleans to Venice (NOV-NF-W-06A.2) Point Celeste to West Point a la Hache	N/A	TBD		237990	TBD		Stand Alone "C" Contract	TBD	TBD	USACE-Humphreys Engineering Center	nvmm_smallbusinessprog srams@usace.army.mil
Security Camera	N/A	Below SAT		TBD	Small Business Set Aside		TBD	TBD	TBD	USACE-Humphreys Engineering Center	nvmm_smallbusinessprog srams@usace.army.mil
Radio Tower	N/A	Below SAT		TBD	Small Business Set Aside		TBD	TBD	TBD	USACE-Humphreys Engineering Center	nvmm_smallbusinessprog srams@usace.army.mil
Welding worktables	N/A	Below SAT		TBD	TBD		TBD	FY25Q1	FY25Q1	USACE-Humphreys Engineering Center	nvmm_smallbusinessprog srams@usace.army.mil
Decontamination trailer	N/A	Above SAT		TBD	TBD		TBD	FY25Q3	FY25Q3	USACE-Humphreys Engineering Center	nvmm_smallbusinessprog srams@usace.army.mil
Office trailer	N/A	Below SAT		TBD	TBD		TBD	FY25Q3	FY25Q3	USACE-Humphreys Engineering Center	nvmm_smallbusinessprog srams@usace.army.mil
(3) welders/gougers	N/A	Below SAT		TBD	TBD		TBD	FY25Q1	FY25Q1	USACE-Humphreys Engineering Center	nvmm_smallbusinessprog srams@usace.army.mil
(2) forklifts	N/A	Below SAT		TBD	TBD		TBD	FY25Q2	FY25Q2	USACE-Humphreys Engineering Center	nvmm_smallbusinessprog srams@usace.army.mil
Waterjet table reclamation system	N/A	Below SAT		TBD	TBD		TBD	FY25Q1	FY25Q1	USACE-Humphreys Engineering Center	nvmm_smallbusinessprog srams@usace.army.mil
Rough terrain crane	N/A	Above SAT		TBD	TBD		TBD	FY25Q1	FY25Q1	USACE-Humphreys Engineering Center	nvmm_smallbusinessprog srams@usace.army.mil
Electrical deck winches with controls	N/A	Below SAT		TBD	TBD		TBD	FY25Q1	FY25Q1	USACE-Humphreys Engineering Center	nvmm_smallbusinessprog srams@usace.army.mil
Crane block	N/A	Below SAT		TBD	TBD		TBD	FY25Q1	FY25Q1	USACE-Humphreys Engineering Center	nvmm_smallbusinessprog srams@usace.army.mil
(4) Enclosed riding lawnmowers	N/A	Below SAT		TBD	TBD		TBD	FY25Q1	FY25Q1	USACE-Humphreys Engineering Center	nvmm_smallbusinessprog srams@usace.army.mil
Generator load bank	N/A	Below SAT		TBD	TBD		TBD	FY25Q2	FY25Q2	USACE-Humphreys Engineering Center	nvmm_smallbusinessprog srams@usace.army.mil
Powder coating system	N/A	Below SAT		TBD	TBD		TBD	FY25Q2	FY25Q2	USACE-Humphreys Engineering Center	nvmm_smallbusinessprog srams@usace.army.mil
(3) UTVs	N/A	Below SAT		TBD	TBD		TBD	FY25Q1	FY25Q1	USACE-Humphreys Engineering Center	nvmm_smallbusinessprog srams@usace.army.mil
Tractor shop lean-to	N/A	Below SAT		TBD	TBD		TBD	FY25Q3	FY25Q3	USACE-Humphreys Engineering Center	nvmm_smallbusinessprog srams@usace.army.mil
EEY lighting	N/A	Below SAT		TBD	TBD		TBD	FY25Q3	FY25Q3	USACE-Humphreys Engineering Center	nvmm_smallbusinessprog srams@usace.army.mil
Technical and Program Support Services	N/A	\$49M					MATOC	FY25 Q3	FY26 Q1	USACE-Humphreys Engineering Center	sb- hnc@usace.army.mil
Real Property Support Services	N/A	\$60M					MATOC	FY25 Q4	FY26 Q3	USACE-Humphreys Engineering Center	sb- hnc@usace.army.mil
Facilities Reduction Program Services	N/A	\$285M					IDC	FY26 Q3	FY27 Q3	USACE-Humphreys Engineering Center	sb- hnc@usace.army.mil
Honolulu District Military Munitions Response Program Services	N/A	\$42M					MATOC	TBD	TBD	USACE-Humphreys Engineering Center	sb- hnc@usace.army.mil
Utility Monitoring and Control System	N/A	TBD					MATOC	TBD	TBD	USACE-Humphreys Engineering Center	sb- hnc@usace.army.mil
Metasys	N/A	\$630M					SATOC	TBD	TBD	USACE-Humphreys Engineering Center	sb- hnc@usace.army.mil